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SECTION 00100   

INVITATION  
  
  

Sealed bids will be received by Ascension Parish Purchasing Department, 615 East 

Worthy Road, Gonzales, Louisiana 70737 on April 25, 2024 until 10:00 AM and then at 

said office publicly opened and read aloud for construction of the project described as follows:  

  
ASPHALT CONCRETE   

RECONSTRUCTION & OVERLAY IMPROVEMENTS.  

(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) 2024 

ROAD23003   
Parish of Ascension  

  

STATEMENT OF WORK:  

Asphalt concrete roadway reconstruction, overlay improvements, and ancillary 

work elements are anticipated to be implemented throughout the Parish of 

Ascension on a Task Order basis.  

  

All Bids must be in accordance with the Contract Documents on file at the Ascension Parish 

Purchasing Department,615. E. Worthey, Gonzales, Louisiana 70737.  

  

Copies of Specifications, Bid Documents, Contract Documents and Construction Drawings for 

use in preparing Bids may be obtained from Ascension Parish Department of Public 

Works (DPW), 42077 Churchpoint Road, Gonzales, Louisiana 70737, 225-621- 

8543, upon payment of Fifty Dollars ($50.00) (or free for electronic copy with 

contractor   provided   media) per set made payable to ASCENSION PARISH 

GOVERNMENT. Documents can be mailed to bidders for an additional $5.00 per set. No refunds 

will be made for returned drawings.  

  
Where bids are to be received on forms furnished by the awarding authority, no contract documents 

shall be issued to anyone except a Licensed Contractor or his authorized Representatives. In no 

event shall any documents for bidding be issued later than seventytwo (72) hours prior to 

the hour and date set for receiving bids.  

  

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, 

his/her address, contractor's state license number and the name of the project for which the bid is 

submitted. If forwarded by mail, the sealed envelope containing the bid must be enclosed in 

another envelope addressed to the Ascension Parish Purchasing Department, 615 East 

Worthy Road, Gonzales, Louisiana 70737mailed certified mail and must be received  

no later than the bid opening.  Contractors desiring to bid shall submit to the Owner, with their 

request for Contract Documents, contract documents deposit and evidence that they hold State 

License of proper classification and in full force and effect.  
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Bid security in the amount of five percent (5%) of the Total Bid must accompany each Bid, and 

shall be made payable to the Owner.  

  
The Owner reserves the right to waive any informalities or to reject any or all bids.  

  
No bidder may withdraw his/her bid within forty-five (45) days after the actual date of opening 

thereof.  

  
All questions regarding this project and the bid package shall be submitted to the  

Purchasing Department via purchasing@apgov.us by 3:00 pm on Thursday  April 

12, 2024. Responses will be coordinated with the Project Engineer and posted on the 

centralauctionhouse.com web site by 3:00 PM on April 17, 2024.    
  

A Mandatory Pre-Bid meeting will be held at the Department of Public Works 

Conference room (Auditorium) at 10:00 AM on Tuesday, April 9, 2024 located at: 

42077 Chruchpoint Rd, Gonzales, LA 70737.    
  

In addition to paper bids, electronic bids and electronic bid bonds for the followings project will 

be downloaded by the Ascension Parish Purchasing Department.  Electronic bids and electronic 

bid bonds must be submitted through www.centralauctionhouse.com prior to the electronic bidding 

deadline.  Beginning at 10:00 AM (CST) on April 25, 2024 all bids will be downloaded. No 

bids are accepted after 10:00 AM  
  

RS 38:2218.  Evidence of good faith; countersigning  

A. The public entity advertising for bids for work shall require the bidders to attach a 

certified check, cashier's check, or bid bond for not more than five percent of the 

contract price of work to be done, as an evidence of good faith of the bidder. The 

public entity advertising for bids for work may require the bidders to attach a 

certified check, cashier's check, or bid bond for not more than five percent of the 

estimated price of supplies or materials, as evidence of good faith of the bidder.  

  

  

To address the above requirement for electronic bids Ascension Parish Government will allow 

electronic bids submitted via the parish approved on-line bid site to be submitted as follows:  

A. A copy of the bid bond must be attached to bid document submitted electronically  

B. The original bid bond document must be received in our office no later than 48 hours 

after bid opening date and time (Ascension Parish Purchasing Department, 615 

East Worthy Road, Gonzales, Louisiana 70737   
C. The bid-bond envelope must be clearly labeled as a “Bid Bond” with the project name, 

the vendor’s name as it appears on the bid documents and address.  

  
All addenda, Amendments, Letters of Clarification, and Withdrawal Notices will be posted 

online in addition to electronic copies being distributed. Construction proposal information may be 

accessed via the internet at www.centralauctionhouse.com.  Users must click on Login and create a 

http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
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New User Registration to view and download drawings.  Once logged in, users must click on 

Ascension Parish Government to view current advertisement listings.  This listing is titled  

“ASPHALT  CONCRETE  RECONSTRUCTION  &  OVERLAY  

IMPROVEMENTS-.  (INDEFINITE DELIVERY/INDEFINITE QUANTITY 

CONTRACT) 2024  “  
”. Registered users will have access to view Project Information, submit a question 

concerning the project, and view the drawings. All project specific notices are found here.  It will 

be the responsibility of the bidder to check for updates. All submitted questions will be forwarded 

by email to the Project Manager and the Project Engineer for a response.  

  
The U.S. Department of Transportation (DOT) operates a toll free “Hotline” Monday through 

Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, 

bidder collusion, or other fraudulent activities should call 1-800-424-9071.  All information will 

be treated confidentially and caller anonymity will be respected.  

  
The Ascension Parish shall not be responsible if the bidder cannot complete and submit a bid due 

to failure or incomplete delivery of the files submitted via the internet.  

  
Ascension Parish Government reserves the right to reject any and all bids for just cause.  

  
OWNER  

PARISH OF ASCENSION  

  
BY:  /s/ MR. CLINT COINTMENT  

  

  

  

DATE & TIME (CST)  

Chief   3/28/24, 4/4/24,4/11/24  

Weekly  3/28/24, 4/4/24, 4/11/24  
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Section 00200  

INSTRUCTIONS TO BIDDERS  

ASCENSION PARISH COUNCIL  

ASPHALT CONCRETE  

RECONSTRUCTION & OVERLAY IMPROVEMENTS  

  (INDEFINITE DELIVERY/INDEFINITE QUANTITY 

CONTRACT) 2024  

    

  

1. Defined Terms  

2. Copies of Bidding Documents  

3. Qualifications of Bidders  

4. Examination of Contract Documents and Site  

5. Interpretations and Addenda  

6. Bid Security  

7. Contract Time  

8. Liquidated Damages  

9. Substitute Materials or  

Products - Prior Approvals  

10. Subcontractors, Suppliers and Others  

11. Bid Form  

12. Submission of Bids  

13. Modification and Withdrawal  

14. Opening of Bids  

15. Award of Contract  

16. Contract Security  

17. Signing of Agreement  

18. Retainage  

19. Contractor's License Certification  

20. Issuance of Bidding Documents  

21. Issuance of Addenda Deadline  

22. Bids to Remain Open  

23. Discrepancies on Bid Form  

24. Required Certifications, 

Attestations, Etc.  

25. Conflict Between Specifications 

and Drawings  

26. Drawings and Specifications Issued 

to Successful Bidder  

27. Sales and Use Tax Exemption  

28. Contractor's License Classification  

  

  
1. Defined Terms:  

  

1.1 Terms used in these Instructions to Bidders which are defined in the General Conditions of the 

Construction Contract have the meanings assigned to them in the General Conditions. The term 

"Bidder" means one who submits a Bid directly to OWNER, as distinct from a sub-bidder, who submits 

a bid to a Bidder. The term "Successful Bidder" means the lowest, qualified, responsible and responsive 

Bidder to whom OWNER (on the basis of OWNER'S evaluation as hereinafter provided) makes an 

award. The term "Bidding Documents" includes the Advertisement or Invitation to Bid, Instructions to 

Bidders, the Bid Form, the proposed Contract Documents (including all Addenda issued prior to receipt 

of Bids) and the Drawings.  
  

2. Copies of Bidding Documents:  

  

2.1 Complete sets of the Bidding Documents in the number and for the sum stated in the 

Advertisement or Invitation to Bid may be obtained from ENGINEER.  
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2.2 Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor 

ENGINEER assume any responsibility for errors or misinterpretations resulting from the use of 

incomplete sets of Bidding Documents.  

2.3 OWNER and ENGINEER in making copies of Bidding Documents available on the above 

terms do so only for the purpose of obtaining Bids on the WORK and do not confer a license or 

grant for any other use.  
  

3. Qualifications of Bidders:  

  

3.1 To demonstrate qualifications to perform the WORK, each Bidder must be prepared to submit 

within five days of OWNER'S request; written evidence, such as financial data, previous 

experience, present commitments and other such data as may be called for in the General 

Conditions. Each Bid must contain evidence of Bidder's qualification to do business in the state 

where the Project is located or covenant to obtain such qualification prior to award of  the contract.  
  

4. Examination of Contract Documents and Site:  

  

4.1 It is the responsibility of each Bidder before submitting a Bid, to (a) examine the contract 

Documents thoroughly, (b) visit the site to become familiar with local Laws and Regulations that 

may affect cost, progress, performance or furnishing of the WORK, (c) consider federal, state  and 

local Law and Regulations that may affect cost, progress, performance or furnishing of the WORK, 

(d) study and carefully correlate Bidder's observations with the Contract Documents,  and (e) notify 

ENGINEER of all conflicts, errors or discrepancies in the Contract Document.  

  

4.2 Information and data reflected in the Contract Documents with respect to Underground 

Facilities at or contiguous to the site is based upon information and data furnished to OWNER and 

ENGINEER by owners of such Underground Facilities or others, and OWNER does not assume 

responsibility for the accuracy or completeness thereof unless it is expressly provided otherwise in 

the Supplementary Conditions.  
  

4.3 Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, Underground Facilities and other physical conditions, and 

possible changes in the Contract Documents due to differing conditions appear in Paragraphs 4.2 

and 4.3 of the General Conditions.  
  

4.4 Before submitting a Bid, each Bidder at Bidder's own expense, will be responsible to make 

or obtain any examinations, investigations, explorations, tests, studies and data concerning physical 

conditions (surface, subsurface and underground facilities) at or contiguous to the site, or otherwise 

which may affect cost, progress, performance or furnishing of the Work and which Bidder deems 

necessary to determine its Bid for performing and furnishing the Work in accordance with the time, 

price and other terms and conditions of the Contract  Documents.  
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4.5 On request in advance, OWNER will provide each Bidder access to the site to conduct such 

explorations and tests as each Bidder deems necessary for submission of a Bid.  Bidder shall fill 

all holes, clean up, and restore the site to its former condition upon completion of such explorations.  
  

4.6 The lands upon which the WORK is to be performed, rights-of-way and easements for access 

thereto and other lands designated for use by CONTRACTOR in performing the WORK are 

identified in the Contract Documents. All additional lands and access thereto required for 

temporary construction facilities or storage of materials and equipment are to be provided by 

CONTRACTOR. Easements for permanent structures or permanent changes in existing structures 

are to be obtained and paid for by OWNER unless otherwise provided in the Contract Documents.  

. 4.7 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 

has complied with every requirement of this Article 4, that without exception the Bid is premised upon 

performing and furnishing the WORK required by the Contract Documents and such means, methods, 

techniques, sequences or procedures of construction as may be indicated in or required by the Contract 

Documents, and that the Contract Documents are sufficient in scope and detail to indicate and convey 

understanding of all terms and conditions for performance and furnishing of the WORK.  

  

5. Interpretations and Addenda:  

  

5.1 All questions about the meaning or intent of the Contract Documents are to be directed to the 

ENGINEER. Interpretations or clarifications considered necessary by ENGINEER in response to such 

questions will be issued by Addenda mailed or delivered to all parties recorded by ENGINEER as 

having received the Bidding Documents. Questions received less than ten  

(10) days prior to the date for opening of Bids may not be answered. Only questions answered by 

formal written Addenda will be binding. Oral and other interpretations or clarifications will be without 

legal effect.  
  

5.2 Addenda may also be issued to modify the Bidding Documents as deemed advisable by OWNER 

and ENGINEER.  
  

6. Bid Security:  

  

6.1 Each Bid must be accompanied by Bid Security made payable to OWNER in an amount 

of five percent of the Bidder's maximum Bid price and in the form of a certified or bank check 

or a Bid Bond issued by a surety meeting the requirements of Paragraph 5.01.C of the General 

Conditions.  
  

6.2 The Bid Security of the Successful Bidder will be retained until such Bidder has executed 

the Agreement and furnished the required contract security, whereupon the Bid Security will be 

returned. The time period for hold bids and Bid Security shall be in accordance with Revised 

Statute 38:2215. If the Successful Bidder fails to execute and deliver the Agreement and furnish 

the required contract security within fifteen (15) days after the Notice of Award, OWNER may 

annul the Notice of Award and the Bid Security of that Bidder will be forfeited. The Bid Security 

of other Bidders whom OWNER believes to have a reasonable chance of receiving the award 

may be retained by OWNER until the forty-sixth day after the Bid opening, whereupon Bid 
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Security furnished by such Bidders will be returned. Bid Security with Bids which are not 

competitive will be returned within seven days after the Bid opening.  
  

6.3 In accordance with Revised Statute 38:2218.C, all Bid Guaranty Bonds shall be written 

by a surety or insurance agency currently on the U.S. Department of Treasury Financial 

Management Service list of approved companies, or by a Louisiana domiciled insurance 

company with at least an A-rating in the latest printing of the A.M. Best's Key Rating Guide or 

by an insurance company in good standing licensed to write bonds either domiciled in Louisiana 

or owned by Louisiana residents.  
  

7. Task Order Completion Time:  

  

7.1 The number of days within which, or the dates by which, the WORK is to be Substantially 

Completed, and also completed and ready for final payment (the Task Order Completion Time) 

will be set forth in the Task Order as negotiated with the Contractor.  

7.2 For each Task Order under consideration, the Contractor and the Engineer shall jointly 

review the scope of work and coming from that review, a determination of the reasonable 

number of Calendar Days required to complete the Task Order work to Substantial Completion 

will be made. The number of Calendar Days as established shall be the Task Order Completion 

Time for that particular Task Order.  
  

7.3 The established Task Order Completion Time will be noted within the specific Task 

Order.  
  

8. Liquidated Damages:  

  

8.1 The Contractor shall submit with each Task Order a schedule which depicts the timeline 

for completion of the work with the established Task Order Completion Time. The Contractor 

shall begin work within ten (10) calendar days of receiving an executed Task Order.  
  

8.2 Should the Contractor fail to complete the work within the time as negotiated and 

specified in the respective Task Order, the Contractor shall pay the Owner, not as a penalty, but 

as acknowledgement of assessment of Liquidated Damages, the sum of $500.00 (Five Hundred 

Dollars) for each and every Calendar Day that the Contractor is delinquent for the respective 

Task Order.  
  

9. Substitute Materials or Products - Prior Approvals  

  

9.1 In unusual cases where a closed specification has been justified for prior acceptance by 

the OWNER in conformance with Louisiana Revised Statutes R.S. 38:2291 and 38:2295.A and 

B, the naming of that product in the Drawings and Specifications will be followed by wording 

indicating that no substitution is permitted.  
  

9.2 Otherwise, where the Drawings and Specifications name a certain brand, make, 

manufacturer, or uses a definite Specification, the Specifications are used only to denote the 
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quality standard of product desired and do not restrict Bidders to the specific brand, make, 

manufacturer, or Specification named. The Specifications are only to set forth and convey to 

prospective Bidders the general style, type, character, and quality of product desired. Equivalent 

products may be acceptable.  
  

9.3 If the Bidder desires to obtain approval of materials or equipment from other alternative 

suppliers or manufacturers to those identified in the Specifications or noted on the Drawings, a 

written request for a substitution shall be submitted to the ENGINEER at least seven (7) 

working days prior to the Bid date as specified in R.S. 38:2295.C. Each such request shall 

include the name of the material or equipment for which it is to be substituted and complete 

description of the proposed substitute including drawings, cuts, performance and test data and 

other information necessary for an evaluation. A statement setting forth any changes in other 

materials, equipment or Work that incorporation of the substitute would require shall be 

included. The burden of proof of the merit of the proposed substitute is upon the Bidder. The 

ENGINEER'S decision of approval or disapproval of a proposed substitution shall be final. If 

ENGINEER approves any proposed substitution, such approval will be set forth in an 

Addendum issued to all prospective Bidders. Bidders shall not rely upon approvals made in any 

other manner.  
  

9.4 After the receipt of Bids, the Contract, if awarded, will be on the basis of material and 

product described in the Drawings or specified in the Specifications without consideration of 

possible substitute of "or equal" items except as specified in 9.3 above.  

10. Subcontractors, Suppliers and Others:  

  

10.1 No CONTRACTOR shall be required to employ any Subcontractor, Supplier, other 
person or organization against whom CONTRACTOR has reasonable objection.  

11. Bid Form:  

  

11.1 The Bid Form is included with the Bidding Documents; additional copies may be 
obtained from the ENGINEER.  

  

11.2 All blanks on the Bid Form must be completed in ink or by typewriter.  
  

11.3 All names must either be clearly written and legible or be typed or printed where 
indicated on the Bid Form.  

  

11.4 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of 
which must be filled in where indicated on the Bid Form).  

  

11.5 The address for communications regarding the Bid must be shown where indicated 
on the Bid Form.  

  

12. Submission of Bids:  
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12.1 Bids shall be submitted at the time and place indicated in the Advertisement or 
Invitation to Bid and shall be enclosed in an opaque sealed envelope, marked with the 
Project title (and, if applicable, the designated portion of the Project for which the Bid is 
submitted), and name and address of the Bidder, and Louisiana Contractor's license number, 
and accompanied by the Bid Security and other required documents. If the Bid is sent 
through the mail or other delivery system, the sealed envelopes shall be enclosed in a 
separate envelope with the notation "BID ENCLOSED" on the face of it.  

  

12.2 Bidder shall submit with the Bid a Corporate Resolution {See Section 00900) or other 

similar written evidence of the authority of the person signing the Bid in accordance with 

R.S. 38:2212. B.(2) and  R.S.  38:2212.B.(5),  unless  any  of the  conditions  in  R.S. 

38:2212.B.(5)(a),(b) and (c) are met.  

  

13. Modification and Withdrawal of Bids:  

  

13.1 Bids may be modified or withdrawn by an appropriate document duly executed (in 
the manner that a Bid must be executed) and delivered to the place where Bids are to be 
submitted at any time prior to the opening of Bids.  

  

13.2 If within forty-eight (48) hours of the Bid opening, exclusive of Saturdays, Sundays 
and legal holidays, any Bidder who files a duly signed, and sworn written notice with 
OWNER to the satisfaction of OWNER that there was a patently obvious mechanical, 
clerical or mathematical error in its Bid, that Bidder may withdraw its Bid and the Bid 
Security will be returned as provided by Louisiana Revised Statutes 38:2214.C. Thereafter, 
the Bidder will be disqualified from future bidding on the Contract.  

14. Opening of Bids:  

  

14.1 Bids will be opened and (unless obviously nonresponsive) read aloud publicly. An 

abstract of the amounts of the base Bids and major alternates (if any) will be made available to 

Bidders after the opening of Bids.  
  

15. Award of Contract:  

  

15.1 For reasons of just cause, as provided by Louisiana Revised Statutes 38:2214 B., the 

OWNER reserves the right to reject any and all Bids. The OWNER will disregard all 

nonconforming, nonresponsive, unbalanced or conditional Bids. Bids which are unsigned or 

are not accompanied by the required Bid Security shall be irrevocably rejected. When one or 

more bid is rejected, the reason therefore shall be given. Bids may be considered irregular and 

subject to rejection if they show serious omission, unauthorized alteration of form, unauthorized 

alternate bids, incomplete or unbalanced unit prices, or irregularities of any kind.  
  

15.2 In evaluating Bids, OWNER will consider the qualifications of the Bidders, whether or 

not the Bids comply with the prescribed requirements, and such alternates, unit prices and other 

data, as may be requested in the Bid Form or prior to the Notice of Award.  
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15.3 OWNER may conduct such investigations as OWNER deems necessary to assist in the 

evaluation of any Bid and to establish the responsibility, qualifications and financial ability of 

Bidders, proposed Subcontractors, Suppliers and other persons and organizations to perform 

and furnish the WORK in accordance with the Contract Documents to OWNER'S satisfaction 

within the prescribed time.  
  

15.4 If the contract is to be awarded, it will be awarded to the lowest Bidder whose evaluation 

by OWNER indicates to OWNER that the award will be in the best interests of the Project.  

  

16. Contract Security for Each Task Order:  

  

16.1 With respect to the indefinite delivery/indefinite quantity nature of possible Task Orders 

to be issued; with the Owner not guaranteeing that any Task Orders will be issued, Contract 

security as it is related to Performance and Payment Bonds, will be required only when and if 

a Task Order is issued. The Contract Security value shall equal the value of the Task Order as 

issued. Task Orders with values of less than $25,000 will not require Performance and Payment 

Bonds.  
  

16.2 The smallest Task Order anticipated to be issued would be $15,000. The largest Task 

Order anticipated to be issued would be over $1,000,000. In any given 12 month period, the 

maximum value of Task Orders anticipated to be issued would total no more than $1,500,000.  
  

16.3 Article 5 of the General Conditions sets forth OWNER'S requirements as to Performance 

and Payment Bonds for each Task Order. When the Contractor delivers an executed Task Order 

to OWNER, it must be accompanied by the required Performance and Payment Bonds.  

  

16.4 In addition to the requirements in Article 5, in order to be acceptable to the OWNER, a 

surety company issuing Bid Guaranty Bonds, or 100% Performance/Payment Bonds, called for 

in these Specifications, shall meet and comply with the following minimum standards:  
  

A. Surety must be admitted to do business in the State of Louisiana and shall comply 

with the provisions of Revised Statute 38:2241. The Surety Company shall be listed by 

the U.S. Department of Treasury Financial Management Service (Circular 570 as 

amended) with an A-rating as provided under Revised Statute 38:2219.  

B. Surety shall have been in business and have a record of successful continuous 
operations for at least five (5) years.  

  

C. Attorneys-in-fact who sign bid bonds or performance/payment bonds must 
file with such bond a certified copy of their power of attorney to sign such bond.  

  

D. Agents of surety companies must list their name, address and telephone 
number on all bonds.  

  

E. Surety shall have at least the following minimum ratings:  
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CONTRACT AMOUNT up 
to $2,500,000  

$2,500,000 to $5,000,000  

Above $5,000,000  

BEST'S RATINGS  

Class IV A- or better  

Class V A- or better  

Class V A- or better  

F. The life of the bonds shall extend twelve (12) months beyond the date of final 
payment for the specific Task Order and shall contain a waiver of alteration to the 
terms of the Contract, extensions of time and/or forbearance on the part of the 
OWNER.  

17. Signing of Agreement:  

17.1 When OWNER gives a Notice of Award to the Successful Bidder, it will be 
accompanied by the required number of unsigned counterparts of the Agreement with other 
necessary Contract Documents attached. Within fifteen (15) days thereafter 
CONTRACTOR shall sign and deliver the required number of counterparts of the 
Agreement and attached documents to OWNER. Within ten (10) days thereafter OWNER 
shall deliver one (1) fully signed counterpart to CONTRACTOR. 18. Retainage for Each 
Task Order:  

18.1 Retainage of 10% of the value of WORK completed and materials stored on-site shall be 
deducted from the CONTRACTOR'S Application for Payment for Task Order values up to 
$500,000.00.  

18.2 Retainage of 5 % of the value of WORK completed and materials stored on-site shall be 
deducted from the CONTRACTOR'S   Application for Payment for Task Order values of $500,000 
or more.  

19. Contractor's License Certification:  

  

19.1 If the bid submitted for this project exceeds fifty thousand dollars, in accordance with 
Louisiana R.S. 37:2163.A.(1) the Bidder shall show his license number on the bid envelope; 
and, by placement of the authorized signature of Bidder on the Louisiana Uniform Public 
Work Bid Form, such signature shall be deemed as a certification that the Bidders holds an 
active license under the provisions of Title 37:Chapter 24. Contractors.  

  

20. Issuance of Bidding Documents:  

  

20.1 No Bidding Documents will be issued later than twenty-four (24) hours of the date 
set for receiving bids, as provided by Louisiana Revised Statutes R.S. 37:2163.B.  

  

20.2 Bids shall be received from Bidders only on the Bid Form in the Bidding Documents 
which is issued to him in his name, as provided in the Louisiana Revised Statutes R.S. 
37:2163.  A single bid shall be submitted for all portions of the Contract Work.  

21. Issuance of Addenda Deadline:  

  

21.1 No addenda will be issued within seventy-two (72) hours of the advertised bid time, 
exclusive of Saturdays, Sundays and legal holidays without resulting in the extending the 
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bid period for at least seven (7) working days but not more than twenty-one (21) working 
days, as provided by Louisiana Revised Statutes R.S. 38:2212.0. (2)(b).  

  

22. Bids to Remain Open:  

  

22.1 As provided by Louisiana Revised Statutes 38:2215. A., all Bids shall remain open 
for forty-five (45) calendar days after the day of the Bid opening, however as provided 
under Louisiana R.S. 38:2215. D, these provisions are not applicable for projects requiring 
the sale of bonds or financed in whole or in part by federal or other funds which will not be 
readily available at the time bids are received.  

  

22.2 Extensions of time when Bids shall remain open beyond the forty-five (45) calendar 
day period specified in Louisiana R.S. 38:2215. A. may be made only by mutual agreement 
between the OWNER and the lowest responsible bidder by one or more thirty (30) calendar 
day extensions.  

  

23. Discrepancies on Bid Form:  

  

23.1 For the purpose of evaluation of bids, the following will be utilized in resolving 
arithmetic discrepancies found on the face of the Bid Form as submitted by bidders:  

  

A. Obviously misplaced decimal points will be corrected; and,  
  

B. In case of discrepancy between unit price and unit price extension, the unit price 
will govern; and,  

  

C. Apparent errors of unit price extension(s) will be corrected; and  
  

D. Apparent errors in addition of unit price extension(s) will be corrected; and  
  

E. If a cap amount has been established for an item, such as for Mobilization, and the 
amount that is bid exceeded the established cap amount, the amount bid for said 
item shall be reduced to the established cap amount.  

  

23.2 The Bids shall be evaluated on the basis of the unit prices and totals of unit price 
extensions arrived at by resolution of arithmetic discrepancies as provided above, and the 
bid will be so reflected on the abstract of bids.  

  

24. Required Certifications, Attestations, Etc.  

  

24.1 In accordance with La. R.S. 38:2227 and La. R.S. 38:2212.10 .C, the low bidder on 
this project must submit the completed Attestation Clause (Past Criminal Convictions of 
Bidders) and the Affidavit Form (Verification of Employees) found within this bid package. 
The forms shall be submitted to the Engineer within 10 days after the opening of bids, in 
accordance with La. R.S. 38:2212.B(3)(a).  
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24.2 Before award of the contract, the successful Bidder shall furnish to the Owner the 
following documents:  

  

A. Contractor Affidavit (R.S. 38:2224).  
  

B. All applicable insurance documents.  
  

25. Conflict Between Specifications and Drawings  

  

25.1 Where an obvious conflict exists between the Drawings and Specifications, the 
ENGINEER shall decide which governs and the CONTRACTOR shall comply with the 
decision. Such decision shall not be grounds for additional payment to the 
CONTRACTOR, i.e. the CONTRACTOR shall include the price of the more expensive 
alternative in his bid.  

  

26. Drawings and Specifications Issued to Successful Bidder  

  

26.1 The successful Bidder for this Contract will be furnished four (1) complete sets of 
Drawings and Specifications at no cost. If, during the prosecution of the work the 
CONTRACTOR should deem it necessary to have additional sets of Drawings and 
Specifications they may be purchased from the ENGINEER at the cost of reproduction.  

  

27. Sales and Use Tax Exemption for Each Task Order:  

  

27.1 In accordance with applicable rules adopted and promulgated by the Louisiana 
Department of Revenue, the Owner intends to designate the contractor and all 
subcontractors as its agents for the purchase and lease of materials, supplies or equipment 
for each Task Order, as may be issued. The contractor and all subcontractors shall accept 
the agency designation. The designation and acceptance thereof shall be made on the form 
prescribed by the Louisiana State Department of Revenue which form shall be part of the 
contract between the Owner, and the Contractor.  A copy of this form is included in Section 
00450.  

  

27.2 The agency relationship between the Owner and the Contractor and all subcontractors 
shall relieve the Contractor and subcontractors (1) from paying any state or local sales or 
state or local use taxes on materials, supplies or equipment which is affixed to and/or made 
a part of the real estate of the project or work or which is permanently incorporated into the 
project or work and, (2) from paying any state or local use taxes on any materials, supplies 
or equipment which  is leased and used exclusively for the project or work. Accordingly, in 
preparing their bids and computing costs, the Contractor and subcontractors shall not 
consider sales and/or use taxes which would otherwise be due.  

  

27.3 The Contractor and subcontractor shall furnish a copy of such certificate to all 
vendors or suppliers of any of the materials, supplies or equipment described above.  
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27.4 The Contractor and subcontractors shall make all purchases and leases on behalf of 
and as the agent of the Owner.  

  

27.5 Rules and regulations of the Louisiana Department of Revenue shall prevail over any 
conflicting provisions or specifications of the Contract.  
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27.6 The Contractor shall enter into a separate Contract with the Owner prior to issuance of the Notice to 

Proceed as it relates to the agent arrangement for sales tax exemptions. A copy of the contract is included in 

Section 00460.  
  

28. Contractor's License Classification:  

  

28.1 As specified in L.R.S. 37:2163, Bidders shall have a Louisiana State Contractor's license in the 

following category: Highway, Street and Bridge Construction or Municipal and Public Works Construction.  
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SECTION 00300  

  

LOUISIANA UNIFORM PUBLIC WORK BID FORM  
  

 TO:  Parish Council       BID FOR: 2024 Asphalt Concrete Reconstruction &               
 

Overlay   Improvements – Project Number ROAD23003 

  

   

 (Owner to provide name and address of owner)  (Owner to provide name of project and other identifying information)  

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding Documents, b) 

has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any addenda, c) has personally 

inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, appliances and facilities as required 

to perform, in a workmanlike manner, all work and services for the construction  and completion of the referenced project, all in strict 

accordance with the Bidding Documents prepared by:  
 ___________________________________  and dated:         

 (Owner to provide name of entity preparing bidding documents.)  ---------------------  

  

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the Designer 

has assigned to each of the addenda that the Bidder is acknowledging) -------------  
  

TOTAL BASE BID: For all work required by the Bidding Documents, (including any and all unit prices designated "Base Bid" but not 

alternates) the sum of:  

Dollars  ($  ) --------

---------------------- ------------  
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices designated 

as alternates in the unit price description.  
  

Alternate No. 1 - (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 N/A  Dollars  ($  N/A  )  

------------  

Alternate No. 2 -(Owner to provide  description of alternate and state whether add or deduct) for the lump sum of:  

 N/A  Dollars  ($  N/A  )  
  

 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 N/A  Dollars  ($  N/A  )  

    
NAME OF BIDDER:  

 

ADDRESS OF BIDDER:  

 

    



 

 

  

 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER**:  
  

DATE:  

 

* The Unit Price Form shall be used if the contract includes unit prices.        Otherwise it is not required and need not be included with the 

form.  The number of unit prices that may be included is not limited and additional sheets may be included if needed.  
  

** If someone other than a corporate officer signs for the Bidder/Contractor, a copy of a corporate resolution or other signature authorization 

shall be required for submission of bid. Failure to include a copy of the appropriate signature authorization, if required, may result in the 

rejection of the bid unless bidder has complied with La. R.S. 38:2212(B)5.  
  

BID SECURITY in the form of a bid bond, certified check or cashier's check as prescribed by LA RS 38:2218.A is attached to and 
made a part of this bid.   

  

PROJECT NOTES  

  

  

  

  

1. Asphalt Concrete paving items – Longitudinal Smoothness Quality Control - The contractor is to supply the 

Project Engineer with a 10-foot metal static straightedge.  The Project Engineer will identify areas in the 

Wearing Course of Asphalt Concrete pavement, both longitudinal and transverse, laid by the contractor that 

are more than ¼ inch when tested with the straightedge.  The contractor will the correct all individual bumps 

which are more than ¼ inch.  All areas are to be corrected by grinding.  In lieu of grinding, the Project Engineer 

may penalize the contractor $800 per bump area.  

  

2. All asphalt concrete patches are to be saw cut.  Saw cutting is to be considered part of the patching item and 

will not be paid separately.   

  

  

3. No road closures will be allowed unless authorized by the Project Engineer.  At least 48 hours advanced notice 

is to be given should a closure be authorized.  

  

4. No construction can begin unless all temporary construction signs are in place as per applicable DOTD 

Temporary Traffic Control (TTC) signage is in place.  Flaggers, as referenced in the appropriate TTC must be 

present as determined by the Project Engineer.   

  

  

5. Traffic control is to be provided as per DOTD Standard Plan Numbers TTC-00(A), TTC-00(B), TTC00(C), 

TTC-00(D), and TTC-01 through TTC-19 as applicable.  

  

 LOUISIANA CONTRACTOR'S  LICENSE  NUMBER:  

NAME OF AUTHORIZED SIGNATORY OF BIDDER:  

TITLE  OF AUTHORIZED SIGNATORY OF BIDDER:   



 

 

6. Bedding material is to be installed as per the latest version of DOTD Standard Plan BM-01.  

  

  

7. Mailboxes are to be installed as per the latest version of DOTD Standard Plan MB-01.  

  

  

8. The contractor is to give the Parish and the Parish’ Testing Lab two (2) working days’ notice before all          

required Proof Rolling of a road base course.  

  
   
  
   
  
   
  
   
  
   
  
   
  
   
  
   
  
   
  
   
  

  

  

  

  

  
                                          00300   

                                                                LOUISIANA UNIFORM PUBLIC WORK BID FORM          _____________________  

                                                                                       UNIT PRICE FORM                                                  BIDDER’S NAME  
     

 TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    

    (Owner to provide name and address of owner)            (Owner to provide name of project and other identifying information)  
       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

DESCRIPTION:  ▪  Base Bid or Alt.#__________    

REF. NO. 1  QUANTITY  UNIT OF MEASURE:  UNIT 

PRICE  
UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

      



 

 

Mobilization  
(For Task Orders Less than $25,000)  
(Per NOTICE TO PROCEED or Task  
Order)  
(Contiguous Location as Defined in  
Section 01400 of these Specifications)  
01400  
  

  

  

0  

  

  

Each  

    

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________     

REF. NO. 2  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Mobilization  
(For Task Orders Less than $25,000 and  
Less than $200,000)  
(Per NOTICE TO PROCEED or Task  
Order)  
(Contiguous Location as Defined in  
Section 01400 of these Specifications)  
01400  
  

  

  

0  

  

  

Each  

    

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

                                                                     
                                                                 LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________  

                                                                                               UNIT PRICE FORM                                                  BIDDER’S NAME  
  

   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    

    (Owner to provide name and address of owner)            (Owner to provide name of project and other identifying information)  
       

      



 

 

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

DESCRIPTION:  ▪  Base Bid or Alt.#__________    

REF. NO. 3  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Mobilization  
(For Task Orders Greater than $200,000 
and Less than $500,000)  
(Per NOTICE TO PROCEED or Task  
Order)  
(Contiguous Location as Defined in  
Section 01400 of these Specifications)  
01400  
  

  

  

0  

  

  

Each  

    

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________     

REF. NO. 4  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Mobilization  
(For Task Orders Greater than $500,000)  
(Per NOTICE TO PROCEED or Task  
Order)  
(Contiguous Location as Defined in  
Section 01400 of these Specifications)  
01400  
  

  

  

2  

  

  

Each  

    

  

  

  

                                                                

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

                                                            LOUISIANA UNIFORM PUBLIC WORK BID FORM           _____________________  

                                                                                         UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &  
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024  
     (Owner to provide name and address of owner)                (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

DESCRIPTION:  ▪  Base Bid or Alt.#__________    

REF. NO. 5  QUANTITY  UNIT OF MEASURE:  UNIT PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Fill Material Suitable for Soil Cement  
(P.I. < 15, L.L. < 35, Organics < 2%)  
(Vehicular Measurement)  
(Base Course Areas or Where Directed by the 
Owner)  
02203  
  

  

500  

  

C.Y.  

    

DESCRIPTION:  Base Bid or Alt.#_____1_____    

REF. NO. 5    
QUANTITY  

UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION  
           (Quantity times Unit Price)  

Compacted Fill Material  
(“Selected Soils”)  
(Vehicular Measurement)  
(Paved Areas or Where Directed by the  
Owner 02203)  

        

300  
         

         C.Y.  

    

DESCRIPTION:  Base Bid or Alt.#_____2_____    

REF. NO. 5  QUANTITY  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION  
           (Quantity times Unit Price)  

Compacted Fill Material  
(“Selected Soils”)  
(Vehicular Measurement)  
(Paved Areas or Where Directed by the   
Owner 02203)  

  

    100  

  

       C.Y.  

    

  ▪  Base Bid or Alt.#__________    

REF. NO. 6  QUANTITY  UNIT OF MEASURE:  UNIT PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Compacted Fill Material (“Usable 

Soils”)  
(Vehicular Measurement)  
(Non-Paved Areas) (To Supplement Native  
Materials or to Replace Native Materials  
When Deemed Un-Usable by Owner or  
Where Directed by the Owner)  
02203  
  

  

  

500  

  

  

C.Y.  

    

DESCRIPTION:  Base Bid or Alt.#_____1_____      

  
REF. NO. 6  

  
QUANTITY  

  
UNIT OF MEASURE:  

  
  UNIT PRICE  

UNIT PRICE EXTENSION  
                              (Quantity times Unit Price)  

      



 

 

Compacted Fill Material (“Usable 

Soils”)  
(Vehicular Measurement)  
(Non-Paved Areas) (To Supplement Native  
Materials or to Replace Native Materials  
When Deemed Un-Usable by Owner or  
Where Directed by the Owner)  
02203  
  

  

300  

  

      C.Y.  

    

DESCRIPTION:  Base Bid or Alt.#_____2_____    

REF. NO. 6  
  

QUANTITY  UNIT OF MEASURE:  
  
UNIT PRICE  

  
UNIT PRICE EXTENSION  

                            (Quantity times Unit Price)  
Compacted Fill Material (“Usable 

Soils”)  
(Vehicular Measurement)  
(Non-Paved Areas) (To Supplement Native  
Materials or to Replace Native Materials  
When Deemed Un-Usable by Owner or  
Where Directed by the Owner)  
02203  
  

  

100  

       

        C.Y.  

    

DESCRIPTION:  ▪  Base Bid or Alt.#__________    

REF. NO. 7  QUANTITY  UNIT OF MEASURE:  UNIT PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Select Fill for Shoulders and Dressing  
Around Driveways  
(Vehicular Measurement)  
02204A  
  

  

1800  

  

C.Y.  

    

DESCRIPTION:  ▪  Base Bid or Alt.#_____1_____    

REF. NO. 7  QUANTITY  UNIT OF MEASURE:  UNIT PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Select Fill for Shoulders and Dressing  
Around Driveways  
(Vehicular Measurement)  
02204A  
  

  

1000  

  

C.Y.  

    

DESCRIPTION:  ▪  Base Bid or Alt.#____2______    

REF. NO. 7  QUANTITY  UNIT OF MEASURE:  UNIT PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Select Fill for Shoulders and Dressing  
Around Driveways  
(Vehicular Measurement)  
02204A  
  

  

400  

  

C.Y.  

    

  

  

  

  

  

  



 

 

  

  

  

  

  

  

  

  

  

  

  

  

                                                                  

  

  
                                                           LOUISIANA UNIFORM PUBLIC WORK BID FORM          _____________________  

                                                                                 UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &  
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024     
     (Owner to provide name and address of owner)                  (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 16  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Hydro-seeding as per DOTD 2016  
Standard Specifications Section 739  
(Seeding and Fertilizing)  
02241  

5000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 16  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Hydro-seeding as per DOTD 2016  
Standard Specifications Section 739  
(Seeding and Fertilizing)  
02241  

3000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 16  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Hydro-seeding as per DOTD 2016  
Standard Specifications Section 739  
(Seeding and Fertilizing)  
02241  

1000  S.Y.      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

      



 

 

REF. NO. 17  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Class II Base Course 

(Stone) (8” Thick)  02302  
500  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 17  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Class II Base Course 

(Stone) (8” Thick)  02302  
300  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 17  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Class II Base Course 

(Stone) (8” Thick)  02302  
100  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 19  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

In-Place Cement Treated Base Course  
(Includes 2% Cement by Volume)  
(14” Thick) 02303A  

29,000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 19  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

In-Place Cement Treated Base Course  
(Includes 5% Cement by Volume)  
(14” Thick) 02303A  

0  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____2_____   

REF. NO. 19  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

In-Place Cement Treated Base Course  
(Includes 7% Cement by Volume)  
(14” Thick) 02303A  

0  S.Y.      

   

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

  
      LOUISIANA UNIFORM PUBLIC WORK BID FORM                 ____________________  

                                                                                             UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &  
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)                  (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 20  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

In-Place Cement Treated Base Course  
(Includes 9% Cement by Volume)  
(14” Thick) 02303A  

29,000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 20  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

      



 

 

In-Place Cement Treated Base Course  
(Includes 9% Cement by Volume)  
(14” Thick) 02303A  

0  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 20  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

In-Place Cement Treated Base Course  
(Includes 9% Cement by Volume)  
(14” Thick) 02303A  

0  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 21  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Lime Treatment  
(Type C)  
(Includes 25 lbs. Lime per S.Y.)  
(12” Thick)   
(Including Scarifying, Pulverizing and  
Conditioning Road Bed)  
02304  

153,550  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____1_____   

REF. NO. 21  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Lime Treatment  
(Type C)  
(Includes 25 lbs. Lime per S.Y.)  
(12” Thick)   
(Including Scarifying, Pulverizing and  
Conditioning Road Bed)  
02304  

0  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#______2____   

REF. NO. 21  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  
Lime Treatment  
(Type C)  
(Includes 25 lbs. Lime per S.Y.)  
(12” Thick)   
(Including Scarifying, Pulverizing and  
Conditioning Road Bed)  
02304  

0  S.Y.      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 22  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

 Pulverizing, Reshaping and Recompact  
Existing Asphalt and Base  02306  

10,000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 22  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

 Pulverizing, Reshaping and Recompact  
Existing Asphalt and Base  02306  

0  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   



 

 

REF. NO. 22  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

 Pulverizing, Reshaping and Recompact  
Existing Asphalt and Base  02306  

0  S.Y.      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 23  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Stone Aggregate Surface Course for  
Shoulders  
(Vehicular Measurement)  
(DGA Crushed Stone)  
02401  

900  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 23  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Stone Aggregate Surface Course for  
Shoulders  
(Vehicular Measurement)  
(DGA Crushed Stone)  
02401  

300  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 23  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Stone Aggregate Surface Course for  
Shoulders  
(Vehicular Measurement)  
(DGA Crushed Stone)  
02401  

300  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 24  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Untreated Sand Clay Gravel Aggregate  
Surface Course for Shoulders  
(Vehicular Measurement)  
02401  

900  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____1_____   

REF. NO. 24  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Untreated Sand Clay Gravel Aggregate  
Surface Course for Shoulders  
(Vehicular Measurement)  
02401  

300  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 24  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Untreated Sand Clay Gravel Aggregate  
Surface Course for Shoulders  
(Vehicular Measurement)  
02401  

300  C.Y.      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   



 

 

REF. NO. 25  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Reclaimed Asphalt Pavement Aggregate 
for Shoulders  
(Vehicular Measurement)  
02401  

1,000  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 25  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Reclaimed Asphalt Pavement Aggregate 
for Shoulders  
(Vehicular Measurement)  
02401  

400  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 25  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Reclaimed Asphalt Pavement Aggregate 
for Shoulders  
(Vehicular Measurement)  
02401  

400  C.Y.      

  

  

  

   

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
                                                           LOUISIANA UNIFORM PUBLIC WORK BID FORM           _____________________  

                                                                                   UNIT PRICE FORM                                                  BIDDER’S NAME  
  



 

 

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)                  (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 26  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Blading and Reshaping Existing  
Aggregate Shoulders 02402  

3  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 26  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Blading and Reshaping Existing  
Aggregate Shoulders 02402  

0  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 26  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Blading and Reshaping Existing  
Aggregate Shoulders 02402  

0  Mile      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 27  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Asphalt Concrete  
(2” or Greater Total Thickness)  
(Surfacing, Overlay, Leveling, Turnout, 
and Transitions Including Preparation and 
Tack or Prime Coat)  
02501  

14,000  Ton      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 27  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Asphalt Concrete  
(2” or Greater Total Thickness)  
(Surfacing, Overlay, Leveling, Turnout, 

and Transitions Including Preparation and 
Tack or Prime Coat)  
02501  

10,000  Ton      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 27  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Asphalt Concrete  
(2” or Greater Total Thickness)  
(Surfacing, Overlay, Leveling, Turnout, 
and Transitions Including Preparation and 
Tack or Prime Coat)  
02501  

3,000  Ton      

  

      



 

 

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________  

REF. NO. 28  QUANTITY  UNIT OF MEASURE:  
UNIT PRICE  UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

 Asphalt Concrete  (1 

½” Thickness)  
(Trails, Paths, Sidewalk and Parking  
Areas)  
(Including Preparations and Tack or  
Prime Coat)  
02501  

1,400  Ton      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 28  QUANTITY  UNIT OF MEASURE:  
UNIT PRICE  UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

 Asphalt Concrete  (1 

½” Thickness)  
(Trails, Paths, Sidewalk and Parking  
Areas)  
(Including Preparations and Tack or  
Prime Coat)  
02501  

1,000  Ton      

DESCRIPTION:  ▪  Base Bid or Alt.#_____2_____   

REF. NO. 28  QUANTITY  UNIT OF MEASURE:  
UNIT PRICE  UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

 Asphalt Concrete  (1 

½” Thickness)  
(Trails, Paths, Sidewalk and Parking  
Areas)  
(Including Preparations and Tack or  
Prime Coat)  
02501  

300  Ton      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

  

  

  

  

  

  

  

  
                                                        LOUISIANA UNIFORM PUBLIC WORK BID FORM          _____________________  

                                                                                   UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024  
     (Owner to provide name and address of owner)                (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 29  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Aggregate Surface Course  
(DGA Crushed Stone)  
(Adjusted Vehicular Measurement) 02545  

1,000  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 29  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Aggregate Surface Course  
(DGA Crushed Stone)  
(Adjusted Vehicular Measurement) 02545  

400  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 29  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Aggregate Surface Course  
(DGA Crushed Stone)  
(Adjusted Vehicular Measurement) 02545  

400  C.Y.      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 30  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Aggregate Surface Course  
(Reclaimed Asphaltic Pavement)  
(Adjusted Vehicular Measurement) 02545  

1,000  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 30  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

      



 

 

Aggregate Surface Course  
(Reclaimed Asphaltic Pavement)  
(Adjusted Vehicular Measurement) 02545  

400  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 30  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Aggregate Surface Course  
(Reclaimed Asphaltic Pavement)  
(Adjusted Vehicular Measurement) 02545  

400  C.Y.      

  

  

  

  

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 31  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Asphaltic Concrete Pavement Widening  
(9” Thick) 02612  

1,000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 31  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Asphaltic Concrete Pavement Widening  
(9” Thick) 02612  

250  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 31  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Asphaltic Concrete Pavement Widening  
(9” Thick) 02612  

100  C.Y.      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
                                                 LOUISIANA UNIFORM PUBLIC WORK BID FORM                 __________________  

                                                                             UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  
   TO:   Ascension Parish Council                           BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)                        (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 32  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Catch Basin Restoration  
(Including Remove and Reset Catch  
Basin Grate Inlet and Frame, Regrouting 

Frame, and 1’-6” Wide 6” Thick  
Reinforced Concrete Apron all Around  
or on three (3) sides)  
02701  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 32  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Catch Basin Restoration  
(Including Remove and Reset Catch  
Basin Grate Inlet and Frame, Regrouting 

Frame, and 1’-6” Wide 6” Thick  
Reinforced Concrete Apron all Around  
or on three (3) sides)  
02701  

10  Each      

      



 

 

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 32  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Catch Basin Restoration  
(Including Remove and Reset Catch  
Basin Grate Inlet and Frame, Regrouting 

Frame, and 1’-6” Wide 6” Thick  
Reinforced Concrete Apron all Around  
or on three (3) sides)  
02701  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 35  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

18” RCP  
02701A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 35  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

18” RCP  
02701A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 35  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

18” RCP  
02701A  

100  L.F.      

  

  
                                                           LOUISIANA UNIFORM PUBLIC WORK BID FORM           ____________________  

                                                                                       UNIT PRICE FORM                                          BIDDER’S NAME  
                                     

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024     
     (Owner to provide name and address of owner)                   (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 36  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

24” RCP   
027010A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 36  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

24” RCP   
027010A  

100  L.F.      

      



 

 

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 36  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

24” RCP   
027010A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 37  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

30” RCP   
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____1_____   

REF. NO. 37  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

30” RCP   
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____2_____   

REF. NO. 37  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

30” RCP   
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 38  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

36” RCP  
02701A  

50  L.F.      

DESCRIPTION:  
▪  Base Bid or Alt.#_____1_____   

REF. NO. 38  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

36” RCP  
02701A  

50  L.F.      

DESCRIPTION:  
▪  Base Bid or Alt.#_____2_____   

REF. NO. 38  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

36” RCP  
02701A  

50  L.F.      

          

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 39  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

48” RCP  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____1_____   



 

 

REF. NO. 39  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

48” RCP  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#_____2_____   

REF. NO. 39  QUANTITY  UNIT OF MEASURE:  
PRICEUNIT   

UNIT PRICE EXTENSION  
(Quantity times Unit Price)  

48” RCP  
02701A  

50  L.F.      

  

  

     

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
  LOUISIANA UNIFORM PUBLIC WORK BID FORM                 ____________________  

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME  
  

   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024  
     (Owner to provide name and address of owner)                        (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  

      



 

 

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 41  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

18” RCPA  
027010A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1_____   

REF. NO. 41  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

18” RCPA  
027010A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 41  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

18” RCPA  
027010A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 42  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

24” RCPA   
02701A  

100  L.F.      

REF. NO. 42  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

24” RCPA   
02701A  

100  L.F.      

REF. NO. 42  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

24” RCPA   
02701A  

100  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 43  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

30” RCPA  
02701A  

50  L.F.      

REF. NO. 43  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

30” RCPA  
02701A  

50  L.F.      

REF. NO. 43  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

30” RCPA  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 44  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

36” RCPA  
02701A  

50  L.F.      



 

 

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 44  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

36” RCPA  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 44  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

36” RCPA  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 45  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

42” RCPA  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 45  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

42” RCPA  
02701A  

50  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 45  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

42” RCPA  
02701A  

50  L.F.      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

  

                                                            
                                                           LOUISIANA UNIFORM PUBLIC WORK BID FORM           _____________________  

                                                                                           UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024  
     (Owner to provide name and address of owner)              (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 46  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

24” Corrugated Polypropylene Pipe Dual  
Wall (CPPPDW) Pipe 027010A  

0  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 47  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

30” Corrugated Polypropylene Pipe Dual  
Wall (CPPPDW) Pipe 02701A  

0  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 48  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

36” Corrugated Polypropylene Pipe Dual  
Wall (CPPPDW) Pipe 02701A  

0  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 49  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

48” Corrugated Polypropylene Pipe Dual  
Wall (CPPPDW) Pipe 02701A  

0  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

  ▪     

REF. NO. 49  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

60” Corrugated Polypropylene Pipe Dual  
Wall (CPPPDW) Pipe 02701A  

0  L.F.      

  

  

  

  

  

  

  

      



 

 

  

  

  

  

  

  

  

  
LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________  

                                                                                                    UNIT PRICE FORM                                                  BIDDER’S NAME  
  

   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)                        (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 50  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjust Manhole Frame with New Frame 
and Lid  
(Including Saw cutting)  
02702  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#_____1_____   

REF. NO. 50  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjust Manhole Frame with New Frame 
and Lid  
(Including Saw cutting)  
02702  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#_____2_____   

REF. NO. 50  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjust Manhole Frame with New Frame 
and Lid  
(Including Saw cutting)  
02702  

10  Each      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________    

REF. NO. 51  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjust Water Valve Box with New  
Valve Box  
(Including Saw cutting)  
02702  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______    

REF. NO. 51  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

      



 

 

Adjust Water Valve Box with New  
Valve Box  
(Including Saw cutting)  
02702  

10  Each      

  

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 51  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjust Water Valve Box with New  
Valve Box  
(Including Saw cutting)  
02702  

10  Each      

  

  

  

  

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 52  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjusting Manhole Frames with 
Adjustment Rings (Ring provided by 
contractor)   
02702A  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____1_____   

REF. NO. 52  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjusting Manhole Frames with 
Adjustment Rings (Ring provided by 
contractor)   
02702A  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____2_____   

REF. NO. 52  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Adjusting Manhole Frames with 
Adjustment Rings (Ring provided by 
contractor)   
02702A  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 53  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Removal and Replacement of Concrete 
Curb and Gutter  
(Including 8” Compacted Stone Base) 

02707  

150  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 53  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Removal and Replacement of Concrete 
Curb and Gutter  
(Including 8” Compacted Stone Base) 

02707  

150  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   



 

 

REF. NO. 53  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Removal and Replacement of Concrete 
Curb and Gutter  
(Including 8” Compacted Stone Base) 

02707  

150  L.F.      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
                                                         LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________  

                                                                                    UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024  
   (Owner to provide name and address of owner)                                                      (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 57  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Temporary Signs and Barricades Where  
Required  
(For Task Orders Greater than $500,000)  
(Per Work Task)  
02713  

1  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 57  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Temporary Signs and Barricades Where  
Required  
(For Task Orders Greater than $500,000)  
(Per Work Task)  
02713  

0  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 57  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

      



 

 

Temporary Signs and Barricades Where  
Required  
(For Task Orders Greater than $500,000)  
(Per Work Task)  
02713  

0  Each      

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 58  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Pavement Patching  
(12” Compacted Stone Base)  
02724  

500  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 58  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Pavement Patching  
(12” Compacted Stone Base)  
02724  

900  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 58  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Pavement Patching  
(12” Compacted Stone Base)  
02724  

200  S.Y.      

  

  

  

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 59  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Pavement Patching (12” 

Asphalt Concrete) 

02724  

500  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 59  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Pavement Patching (12” 

Asphalt Concrete) 

02724  

900  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2_____   

REF. NO. 59  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Pavement Patching (12” 

Asphalt Concrete) 

02724  

200  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 60  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Remove and Reset Existing Mailbox and  
Mailbox Supports 02725  

20  Each      



 

 

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 60  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Remove and Reset Existing Mailbox and  
Mailbox Supports 02725  

10  Each      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 60  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Remove and Reset Existing Mailbox and  
Mailbox Supports 02725  

10  Each      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
                                                             LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________  

                                                                                           UNIT PRICE FORM                                                  BIDDER’S NAME  
  

   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)          (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 61  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Mailbox  02726  0  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

      



 

 

REF. NO. 61  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Mailbox Support (Single) 02726  0  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 61  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Bedding Material  
(Where Authorized)  
02726  

100  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 61  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Bedding Material  
(Where Authorized)  
02726  

100  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 61  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Bedding Material  
(Where Authorized)  
02726  

100  C.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 62  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Cold Planing Asphalt Pavement  
(2” Average Thickness) 02736  

54,000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 62  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Cold Planing Asphalt Pavement  
(2” Average Thickness) 02736  

55,000  S.Y.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 62  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Cold Planing Asphalt Pavement  
(2” Average Thickness) 02736  

18,000  
  

S.Y.      

  
                                                       LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________  

                                                                                  UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)          (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  

      



 

 

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 66  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping (Solid 
Line)  
(4” Wide with Beads) 02765  

2  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 66  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping (Solid 
Line)  
(4” Wide with Beads) 02765  

2  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 66  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping (Solid 
Line)  
(4” Wide with Beads) 02765  

2  Mile      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

                                                          

  
                                                  LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________  

                                                                              UNIT PRICE FORM                                                  BIDDER’S NAME  
  

  

  



 

 

  
   TO:   Ascension Parish Council          BID FOR:    

                 Asphalt Concrete Reconstruction &    
     Gonzales, Louisiana 70737              Overlay Improvements (ID/IQ) 2024    
     (Owner to provide name and address of owner)          (Owner to provide name of project and other identifying information)  

       
UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures.  
  

  

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 67  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping 
(Broken Line)  
(4” Wide with Beads) (10’ 

Lengths) (40’ Centers) 

02765  

1  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 67  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping 
(Broken Line)  
(4” Wide with Beads) (10’ 

Lengths) (40’ Centers) 

02765  

1  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#____2______   

REF. NO. 67  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping 
(Broken Line)  
(4” Wide with Beads) (10’ 

Lengths) (40’ Centers) 

02765  

1  Mile      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 69  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping (Solid 
Line)  
(24” Wide with Beads) 02765  

800  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 69  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping (Solid 
Line)  
(24” Wide with Beads) 02765  

400  L.F.      

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 69  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Plastic Pavement Striping (Solid 
Line)  
(24” Wide with Beads) 02765  

100  L.F.      

      



 

 

DESCRIPTION:  ▪  Base Bid or Alt.#__________   

REF. NO. 70  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Saw Cutting of Asphalt or Portland  
Cement Concrete Pavement  
(Full Depth)  
02902  

10,000  In.-Ft.      

DESCRIPTION:  ▪  Base Bid or Alt.#____1______   

REF. NO. 70  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Saw Cutting of Asphalt or Portland  
Cement Concrete Pavement  
(Full Depth)  
02902  

10,000  In.-Ft.      

DESCRIPTION:  ▪  Base Bid or Alt.#____2_____   

REF. NO. 70  QUANTITY  UNIT OF MEASURE:  
UNIT 

PRICE  
UNIT PRICE EXTENSION  

(Quantity times Unit Price)  

Saw Cutting of Asphalt or Portland  
Cement Concrete Pavement  
(Full Depth)  
02902  

10,000  In.-Ft.      

  

    



 

 

Section 00400  

  
BID BOND  

  

  
 KNOW ALL MEN BY THESE PRESENTS, that we,  as Principal, and  

_________________________as Surety are hereby held and firmly bound unto the Ascension Parish Council, as  
 OWNER in the penal sum of DOLLARS ($  )  

for the payment of which sum well and truly to be made, we hereby jointly and severally bind ourselves, successors and 

assigns.  

  
 Signed this          day of  , 2020.  The Condition of the above obligation is such that whereas the  

Principal has submitted to the  , a BID, attached hereto and hereby made a part thereof, to enter into a contract in writing, for 

the construction of the Asphalt Concrete Reconstruction & Overlay Improvements (ID/IQ Contract) 2024.  
  

NOW THEREFORE,  
  

a. If said BID shall be rejected, or  
  

b. If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form of 

Agreement attachment hereto (properly completed in accordance with said BID) and shall furnish a 

BOND for faithful performance of said contract, and for the payment of all persons performing labor and 

furnishing materials in connection therewith, and shall in all other respects perform the Agreement created 

by the acceptance of said BID, then this obligation shall be void, otherwise the same shall remain in force 

and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims 

hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.  
  

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND shall 

be in no way impaired or affected by any extension of the time within which the OWNER may accept such BID; and said 

Surety does hereby waive notice of any such extensions.  
  

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as 

are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the 

day and year first set forth above.  
  
      _______________________________PRINCIPAL  

BY:  

    _  TITLE  
  

  

    SURETY  

  
BY:  

  

    TITLE  
  

  

  
IMPORTANT: Bid Guaranty Bonds: In accordance with Revised Statute 38:2218.C, all Bid Guaranty Bonds shall be written by 

a surety or insurance agency currently on the U.S. Department of Treasury Financial Management Service list of approved 



 

 

companies, or by a Louisiana domiciled insurance company with at least an A-rating in the latest printing of the A.M. Best's Key 

Rating Guide or by an insurance company in good standing licensed to write bonds either domiciled in Louisiana or owned by 

Louisiana residents.  
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   Section 00450  

  
 R-1020 (11/04)  Louisiana Department of Revenue  

    
  

  Designation of Construction Contractor as  

    Agent of a Governmental Entity  
  

and Exemption Certificate  

  
------------------------------------ an agency of the  

Legal name of Governmental Entity  
United States government, or an agency, board, commission, or instrumentality of the State of Louisiana or its political 

subdivisions, including parishes, municipalities and school boards, does hereby designate the following contractor as its agent 

for the purpose of making sales tax exempt purchases on behalf of the governmental body:  

  

 
Name of Contractor  

  

 
Address  

  

 
City, State, ZIP  

  
This designation of agency shall be effective for purchases of component construction materials, taxable services and 

leases and rentals of tangible personal property for the following named construction project:   
 

  

  

  

 This designation and acceptance of agency is effective for the period  ,, through   _  

  
Purchases for the named project during this period by the designated contractor shall be considered as the legal equivalent 

of purchases directly by the governmental body. Any materials purchased by this agent shall immediately, upon the vendor's 

delivery to the agent, become the property of this government entity. This government entity, as principal, assumes direct 

liability to the vendor for the payment of any property, services, leases, or rentals made by this designated agent. This 

agreement does not void or supersede the obligations of any party created under any construction contract related to this 



 

 

project, including specifically any contractual obligation of the construction contractor to submit payment to the vendors of 

materials or services for the project.  

  
This contractor-agent is not authorized to delegate this purchasing agency to others; separate designations of agency by this 

governmental entity are required for each contractor or sub-contractor who is to purchase on behalf of this governmental entity. 

The undersigned hereby certify that this designation is the entirety of the agency designation agreement between them. In 

order for a purchase for an eligible governmental entity through a designated agent to be eligible for sales tax exemp-tion, the 

designation of agency must be made, accepted, and disclosed to the vendor before or at the time of the purchase transaction.  

  

  

  

  

  
 Designation of Agency  Acceptance of Agency  

  

 
  

 
 Address   Address   

  

 
 City, State, ZIP  City, State, ZIP  

   

  

This designation of agency form, when properly executed by both the contractor and the governmental entity, shall serve as 

evidence  of  the  sales  tax exempt status that has been conferred onto the contractor. No other exemption certificate form is 

necessary to claim exemption from sales taxes.  

  

  

  

  

  

Signa tur e of Autho ri zed 
  Designator , 

  Date 
  Signature of Contractor or  Subcontractor Autho r  zed Accepto r , 

  Date 
  

  
Name  of 

  Authorized  De signator 
  N ame  of  Co ntr actor's  or Subcontractor's 

  Acceptor 
  

  
Name  of 

  G o v ernmental 
  Entity 

  Name  of 
  Contractor 
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Section 00460  

  

SALES TAX EXEMPTION CONTRACT  

  

  

STATE OF LOUISIANA  

PARISH OF                     

  

CONTRACT FOR LA R.S. 47:301(8)(c) SALES AND TAX EXEMPTION  

  

  
WHEREAS,  , (Contractor), has been awarded a Contract with  

Ascension Parish Council, (Owner), a public entity/political subdivision, in accordance with the 

Louisiana Public Bid Law for the following public project:  

ASCENSION PARISH COUNCIL   

  

ASPHALT CONCRETE RECONSTRUCTION & OVERLAY IMPROVEMENTS (ID/IQ 

CONTRACT)  

2024  

  

  

WHEREAS, the Contractor and/or its subcontractors on this project, in their execution of the Project 

will use and/or purchase tangible property and/or goods which will be consumed in completing the 

Project or which will be incorporated into the Project;  
  

WHEREAS, the Contractor and/or its subcontractors on this project, in bidding on the Project, did not 

include sales and use taxes on tangible property and/or goods which will be consumed in completing 

the Project or which will be incorporated into the Project;  
  

WHEREAS, the Owner wishes to avail itself of the sales and use tax exemption afforded to it by LA 

R.S. 47:301(8)(c);  
  

WHEREAS, the Owner wishes to avoid paying sales and use taxes when it has no legal obligation to 

do so;  
  

WHEREAS, the Owner's unnecessary payment of sales and use taxes could be a violation of its duty 

to prudently administer the public funds in its charge;  

WHEREAS, the parties may avoid the unnecessary payment of sales and use taxes if the Contractor or 

its subcontractors on this project act as the Owner's agent and/or instrumentality for the purchase and/or 
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use of tangible property which will be consumed in completing the Project or which will be 

incorporated into the Project;  
  

WHEREAS, the Contractor and its subcontractors on this project and the Owner mutually agree to a 

contract of agency and/or instrumentality between them for the purchase and/or use of tangible property 

which will be consumed in completing the Project or which will be incorporated into the Project and 

thereby avoid the unnecessary payment of sales and/or use taxes;  

  

NOW THEREFORE the Owner appoints the Contractor and its subcontractors on this project as its 

agent and/or instrumentality for purposes of the purchase and/or use of tangible property which will be 

consumed in completing the Project or which will be incorporated into the Project subject to the 

following conditions:  
  

All purchases under this Contract shall be made from the public funds paid to the Contractor 

and/or its subcontractors on this project and shall be charged to the contract price for the Project. The 

Contractor and/or its subcontractors on this project shall obtain invoices for all purchases made under 

this Contract. The invoices shall bear the name and number of the Project as listed above. All materials 

and equipment shall be purchased by the Contractor and/or its subcontractors on this project in the 

name of the Owner using funds that are accounted for to the Owner and that are traced to public funds.  
  

Title to all property purchased under this Contract shall immediately pass to the Owner at the 

time of the purchase, but the Contractor and/or its subcontractors on this project shall be the depositary 

or custodian of the property until the Owner accepts the Project as substantially complete at which time 

this Contract shall terminate.  
  

In the event that the Contractor and/or its subcontractors on this project are subject to a sales or 

use tax audit by either the State of Louisiana or a local government subdivision and the taxing authority 

assess taxes on any materials or equipment incorporated into the Project or use in its work, the Owner 

shall be responsible for defending the tax-exempt status or the purchases at issue. Moreover, should the 

taxing authority prevail in imposing its sales or use tax, the Owner shall be ultimately liable for 

remitting to the taxing authority the taxes, interest and penalties ultimately found due unless the 

Contractor and/or its subcontractors on this project have failed to comply with this Contract.  
  

This Contract does not limit or otherwise alter Contractor's responsibilities (1) to fully insure 

materials and equipment to be furnished by Contractor; (2) to insure the work at all times prior to 

substantial completion; (3) to fully warrant all materials and equipment furnished by Contractor; (4) to 

alter the method or time frames for payments established under the Project; (5) to change the rights of 

the Owner to accept or reject the work or any part thereof or alter the manner or time frames in which 

inspections may be made by the Engineer or Architect on behalf of the Owner; (6) to provide for the 

safety and protection of materials and equipment whether in storage on or off site and regardless 

whether titled to the contracting agency as part of the  work;  

(7) to maintain liability and property insurance, specifically including coverage for damages to 
the materials and equipment prior to final acceptance and claims for damages because of bodily 
injury, sickness, or death and any of the Contractor's and/or it subcontractors on this project 



 

  00460 - 3  

employees or any person other than the Contractor's and/or its subcontractors on this project 
employees; (8) to properly correct the work as required by the Engineer or Architect or diminish 
the Owner's and Engineer's or Architect's right to reject any portions of the  work.  

  

The Contractor accepts its appointment as indicated by the signature of its authorized agent on the 
date shown below. The subcontractors of the Contractor on this project shall accept this 
appointment by their execution of a subcontract with the Contractor to which this Sales Tax 
Exemption Agreement shall be incorporated by reference and attached as an Exhibit thereto.  

  

  

  

CONTRACTOR  WITNESS  

  

  

  

DAT

E  

 
WITNESS  

  

  

  

 Sworn to and subscribed before me on this   day of   

  

  

  

 
Notary Public  

  

  

  

 

 
ASCENSION PARISH COUNCIL  WITNESS  

  

  

  

 
WITNESS  

  

  

  

DAT

E  

       

2023.  

DAT

E  

DAT

E  

       

2023.  
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Notary Public  

 Sworn to and subscribed before me on this   day of   
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Notice of Award  

Date: --------  
  

 
Project: Asphalt Concrete Reconstruction & Overlay Improvements (ID/IQ Contract) - 2024  

  

Owner: Ascension Parish Council  Owner's Contract No.: ROAD23003  

Contract:  Engineer's Project No  

Bidder:  

 
Bidder's Address:  

 
  

  

 You are notified that your Bid dated  for the above Contract has been considered. You are the  
  

Successful Bidder and are awarded a Contract for, Asphaltic Concrete Reconstruction & Overlay Improvements - 
(ID/IQ Contract) 2020.  

  

 The Contract Price of your Contract is  Dollars ($_).  

Four (4) copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award.  

You must comply with the following conditions precedent within fifteen [15] days of the date you receive this 

Notice of Award.  

1. Deliver to the Owner four (4) fully executed counterparts of the Contract Documents.  

2. Other conditions precedent:  

a. Provide Certification of Insurance as specified (SC-5.04 and SC-5.06)  
b. Provide affidavits and certificates as specified (LB. 24).  

  
Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, 

annul this Notice of Award, and declare your Bid security forfeited.  

Within ten days after you comply with the above conditions, Owner will return to you one fully executed 

counterpart of the Contract Documents.  

 Ascension Parish Council     
Owner  

 By:     
  

 Project Engineer         
Title  
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AGREEMENT  

BETWEEN OWNER AND CONTRACTOR  

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)  
  

    
THIS AGREEMENT is by and between  Ascension 

Parish   

("Contractor"). 

-Owner and Contractor hereby agree as follows:---------,-------,--- ---------

-------  

  

ARTICLE 1 -WORK  

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is 

generally described as follows:  
  

Under an Indefinite Delivery/Indefinite Quantity (ID/IQ) Contract with a one (1) year term, and 

extended by mutual consent for an additional one (1) year - up to three (3) years; asphaltic concrete 

roadway reconstruction, overlay improvements, and ancillary work elements are anticipated to be 

implemented throughout the Parish of Ascension on a Task Order basis. Task Orders are anticipated to 

be issued in the range of $15,000 to over $1,000,000.  

   

All work under this contract may be applied to any of the roads listed in EXHIBIT C.  

  

ARTICLE 2 -THE PROJECT  
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2.01  The Project for which the Work under the Contract Documents may be the whole or only a part is 

generally described as follows:  

  

  Asphaltic  Concrete  Reconstruction  &  Overlay  Improvements  Indefinite  

Delivery/Indefinite Quantity Contract (ID/IQ) – 2023   
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ARTICLE 4 - CONTRACT TIMES  

  

 4.1  Time of the Essence  

  

A. All time limits for Substantial Completion, and completion and readiness for final payment as 

stated in the Contract Documents for each Task Order are of the essence of the Contract.  

  

 4.2  Days to Achieve Substantial Completion and Final Payment for each Task Order  

  

A. The Work as authorized under each respective Task Order will be substantially completed within the 

number of Calendar Days as noted on each Task Order (Task Order Completion Time RE: IFB 
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  EJCDC C-520  Contract (Stipulated Price)  
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Paragraph 7.0); and commencing to run as provided in Paragraph 2.03 of the General Provisions;  

and completed  and ready for final  payment  in accordance  with Paragraph  

14.07 of the General Conditions within 45 days after the date of Substantial Completion.  

  

4.3  Liquidated Damages  

  

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and 

that Owner will suffer financial loss if the Work is not completed within the times specified in 

Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the 

General Conditions. The parties also recognize the delays, expense, and difficulties involved in 

proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not 

completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree 

that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner  

$500 (Five Hundred Dollars) for each day that expires after the time specified in the respective 

Task Order for Substantial Completion until the Work is substantially complete.  After Substantial 

Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the  

Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner $500 

(Five Hundred Dollars) for each day that expires after the time specified in Paragraph 4.02 above 

for completion and readiness for final payment until the Work is completed and ready for final 

payment.  
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Page 2 of8 
ARTICLE 5 -CONTRACT PRICE (INDEFINITE DELIVERY/INDEFINITE QUANTITY 

CONTRACT)  
  

5.1 Owner shall pay Contractor for completion of Work performed under each respective Task Order, as 
may be issued, a total as derived from extension of actual units of work and bid prices for each unit 
from the Base Bid.  

  

5.2 For purposes of award and evaluation of proposals, the total Base Bid amount under which this contract      
was     awarded     totals  Dollars  
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($ , as derived from extension of estimated units and bid prices for each   unit from the Base Bid. 
The schedule of contract items does not constitute a complete outline of the work to be performed 
by the Contractor in accordance with the terms of the Contract; but is merely a list of the items of 
work to which unit prices are to be applied in completing Contractor's compensation for work 
performed under a specific Task Order. The estimated quantities shown on the Bid Form are solely 
for the purpose of evaluating and comparing Proposals.  

  

5.3  The Owner shall not be responsible if quantities stated in the Bid Form are not even 
approximately correct. In computing the Contractor's compensation under a specific Task Order, 
none of the units of work and prices stated in the Bid Form shall apply to any work; except for the 
units of work and prices specifically noted and authorized in the Task Order.  

  

ARTICLE 6 - PAYMENT PROCEDURES  
  

6.1  Submittal and Processing of Payments  

  

A. Contractor shall submit Applications for Payment related to each Task Order in accordance with 
Article 14 of the General Conditions. Applications for Payment will be processed by Engineer 
as provided in the General Conditions.  

  

6.2  Progress Payments; Retainage for Each Task Order  

  

A. Owner shall make progress payments on account of the Contract Price for each Task Order on 
the basis of Contractor's Applications for Payment as provided in Paragraph 6.02.A.1 below 
(refer to Standard General Conditions and Supplementary Conditions). All such payments will 
be based on the number of units completed as provided in the General Requirements.  

  

1. Prior to final completion and acceptance of all Work related to a specific Task Order, progress 
payments will be made in an amount equal to the percentage indicated below but, in each 
case, less the aggregate of payments previously made and less such amounts as Engineer 
may determine or Owner may withhold, including but not limited to liquidated damages, in 
accordance with Paragraph 14.02 of the General Conditions. Retainage indicated below 
does not include withholdings for known incomplete work. Such withholdings are not 
included in calculating the retainage but are additional monies withheld.  

  

a. For Task Orders with values of $500,000 or less, 90% of Work completed and/or cost 
of materials and equipment not incorporated in the Work (with the balance of 10% being 
retainage).  
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b. For Task Orders with values in excess of $500,000, 95% of Work completed and/or cost of 

materials and equipment not incorporated in the Work (with the balance of 5% being 

retainage).  
  

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to 

Contractor to the applicable percent based on the preceding Paragraph 6.02.A.1 of the Work 

completed, less such amounts as Engineer shall determine in accordance with Paragraph  

14.02.B.5 of the General Conditions and less the value of Engineer's estimate of the Work to be 

completed or corrected as shown on the tentative list of items to be completed or corrected attached 

to the certificate of Substantial Completion.  
  

 6.3  Final Payment for Each Task Order  

  

A. Upon final completion and acceptance of the Work with each Task in accordance with Paragraph 

14.07 of the General Conditions, Owner shall pay the remainder of the Task Order value as 

recommended by Engineer as provided in said Paragraph 14.07.  
  

ARTICLE 7 -CONTRACTOR'S REPRESENTAT IONS  
  

7.1  In order to induce Owner to enter into this Agreement, Contractor makes the following representations:  
  

A. Contractor has examined and carefully studied the Contract Documents and the other related data 

identified in the Bidding Documents.  
  

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and 

Site conditions that may affect cost, progress, and performance of the Work.  

  

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 

that may affect cost, progress, and performance of the Work.  
  

D. Contractor has considered the information known to Contractor; information commonly known  to 

contractors doing business in the locality of the Site; information and observations obtained from 

visits to the Site; the Contract Documents; with respect to the effect of such information, 

observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, 

methods, techniques, sequences, and procedures of construction to be employed by Contractor, 

including any specific means, methods, techniques, sequences, and procedures of construction 

expressly required by the Contract Documents; and (3) Contractor's safety precautions and 

programs.  

  

E. Based on the information and observations referred to in Paragraph 7.01.D above, Contractor does 

not consider that further examinations, investigations, explorations, tests, studies, or data are 

necessary for the performance of the Work at the Contract Price, within the Contract Times, and in 

accordance with the other terms and conditions of the Contract Documents.  
  

F. Contractor is aware of the general nature of work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Contract Documents.  
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G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 

that Contractor has discovered in the Contract Documents, and the written resolution thereof by 

Engineer is acceptable to Contractor.  
  

H. The Contract Documents are generally sufficient to indicate and convey understanding of all terms 

and conditions for performance and furnishing of the Work.  
  

ARTICLE 8 - CONTRACT DOCUMENTS  

  

 8.1  Contents  

  

A. The Contract Documents consist of the following:  

  

1. This Agreement (pages 1 to 8, inclusive).  

2. General Conditions (pages1 to   62,   inclusive).  

3. Supplementary Conditions (pages 1 to 16, inclusive).  

4. Specifications as listed in the table of contents of the Project Manual.  
  

5. Drawings consisting of sheets with each sheet bearing the following general title: Asphaltic 

Concrete Reconstruction & Overlay Improvements (ID/IQ Contract) - 2020.  

  

6. Addenda (numbers   to   , inclusive).  

  

7. Exhibits to this Agreement (enumerated as follows):  

  

a. Contractor's Bid (pages 1 of 19, inclusive).  

b. Documentation submitted by Contractor.  

  

1) Attestation Form (R.S. 38:2227) (Past Criminal Convictions of Bidders)  

  

2) Affidavit Form (R.S. 38:2212.l0 (C)) (Verification of Employees)  
  

3) Affidavit Attesting that Public Contract was not Secured through Employment or 

Payment of Solicitor -Contractor Affidavit (R.S. 38:2224)  
  

8. The following which may be delivered or issued on or after the Effective Date of the Agreement 

and are not attached hereto:  
  

a. Task Orders  
  

b. Notice to Proceed (for Each Task Order).  
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c. Work Change Directives (for Each Task Order).  
  

d. Change Orders (for Each Task Order).  
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B. The documents listed in Paragraph 8.01.A are attached to this Agreement (except as expressly 

noted otherwise above).  
  

C. There are no Contract Documents other than those listed above in this Article 8.  

  

D. The Contract Documents may only be amended, modified, or supplemented as provided in 

Paragraph 3.04 of the General Conditions.  
  

  

  

ARTICLE  9 - MISCELLANEOUS  

  

    9.01  Terms  

  

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the 

Supplementary Conditions.  

  

 9.02  Assignment of Contract  

  

B. No assignment by a party hereto of any rights under or interests in the Contract will be binding  on 

another party hereto without the written consent of the party sought to be bound; and, specifically 

but without limitation, moneys that may become due and moneys that are due may not be assigned 

without such consent (except to the extent that the effect of this restriction may  be limited by law), 

and unless specifically stated to the contrary in any written consent to an assignment, no assignment 

will release or discharge the assignor from any duty or responsibility under the Contract Documents.  
  

 9.03  Successors and Assigns  

  

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to 

the other party hereto, its partners, successors, assigns, and legal representatives in respect to all 

covenants, agreements, and obligations contained in the Contract Documents.  
  

 9.04  Severability  

  

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law 

or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and 

binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to 
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replace such stricken provision or part thereof with a valid and enforceable provision that comes 

as close as possible to expressing the intention of the stricken provision.  

  

9.05  Contractor 's Certifications  

  

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for or in executing the Contract. For the purposes of this Paragraph 9.05:  
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1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely 

to influence the action of a public official in the bidding process or in the Contract execution;  
  

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the 

bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid 

or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits 

of free and open competition;  
  

3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or 

without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, 

noncompetitive levels; and  
  

4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or 

their property to influence their participation in the bidding process or affect the execution of 

the Contract.  
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been delivered 

to Owner and Contractor. All portions of the Contract Documents have been signed or have been identified by 

Owner and Contractor or on their behalf.  
  

  

This Agreement will be effective on                (which is the Effective Date of the Agreement).  
  

  

  
OWNER:  CONTRACTOR  

  

Ascension Parish Council    

   

Title:  Clint Cointment, President  
Title:     ----------------  

  
(If Contractor is a corporation, a partnership,  

  
or a joint venture, attach evidence of  

  
authority to sign.)  

  

Address for giving notices:  Address for giving notices:  

P.O. Box   

 

Gonzales, Louisiana 70765  

  

 
  

(Where applicable)  

  

(If Owner is a corporation, attach evidence NOTE TO USER:  Use in those states or other of authority 

to sign. If Owner is a public body, jurisdictions where applicable or required attach evidence of authority 

to sign and resolution Agent for service of process:  

or other documents authorizing execution of 

this Agreement.)  

  

 
   

  

  

  

By :   By:   

License No.:   



 

00610 -  

10  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
Suggested Form of Agreement Between Owner and Contractor for Construction  
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights 

Section 00610  

Task Order  
                                 (Complete a Separate Form for Each Task Order)  

  
  

Project: Asphalt Concrete Reconstruction & Overlay Improvements 

Contract) - 2024  

(ID/IQ  

Owner: Ascension Parish Council  

P.O. Box 1659, Gonzales, LA 70707  

Owner's Contract No.: ROAD23003  

Contract:  Engineer's Project No.:   

Bidder:   

Bidder's Address:   

  

 
  

Section 1. General  

  

In accordance with the terms and conditions of the Specifications and Contract Documents for the 
Indefinite Delivery / Indefinite Quantity Contract, the work described in Section III below is hereby 
authorized by this Task Order.  

  

The Indefinite Delivery / Indefinite Quantity (ID/IQ) Contract provides for Asphaltic Concrete 
Reconstruction and Overlay Improvements at the locations where this Task Order will be 
performed; and all provisions of the of the ID/IQ Contract are incorporated herein by reference.  

  



 

-  

The Engineer has determined that the work shown below will be performed and payment for this Task 
Order will be at the Contract unit prices as shown in Section IV.  

  

This Task Order covers the known and anticipated costs attributable to the work covered by this 
Task Order. If the Contractor encumbers unknown and unanticipated additional work that affects 
cost or impacts the critical path of work, the Contractor has the right to request consideration of an 
adjustment to the Task Order amount or Task Order Completion Time.  

  

The Task Order Completion Time will not start until the Engineer informs the Contractor in writing 
to proceed. The Contractor will not proceed with the Task Order work until receiving notice from 
the Engineer.  

00610  
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Section II. Task Order General Location of Work:  

  

  

 
  

  

 
  

  

 
  

Section III. Task Order General Scope of Work/Description:  

  

  

 
  

  

 
  

  

 
  

  

Section IV. Task Order Amount:  

  

   .Dollars ($ as derived from extension units and bid prices for each unit from the Base Bid Unit Price Form.  
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Section V. Task Order Listing of Units and Values:  

  

Ref. 

No.  

Description  Qty.  Unit  Unit Price  Unit Price Ext.  

            

              

            

            

   Total Value of Task Order  $  

  

*All quantities are estimated. The Contractor will be paid based upon actual quantities verified by the 

Engineer.  

  

Section VI. Task Order Completion Time:  

  

The work as authorized under this Task Order shall be substantially completed by    (                ) 

Calendar Days); and completed and ready for final payment by ___________(45 days after 

Substantial Completion).  
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Section VII. Task Order Sketches/Drawings:  

  

 •  [Describe or list any Task Order related sketches or drawings prepared for the work.]  

  

Section VIII. Task Order Performance Bond: To be attached *  

[Not required for Task Orders less than $25,000.]  

  

Section VIIII. Task Order Payment Bond: To be attached * [Not 

required for Task Orders less than $25,000.]  

  

Section X. Task Order Project Manager  

  

The Contractor's Project Manager for this Task Order is as follows:  

  

  

 
(Name, Title, Address, Telephone Number)  

  

If the Contractor's Project Manager changes at any time during the Task Order Contract Time, the 

Contractor shall immediately notify the Engineer.  
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IN WITNESS WHEREOF, Owner and Contractor have signed this Task Order. Counterparts have been 

delivered to the Owner and Contractor.  
  

This Task Order will be effective on ----------  

  

 OWNER:  CONTRACTOR:  
  

 Ascension Parish Council         

  

By:   __  
    By: ____________________  

 Title: Clint Cointment, President  Title:----------------------------- 

  

      
  

Ascension Parish Finance approval related to Purchase Order Agreement:  

  

  

By: --------------  
  

Title: Dawn Caballero, Chief Financial Officer  

  

 Purchase Order No.------  Purchase Order Amount: ---------  



 

 

  

Section 00620 Task Order No. Performance Bond  

  

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.  

  

 
  

 
 CONTRACTOR (Name and Address):  SURETY (Name, and Address of Principal Place of Business):  
  

  

  

OWNER (Name and Address):  
Ascension Parish Council  
P.O. Box 1659  
Gonzales, Louisiana 70707  

CONTRACT  

Effective Date of Agreement:  
 Amount:  (Amount of respective Task Order)  

Description (Name and Location):   Asphalt Concrete Reconstruction & Overlay Improvements (ID/IQ)-  20203  
BOND  

Bond Number:  
Date (Not earlier than Effective Date of Agreement):  

 Amount:  (Amount of respective Task Order)  

Modifications to this Bond Form:  

  
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this 

Performance Bond to be duly executed by an authorized officer, agent, or representative.  

  

 CONTRACTOR AS PRINCIPAL  SURETY  
  

     (Seal)        _  

 __  (Seal)  
 Contractor's Name and Corporate Seal  Surety's Name and Corporate Seal  

  

 By:       By:       
 Signature  Signature (Attach Power of Attorney)  

  

  

 Print Name  Print Name  
  

  

 

 
 Title  Title  
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 Attest:      Attest:      
 Signature      Signature  

  

  

 

 
 Title  Title  

  

   Note:  Provide execution by additional parties, such as joint venturers, if  necessary.  
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 

and assigns to Owner for the performance of the Contract, which is incorporated herein by reference.  
  

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 

participate in conferences as provided in Paragraph 2.1.  
  

2. If there is no Owner Default, Surety's obligation under this Bond shall arise after:  

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that Owner 

is considering declaring a Contractor Default and has requested and attempted to arrange a conference 

with Contractor and Surety to be held not later than 15 days after receipt of such notice to discuss 

methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall be allowed 

a reasonable time to perform the Contract, but such an agreement shall not waive Owner's right, if any, 

subsequently to declare a Contractor Default; and  

2.2 Owner has declared a Contractor Default and formally terminated Contractor's right to complete the 

Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety 

have received notice as provided in Paragraph 2.1; and 2.3 Owner has agreed to pay the Balance of the 

Contract Price to:  

1. Surety in accordance with the terms of the Contract; or  

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.  
  

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety's expense, take 

one of the following actions:  
  

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or  

3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or  

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by 

Owner and contractor selected with Owner's concurrence, to be secured with performance and payment 

bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to Owner 

the amount of damages as described in Paragraph 5 in excess of the Balance of the Contract Price 

incurred by Owner resulting from Contractor Default; or  

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 

reasonable promptness under the circumstances:  

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 

practicable after the amount is determined, tender payment therefor to Owner; or  

2. Deny liability in whole or in part and notify Owner citing reasons therefor.  
  

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed 

to be in default on this Bond, 15 days after receipt of an additional written notice from Owner to Surety demanding 

that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any remedy available 

to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment tendered or Surety has 

denied liability, in whole or in part, without further notice Owner shall be entitled to enforce any remedy available 

to Owner.  
  

5. After Owner has terminated Contractor 's right to complete the Contract, and if Surety elects to act under 

Paragraph 3.1, 3.2, or 3.3 above, then the responsibilit ies of Surety to Owner shall not be greater than those of 

Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of Owner 



 

 

under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the Balance 

of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without duplication 

for:  
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5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;  

5.2 Additional legal, design professional, and delay costs resulting from Contractor's Default, and resulting 

from the actions of or failure to act of Surety under Paragraph 3; and  

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused 

by delayed performance or non-performance of Contractor.  

  

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, 

and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. 

No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, executors, 

administrators, or successors.  
  

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts, 

purchase orders, and other obligations.  
  

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction 

in the location in which the Work or part of the Work is located, and shall be instituted within two years after 

Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses 

or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are 

void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction 

of the suit shall be applicable.  
  

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature 

page.  
  

10. When this Bond has been ' furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated 

herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.  
  

11. Definitions.  
  

11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the Contract after 

all proper adjustments have been made, including allowance to Contractor of any amounts received or 

to be received by Owner in settlement of insurance or other Claims for damages to which Contractor is 

entitled, reduced by all valid and proper payments made to or on behalf of Contractor under the Contract.  

11.2 Contract: The agreement between Owner and Contractor identified on the signature page, including all 

Contract Documents and changes thereto.  

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform or 

otherwise to comply with the terms of the Contract.  



 

 

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as 

required by the Contract or to perform and complete or otherwise comply with the other terms thereof.  
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Section 00630 Task Order No. Payment Bond  

  

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.  

  

 
  

 CONTRACTOR (Name and Address):  SURETY (Name, and Address of Principal Place of  

Business):  
  

  

OWNER (Name and Address):  

Ascension Parish Council  

P.O. Box 1659  

Gonzales, Louisiana 70707  

CONTRACT  

Effective Date of Agreement:  

 Amount:  (Amount of respective Task Order)  

Description (Name and Location):   

  

BOND  

Bond Number:  

Date (Not earlier than Effective Date of Agreement):  

 Amount:  (Amount of respective Task Order)  

Modifications to this Bond Form:  
  

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Payment Bond to be duly executed by an authorized officer, agent, or representative.  
  

 CONTRACTOR AS PRINCIPAL  SURETY  

  

   _  (Seal)  (Seal)  

          Telephon e   
Surety Agency or Broker :   

Owner's   Representative   ( Engineer   or   other party ) :     



 

 

 Contractor's Name and Corporate Seal  Surety's Name and Corporate Seal  

  

 By:  By:  

 
   

 Signature  Signature (Attach Power of Attorney)  

  

  

 
 Print Name  Print Name  

  

  

 
 Title  Title  

  

Attest:  Attest: Signature  Signature  
  

  

 
 Title  Title  

Note:  Provide execution by additional parties, such asjoint venturers, if necessary.  
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 

and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of 

the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor:  

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and  

  

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non-

payment by Contractor by any person or entity who furnished labor,  materials, or equipment for use in 

the performance of the Contract, provided Owner has promptly notified Contractor and Surety (at the 

addresses described in Paragraph 12) of any claims, demands, liens, or suits and tendered defense of such 

claims, demands, liens, or suits to Contractor and Surety, and provided there is no Owner Default.  

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly 

or indirectly, for all sums due.  

4. Surety shall have no obligation to Claimants under this Bond until:  



 

 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at 

the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is 

being made under this Bond and, with substantial accuracy, the amount of the claim.  

  

4.2 Claimants who do not have a direct contract with Contractor:  
1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90 days 

after having last performed labor or last furnished materials or equipment included in the claim stating, 

with substantial accuracy, the amount of the claim and the name of the party to whom the materials or 

equipment were furnished or supplied, or for whom the labor was done or performed; and  

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days of 

furnishing the above notice any communication from Contractor by which Contractor had indicated the 

claim will be paid directly or indirectly; and  
3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address 

described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being 

made under this Bond and enclosing a copy of the previous written notice furnished to Contractor.  

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is sufficient 

compliance.  

6. Reserved.  

7. Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited 

for any payments made in good faith by Surety.  

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and 

to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they 

agree that all funds earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of 

Contractor and Surety under this Bond, subject to Owner's priority to use the funds for the completion of the Work.  

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the 

Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall 

have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to 

Claimants under this Bond.  
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10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts, 

purchase orders, and other obligations.  

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction 

in the location in which the Work or part of the Work is located or after the expiration of one  year from the date (1) on 

which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3,  or (2) on which the last labor or 

service was performed by anyone or the last materials or equipment were furnished by anyone under the Contract, 

whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the minimum 

period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.  

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature page. 

Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of 

the date received at the address shown on the signature page.  

13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract 

was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted 



 

 

herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is 

that this Bond shall be construed as a statutory Bond and not as a common law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall 

promptly furnish a copy of this Bond or shall permit a copy to be made.  

15. Definitions  

15.1 Claimant: An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor 

of Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The 

intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that 

part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the 

Contract, architectural and engineering services required for performance of the Work of Contractor and 

Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the 

jurisdiction where the labor, materials, or equipment were furnished.  

15.2 Contract: The agreement between Owner and Contractor identified on the signature page, including all 

Contract Documents and changes thereto.  

15.3 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as 

required by the Contract, or to perform and complete or otherwise comply with the other terms thereof.  
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 Section 00640  Task Order No.  

  

 
  

Notice to Proceed  
 

  
(for Each Task Order)  

  

Date:  --------  

  INFORMATION ONLY         Telephon e   
  

Owner's Representative  ( Engineer or other):    



 

 

   

   

Project: Asphalt Concrete Reconstruction & Overlay Improvements (ID/IQ Contract) - 2024  
  

Owner:  Ascension Parish Council  Owner's Contract No.:  

 Contractor:  Engineer's Project No.:  ROAD23003  

 Contractor's Address:  

 
  

You are notified that the Contract Times under the above Task Order will commence to run on. 

On or before that date, you are to start performing your obligations under the Contract Documents. 

In accordance with Article 4 of the Agreement, the number of calendar days to achieve Substantial 

Completion is _, and the number of calendar days to achieve readiness for final payment is_.  
  

Before you may start any Work at the Site, you must:  

(1) Notify ENGINEER'S office as to date crews will move to the site so as to coordinate   field 

control and layout work.  

(2) Provide ENGINEER'S office with detailed submittal data on all material to be incorporated 

into project (Section 01340 - Shop Drawings, Samples and Project Date) (5 copies of all data 

required.)  

  

Ascension Parish Council  

 
Owner Given 

by:  
  

 
  

Project Engineer Title  
  

 
Date  
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Section 00650  

 

CHANGE ORDER  
  

 CHANGE ORDER NO.  ______    

  

 OWNER Ascension Parish Government       DATE _________________  

  

NAME OF PROJECT: PROJECT NUMBER: __________ ENGINEER:   

  

CONTRACTOR:______________________________  CONTRACT DATE:_______________  

  
It is hereby mutually agreed that when this change order has been signed by the contracting parties, 

the following described changes in the work required by the Contract shall be executed by the 

Contractor without changing the terms of the Contract except as herein stipulated and agreed.  

  
SCOPE OF CHANGES:   

  

  

  

  

  

  

JUSTIFICATION FOR CHANGES:   

  

  

  

  

  

  

  

  

  

  
CONTRACTOR’S PROPOSAL FOR THE ABOVE DESCRIBED CHANGES  

I/We hereby agree to the modification of the Contract as described above and agree to furnish all 

materials, equipment and labor necessary to perform all work in connection therewith in accordance 

with the requirements for similar work in the existing Contract except as otherwise stipulated herein, 

for the following consideration.  

  
  

  

  

  

  

  

  



 

  

  

  

CONTRACT Amount –Add to the Contract amount the sum of $__________  

     Amount –Deduct from the Contract amount the sum of $   0          

Time for Completion –Add to –or- Deduct from- the Contract Time:           0        Days. The 

New Date for Completion is __________________  

  

  

  

  

  

     CONTRACTOR:_____________________________  

  

     SIGNATURE:_______________________________   DATE____________  

  
  

  
  

RECOMMENDED BY: Project Engineer, Ascension Parish Department of Public Works    

  

     BY:_____________________________________ DATE_________________  

  
  

  

 
APPROVED BY:  

  

 PUBLIC WORKS    BY:_______________________________ DATE_________________  

  
  

PARISH PRESIDENT BY:_______________________________ DATE_________________  

  

       ORIGINAL CONTRACT AMOUNT:…………   $__________ _  

                                     Previous Additions……………………………...  $__       ______  

 STATEMENT OF                                                     Previous Deductions………………………………   

$__       ______  

CONTRACT AMOUNT            Net Amount Prior to this Change……………            $_________ __   

               Amount of This Change ___ Add ___Deduct...          $____ __  ____  

  CONTRACT AMOUNT TO DATE……...........                     $____   ______  

   
  

  

  

  

  

  



 

  

  

  

  

  

  

  

  

  

  

Section 00660  

  
  

WORK CHANGE DIRECTIVE  
NO.______________  

  

  

 PROJECT:    

 
DATE OF ISSUANCE: __________________ EFFECTIVE DATE:________________________   

  

  

OWNER: PARISH OF ASCENSION_____ OWNER’S CONTRACT NO.: __________________     

  

 ENGINEER:     ENGINEER’S PROJECT NO.:_____________  

  

CONTRACTOR:  ______                                     ____________________________ You 

are directed to make the following changes in the Contract Documents:  

  

  

Purpose of Work Change Directive:    

  

 
  

Attachments (List documents supporting changes):  

  
If a claim is made that the above change(s) have affected the Contract Price or Contract Times, any claim for a change 

order based thereon will involve one or more of the following methods of determining the effect of the change(s).  
  

  ____Unit Prices             _____Contractor’s Records  
  _____Lump Sum             _____Engineer’s Records  
  _____Other:  __________________        
  

_____Other:  _________________  

RECOMMENDED: By:  ____________________________    
     Engineer (Authorized Signature)  

Date: _____________________  



 

  

 Method of determining change in Contract Price:  Method of determining change in Contract Times  

  
  

 Section 00670  Task Order No.  
  

                                                              Field Order    

 
  

Field Order No. ---  

  

 Date of Issuance:     Effective Date:  

    

  

Project: Asphalt Concrete  

Reconstruction & Overlay  

Improvements (ID/IQ Contract) 

2024  

Owner: Ascension Parish 

Council  

Owner's Contract No.:  

ROAD23003  

Contract:   Date of Contract:  

Contractor:   Engineer's Project No.:  

  

  

Attention:  

You are hereby directed to promptly execute this Field Order issued in accordance with General 

Conditions Paragraph 9.04.A, for minor changes in the Work without changes in Task Order Price or 

Task Order Times. If you consider that a change in Task Order Price or Task Order Completion Times 

is required, please notify the Engineer immediately and before proceeding with this Work.  
  

Reference:  

 

APPROVED:   By:  ____________________________    
     Owner (Authorized Signature)  

Date: _____________________  

ACCEPTED:   By:  ____________________________  Date: _____________________  
        Contractor (Authorized Signature)         

EJCDC No. 1910 - E - F (1990 Edition)   
Prepared by the Engineers Joint Contract Documents Committee and Endorsed by   
The Associated General Contractors of America   



 

  

  

· 

  

  

  

  

  

  

  

  

  

                Engineer:  
  

  
  

Copy to Owner  
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(Specification Section(s))  

 Description:  

(Drawing(s) / Detail(s))  

   

  

  

Attachments:   

  

  

  

  Date:   



 

 

 Section 00680  Task Order No.  

  

Certificate of Acceptance  
(for Each Task Order)  

  

Date:  --------  

  

 
Project: Asphalt Concrete Reconstruction & Overlay Improvements (INDEFINITE DELIVERY/INDEFINITE 

QUANTITY CONTRACT) 2024  
  

 Owner:   Ascension Parish Council  Owner's Contract No.: ROAD23003  

  Engineer's Project No.:   

Contractor:   

Contractor's Address:   

  

Engineer Recommendation:  
This is to report that to the best of my knowledge and belief, the items of work performed related to this 

Task Order have been actually furnished in accordance with the Specifications and Bidding Documents and 

that the work is substantially complete and can be utilized for its intended purposes.  
A Punch List of outstanding items, along with an estimate of costs to complete each item, is attached in accordance 

with L.R.S. 38:2248.  
  

 
  

Project Engineer  

 
Title  

  

 
Date  

Ascension Parish Acceptance  

Based upon the Engineer's recommendation, Ascension Parish herby accepts the work under this Task Order 

as substantially complete as of the date signed below.  
  

 
Clint Cointment  

  
President  

 
Title  

  

 



 

 

Date  
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY  

  

 1.1  Defined Terms  

  

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital 

letters, the terms listed below will have the meanings indicated which are applicable to both the 

singular and plural thereof. In addition to terms specifically defined, tem1s with initial capital letters 

in the Contract Documents include references to identified articles and paragraphs, and the titles of 

other documents or forms.  
  

1. Addenda -Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents.  

  

2. Agreement-The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work.  
  

3. Application for Payment-The form acceptable to Engineer which is to be used by Contractor 

during the course of the Work in requesting progress or final payments and which is to be 

accompanied by such supporting documentation as is required by the Contract   Documents.  
  

4. Asbestos-Any material that contains more than one percent asbestos and is friable or is releasing 

asbestos fibers into the air above current action levels established by the United States 

Occupational Safety and Health Administration.  

  

5. Bid- The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices 

for the Work to be performed.  
  

6. Bidder- The individual or entity who submits a Bid directly to Owner.  

  

7. Bidding Documents – The Bidding Requirements and the proposed Contract Documents 

(including all Addenda).  
  

8. Bidding Requirements-The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements.  
  

9. Change Order-A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.  
  

10. Claim-A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price 

or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand 

for money or services by a third party is not a Claim.  

  



 

 

11. Contract-The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral.  
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12. Contract Documents-Those items so designated in the Agreement. Only printed or hard copies 

of the items listed in the Agreement, are Contract Documents. Approved Shop Drawings, other 

Contractor submittals, and the reports and drawings of subsurface and physical conditions are 

not Contract Documents.  
  

13. Contract Price-The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the provisions 

of Paragraph 11.03 in the case of Unit Price Work).  
  

14. Contract Times-The number of days or the dates stated in the Agreement to: (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is 

ready for final payment as evidenced by Engineer's written recommendation of final payment.  
  

15. Contractor-The individual or entity with whom Owner has entered into the Agreement.  
  

16. Cost of the Work-See Paragraph 11.01 for definition.  

  

17. Drawings-That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by Contractor.  

Shop Drawings and other Contractor submittals are not Drawings as so defined.  

  

18. Effective Date of the Agreement -The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver.  

19. Engineer-The Ascension Parish In-House Professional Engineer.  
  

20. Field Order-A written order issued by Engineer which requires minor changes in the Work but 

which does not involve a change in the Contract Price or the Contract Times.  

  

21. General Requirements -Sections of Division 1 of the Specifications.  

  

22. Hazardous Environmental Condition-The presence at the Site of Asbestos, PCBs, Petroleum, 

Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present 

a substantial danger to persons or property exposed thereto.  
  

23. Hazardous Waste-The term, Hazardous Waste shall have the meaning provided in Section 1004 

of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time   to time.  



 

  
 ©    

  

24. Laws and Regulations; Laws or Regulations-Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction.  
  

25. Liens-Charges, security interests, or encumbrances upon Project funds, real property, or personal 

property.  
  

26. Milestone-A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the   Work.  
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27. Notice of Award-The written notice by Owner to the Successful Bidder stating that upon timely 

compliance by the Successful Bidder with the conditions precedent listed therein, Owner will 

sign and deliver the Agreement.  

  

28. Notice to Proceed -  A written notice given by Owner to Contractor fixing the date on which the 

Contract Times will commence to run and on which Contractor shall start to perform the Work 

under the Contract Documents.  
  

29. Owner-The individual or entity with whom Contractor has entered into the Agreement and for 

whom the Work is to be performed.  
  

30. PCBs-Polychlorinated biphenyls.  
  

31. Petroleum -Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 

absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed 

with other non-Hazardous Waste and crude oils.  
  

32. Progress Schedule-A schedule, prepared and maintained by Contractor, describing the sequence 

and duration of the activities comprising the Contractor's plan to accomplish the Work within the 

Contract Times.  
  

33. Project-The total construction of which the Work to be performed under the Contract Documents 

may be the whole, or a part.  
  

34. Project Manual-The bound documentary information prepared for bidding and constructing the 

Work. A listing of the contents of the Project Manual, which may be bound in one or more 

volumes, is contained in the table(s) of contents.  
  

35. Radioactive Material-Source, special nuclear, or byproduct material as defined by the Atomic 

Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.  

  

36. Resident Project Representative-The authorized representative of Engineer who may be 

assigned to the Site or any part thereof.  
  

37. Samples-Physical examples of materials, equipment, or workmanship that are representative of 

some portion of the Work and which establish the standards by which such portion of the Work 

will be judged.  
  

38. Schedule of Submittals-A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related construction 

activities.  
  

39. Schedule of Values-A schedule, prepared and maintained by Contractor, allocating portions of 

the Contract Price to various portions of the Work and used as the basis for reviewing Contractor's 

Applications for Payment.  
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40. Shop Drawings-All drawings, diagrams, illustrations, schedules, and other data or information 

which are specifically prepared or assembled by or for Contractor and submitted by Contractor 

to illustrate some portion of the Work.  
  

41. Site-Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access thereto, 

and such other lands furnished by Owner which are designated for the use of Contractor.  
  

42. Specifications-That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and certain 

administrative requirements and procedural matters applicable thereto.  
  

43. Subcontractor-An individual or entity having a direct contract with Contractor or with any other 

Subcontractor for the performance of a part of the Work at the Site.  
  

44. Substantial Completion-The time at which the Work (or a specified part thereof) has progressed 

to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently 

complete, in accordance with the Contract Documents, so that the Work (or a specified part 

thereof) can be utilized for the purposes for which it is intended. The terms "substantially 

complete" and "substantially completed" as applied to all or part of the Work refer to Substantial 

Completion thereof.  
  

45. Successful Bidder-The Bidder submitting a responsive Bid to whom Owner makes an award.  

  

46. Supplementary Conditions-That part of the Contract Documents which amends or supplements 

these General Conditions.  
  

47. Supplier-A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct 

contract with Contractor or with any Subcontractor to furnish materials or equipment to be 

incorporated in the Work by Contractor or Subcontractor.  
  

48. Underground Facilities-All underground pipelines, conduits, ducts, cables, wires, manholes, 

vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing 

such facilities, including those that convey electricity, gases, steam, liquid petroleum products, 

telephone or other communications, cable television, water, wastewater, storm water, other 

liquids or chemicals, or traffic or other control systems.  

  

49. Unit Price Work-Work to be paid for on the basis of unit prices.  

  

50. Work-The entire construction or the various separately identifiable parts thereof required to be 

provided under the Contract Documents. Work includes and is the result of performing or 



 

 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, all 

as required by the Contract Documents.  
  

51. Work Change Directive - A written statement to Contractor issued on or after the Effective Date 

of the Agreement and signed by Owner and recommended by Engineer ordering an  
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addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface 

or physical conditions under which the Work is to be performed or to emergencies. A Work 

Change Directive will not change the Contract Price or the Contract Times but is evidence that 

the parties expect that the change ordered or documented by a Work Change Directive will be 

incorporated in a subsequently issued Change Order following negotiations by the parties as to 

its effect, if any, on the Contract Price or Contract Times.  
  

1.02     Terminology  

  

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the 

Bidding Requirements or Contract Documents, have the indicated meaning.  
  

B. Intent of Certain Terms or Adjectives:  

  

1. The Contract Documents include the terms "as allowed," "as approved," "as ordered," "as 

directed" or terms of like effect or import to authorize an exercise of professional judgment by 

Engineer. In addition, the adjectives "reasonable," "suitable," "acceptable," "proper," 

"satisfactory," or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for compliance 

with the information in the Contract Documents and with the design concept of the Project as a 

functioning whole as shown or indicated in the Contract Documents (unless there is a specific 

statement indicating otherwise). The use of any such term or adjective is not intended to and 

shall not be effective to assign to Engineer any duty or authority to supervise or direct the 

performance of the Work, or any duty or authority to undertake responsibility contrary to the 

provisions of Paragraph 9.09 or any other provision of the Contract Documents.  

  

C. Day:  

  

1. The word "day" means a calendar day of 24 hours measured from midnight to the next midnight.  
  

D. Defective:  

  

1. The word "defective," when modifying the word "Work," refers to Work that is unsatisfactory, 

faulty, or deficient in that it:  
  

a. does not conform to the Contract Documents; or  



 

 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer's recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05).  
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E. Furnish, Install, Perform, Provide:  

  

1. The word "furnish," when used in connection with services, materials, or equipment, shall mean 

to supply and deliver said services, materials, or equipment to the Site (or some other specified 

location) ready for use or installation and in usable or operable condition.  

2. The word "install," when used in connection with services, materials, or equipment, shall mean 

to put into use or place in final position said services, materials, or equipment complete and 

ready for intended use.  

3. The words "perform" or "provide," when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete and 

ready for intended use.  

4. When "furnish," "install," "perform," or "provide" is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, "provide" is 

implied.  
  

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning.  
  

ARTICLE 2 - PRELIMINARY MATTERS  

  

 2.01  Delivery of Bonds and Evidence of Insurance  

  

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 

also deliver to Owner such bonds as Contractor may be required to furnish.  
  

B. Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or any 

additional insured may reasonably request) which Contractor and Owner respectively are required to 

purchase and maintain in accordance with Article 5.  

  

2.02   Copies of Documents  

  

B. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction.  
  



 

 

2.03   Commencement of Contract Times; Notice to Proceed  

  

 
C. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice 

to Proceed may be given at any time within 30 days after the Effective Date of the Agreement. In no 

event will the Contract Times commence to run later than the sixtieth day after the day of Bid opening 

or the thirtieth day after the Effective Date of the Agreement, whichever date is earlier. 
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 2.04   Starting the Work  

  

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No 

Work shall be done at the Site prior to the date on which the Contract Times commence to run.  

  

 2.05        Before Starting Construction  

  

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement, (unless otherwise 

specified in the General Requirements), Contractor shall submit to Engineer for timely review:  

  

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and 

completing the various stages of the Work, including any Milestones specified in the Contract 

Documents;  

  

2. a preliminary Schedule of Submittals; and  

  

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and profit 

applicable to each item of Work.  
  

2.06      Preconstruction Conference; Designation of Authorized Representatives  

  

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and 

others as appropriate will be held to establish a working understanding among the parties as to the 

Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop 

Drawings and other submittals, processing Applications for Payment, and maintaining required 

records.  
  

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act 

as its authorized representative with respect to the services and responsibilities under the Contract. 

Such individuals shall have the authority to transmit instructions, receive information, render 

decisions relative to the Contract, and otherwise act on behalf of each respective party.  
  

2.07    Initial Acceptance of Schedules  

  



 

 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer 

as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall 

have an additional 10 days to make corrections and adjustments and to complete and resubmit the 

schedules. No progress payment shall be made to Contractor until acceptable schedules are submitted 

to Engineer.  
  

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the 

Work to completion within the Contract Times.  Such acceptance will not impose on  
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the 

Work, nor interfere with or relieve Contractor from Contractor's full responsibility therefor.  
  

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals.  
  

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work.  
  

ARTICLE 3 -CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE  

  

3.01    Intent  

  

A. The Contract Documents are complementary; what is required by one is as binding as if required by 

all.  

  

B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) 

to be constructed in accordance with the Contract Documents.  Any labor, documentation, services, 

materials, or equipment that reasonably may be inferred from the Contract Documents or from 

prevailing custom or trade usage as being required to produce the indicated result will be provided 

whether or not specifically called for, at no additional cost to Owner.  
  

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided 

in Article 9.  
  

3.02    Reference Standards  

  

B. Standards, Specifications, Codes, Laws, and Regulations  
  

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, 

or association, or to Laws or Regulations, whether such reference be specific or by implication, 

shall mean the standard, specification, manual, code, or Laws or Regulations in effect at the time 



 

 

of opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except as 

may be otherwise specifically stated in the Contract Documents.  
  

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set forth 

in the Contract Documents. No such provision or instruction shall be effective to assign to Owner, 

Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, 

or subcontractors, any duty or authority to supervise or direct the performance of the Work or 

any duty or authority to undertake responsibility inconsistent with the provisions of the Contract 

Documents.  
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3.03       Reporting and Resolving Discrepancies  

  

A. Reporting Discrepancies:  

  

1. Contractor 's Review of Contract Documents Before Starting Work: Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor shall 

promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy which 

Contractor discovers, or has actual knowledge of, and shall obtain a written interpretation or 

clarification from Engineer before proceeding with any Work affected thereby.  
  

2. Contractor's Review of Contract Documents During Performance of Work: If, during the   

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable Law 

or Regulation, (b) any standard, specification, manual, or code, or (c) any instruction of any 

Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall not 

proceed with the Work affected thereby (except in an emergency as required by Paragraph 

6.16.A) until an amendment or supplement to the Contract Documents has been issued by one 

of the methods indicated in Paragraph 3.04.  
  

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge 

thereof.  
  

B.   Resolving Discrepancies:  

  



 

 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the 

Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and:  
  

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract Documents); 

or  
  

b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless 

such an interpretation of the provisions of the Contract Documents would result in violation 

of such Law or Regulation).  

  

3.04       Amending and Supplementing Contract Documents  

  

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive.  
  

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways:  
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1. A Field Order;  

  

2. Engineer's approval of a Shop Drawing or Sample (subject to the provisions of Paragraph  

6.17.D.3); or  

  

3. Engineer's written interpretation or clarification.  
  

3.05       Reuse of Documents  

  

A. Contractor and any Subcontractor or Supplier shall not:  
  

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other 

documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  
  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the 

Project or any other project without written consent of Owner and Engineer and specific written 

verification or adaptation by Engineer.  
  



 

 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. 

Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record 

purposes.  
  

 3.06  Electronic Data  

  

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer 

to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the 

printed copies (also known as hard copies). Files in electronic media format of text, data, graphics, 

or other types are furnished only for the convenience of the receiving party. Any conclusion or 

information obtained or derived from such electronic files will be at the user's sole risk. If there is a 

discrepancy between the electronic files and the hard copies, the hard copies govern.  
  

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data's creator, the party receiving electronic files agrees that 

it will perform acceptance tests or procedures within 60 days, after which the receiving party shall 

be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 

acceptance period will be corrected by the transferring party.  
  

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting from 

the use of software application packages, operating systems, or computer hardware differing from 

those used by the data's creator.  
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ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS  

  

4.01     Availability of Lands  

  

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not 

of general application but specifically related to use of the Site with which Contractor must comply 

in performing the Work. Owner will obtain in a timely manner and pay for easements for permanent 

structures or permanent changes in existing facilities. If Contractor and Owner are unable to agree on 

entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract 

Times, or both, as a result of any delay in Owner's furnishing the Site or a part thereof, Contractor 

may make a Claim therefor as provided in Paragraph 10.05.  
  

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record 

legal title and legal description of the lands upon which the Work is to be performed and Owner's 

interest therein as necessary for giving notice of or filing a mechanic's or construction lien against 

such lands in accordance with applicable Laws and Regulations.  
  

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary 

construction facilities or storage of materials and equipment.  
  

4.02     Subsurface and Physical Conditions  

  

A. Reports and Drawings:   The Supplementary Conditions identify:  
  

1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous 

to the Site; and  
  

2. those drawings known to Owner of physical conditions relating to existing surface or subsurface 

structures at the Site (except Underground Facilities).  

  

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 

accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings 

are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. 

Except for such reliance on such "technical data," Contractor may not rely upon or make any claim 

against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors  with  respect to:  
  

1. the completeness of such reports and drawings for Contractor's purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident thereto; 

or  
  

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or  
  

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other 

data, interpretations, opinions, or information.  
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4.03       Differing Subsurface or Physical Conditions  

  

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or revealed 

either:  
  

1. is of such a nature as to establish that any "technical data" on which Contractor is entitled to rely 

as provided in Paragraph 4.02 is materially inaccurate; or  
  

2. is of such a nature as to require a change in the Contract Documents; or  
  

3. differs materially from that shown or indicated in the Contract Documents; or  
  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract Documents;  

 then Contractor shall, promptly after becoming aware thereof and before further disturbing the  

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so.  
  

B. Engineer's Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 

promptly review the pertinent condition, detem1ine the necessity of Owner's obtaining additional 

exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) of 

Engineer's findings and conclusions.  
  

C. Possible Price and Times Adjustments:  

  

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the 

existence of such differing subsurface or physical condition causes an increase or decrease in 

Contractor's cost of, or time required for, performance of the Work; subject, however, to the 

following:  
  

a. such condition must meet any one or more of the categories described in Paragraph4.03.A; 

and  
  

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price 

will be subject to the provisions of Paragraphs 9.07 and   11.03.  
  

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:  
  

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the submission 

of a Bid or becoming bound under a negotiated contract; or  
  



 

  

b. the existence of such condition could reasonably have been discovered or revealed as a result   

of any examination, investigation, exploration, test, or study of the Site and  
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contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor's making such final commitment; or  
  

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.  
  

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project.  
  

 4.04  Underground Facilities  

  

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions:  
  

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and  
  

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for:  
  

a. reviewing and checking all such information and data;  
  

b. locating all Underground Facilities shown or indicated in the Contract Documents;  
  

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  
  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work.  
  

B. Not Shown or Indicated:  

  



 

 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith  

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the  
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consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility.  
  

2. If  Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the extent 

that they are attributable to the existence or location of any Underground Facility that was not 

shown or indicated or not shown or indicated with reasonable accuracy in the Contract 

Documents and that Contractor did not know of and could not reasonably have been expected 

to be aware of or to have anticipated. If Owner and Contractor are unable to agree on entitlement 

to or on the amount or extent, if any, of any such adjustment in Contract Price or Contract Times, 

Owner or Contractor may make a Claim therefor as provided in Paragraph 10.05.  
  

4.05       Reference Points  

  

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer's judgment are necessary to enable Contractor to proceed with the Work.  Contractor shall 

be responsible for laying out the Work, shall protect and preserve the established reference points 

and property monuments, and shall make no changes or relocations without the prior written approval 

of Owner. Contractor shall report to Engineer whenever any reference point or property monument 

is lost or destroyed or requires relocation because of necessary changes in grades or locations, and 

shall be responsible for the accurate replacement or relocation of such reference points or property 

monuments by professionally qualified personnel.  

  

 4.06  Hazardous Environmental Condition at Site  

  

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings known 

to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.  

  

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 

accuracy of the ''technical data" contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such "technical data" is identified in the Supplementary 

Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make 

any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to:  
  

1. the completeness of such reports and drawings for Contractor's purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident thereto; 

or  
  

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or  
  

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other 

data, interpretations, opinions or information.  
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C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in 

the Contract Documents to be within the scope of the Work. Contractor shall be responsible for a 

Hazardous Environmental Condition created with any materials brought to the Site by Contractor, 

Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.  
  

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom 

Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with such 

condition and in any area affected thereby (except in an emergency as required by Paragraph 6.16.A); 

and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner 

shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified expert 

to evaluate such condition or take corrective action, if any. Promptly after consulting with Engineer, 

Owner shall take such actions as are necessary to permit Owner to timely obtain required permits 

and provide Contractor the written notice required by Paragraph 4.06.E.  
  

E. Contractor shall not be required to resume Work in connection with such condition or in any affected 

area until after Owner has obtained any required permits related thereto and delivered written notice 

to Contractor: (i) specifying that such condition and any affected area is or has been rendered safe 

for the resumption of Work; or (ii) specifying any special conditions under which such Work may be 

resumed safely. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, 

if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work 

stoppage or such special conditions under which Work is agreed to be resumed by Contractor, either 

party may make a Claim therefor as provided in Paragraph 10.05.  
  

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, 

then Owner may order the portion of the Work that is in the area affected by such condition to be 

deleted from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount 

or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such 

portion of the Work, then either party may make a Claim therefor as provided in Paragraph 10.05. 

Owner may have such deleted portion of the Work performed by Owner's own forces or others in 

accordance with Article 7.  
  

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 

Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants, and subcontractors of each and any of them from and against all claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising 

out of or relating to a Hazardous Environmental Condition, provided that such Hazardous 

Environmental Condition: (i) was not shown or indicated in the Drawings or Specifications or 

identified in the Contract Documents to be included within the scope of the Work, and (ii) was not 

created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 
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4.06.G shall obligate Owner to indemnify any individual or entity from and against the consequences 

of that individual 's or entity's own negligence.  
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) arising out of  or 

relating to a Hazardous Environmental Condition created by Contractor or by  anyone  for  whom 

Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify 

any individual or entity from and against the consequences of that individual's or entity's own 

negligence.  
  

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site.  

  

ARTICLE 5 -BONDS AND INSURANCE  

  

   5.01  Performance, Payment, and Other Bonds  

  

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor's obligations 

under the Contract Documents. These bonds shall remain in effect until one year after the date when 

final payment becomes due or until completion of the correction period specified in Paragraph 13.07, 

whichever is later, except as provided otherwise by Laws or Regulations or by the Contract 

Documents. Contractor shall also furnish such other bonds as are required by the Contract 

Documents.  

  

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise 

by Laws or Regulations, and shall be executed by such sureties as are named in the list of 

"Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury.  All bonds signed by 

an agent or attorney-in-fact must be accompanied by a certified copy of that individual's authority 

to bind the surety. The evidence of authority shall show that it is effective on the date the agent or 

attorney-infact signed each bond.  

  

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in any state where any part of the Project is located or it ceases to 

meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer 
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and shall, within 20 days after the event giving rise to such notification, provide another bond and 

surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02.  
  

 5.02  Licensed Sureties and Insurers  

  

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed   or 

authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies for 

the limits and coverages so required.  Such surety and insurance companies shall also  
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meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions.  
  

5.03  Certificates of Insurance  

  

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in 

the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested 

by Owner or any other additional insured) which Contractor is required to purchase and maintain.  
  

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in 

the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested 

by Contractor or any other additional insured) which Owner is required to purchase and maintain.  
  

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with 

these insurance requirements or failure of Owner to identify a deficiency in compliance from the 

evidence provided shall not be construed as a waiver of Contractor's obligation to maintain such 

insurance.  
  

D. Owner does not represent that insurance coverage and limits established in this Contract necessarily 

will be adequate to protect Contractor.  
  

E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor's 

liability under the indemnities granted to Owner in the Contract Documents.  

  

5.04  Contractor 's Insurance  

  

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed 

and as will provide protection from claims set forth below which may arise out of or result from 

Contractor's performance of the Work and Contractor's other obligations under the Contract 

Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone 

directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose 

acts any of them may be  liable:  

  

1. claims under workers' compensation, disability benefits, and other similar employee benefit acts;  
  

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor's employees;  

  

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 

than Contractor's employees;  
  

4. claims for damages insured by reasonably available personal injury liability coverage which are 

sustained:  
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a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  
  

b. by any other person for any other reason;  
  

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property wherever located, including loss of use resulting therefrom; and  
  

6. claims for damages because of bodily injury or death of any person or property damage arising 

out of the ownership, maintenance or use of any motor vehicle.  
  

B. The policies of insurance required by this Paragraph 5.04 shall:  
  

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6  inclusive,  be written 

on an occurrence basis, include as additional insureds (subject to any customary exclusion 

regarding professional liability) Owner and Engineer, and any other individuals or entities 

identified in the Supplementary Conditions, all of whom shall be listed as additional insureds, 

and include coverage for the respective officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of all such additional insureds, and the insurance 

afforded to these additional insureds shall provide primary  coverage for all claims covered 

thereby;  
  

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater;  
  

3. include contractual liability insurance covering Contractor's indemnity obligations under 

Paragraphs 6.11 and 6.20;  
  

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 

changed or renewal refused until at least 30 days prior written notice has been given to Owner 

and Contractor and to each other additional insured identified in the Supplementary Conditions 

to whom a certificate of insurance has been issued (and the certificates of insurance furnished by 

the Contractor pursuant to Paragraph 5.03 will so provide);  
  

5. remain in effect at least until final payment and at all times thereafter when Contractor may be 

correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and  

  

6. include completed operations coverage:  
  

a. Such insurance shall remain in effect for two years after final payment.  
  

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 



 

  

19   

satisfactory to Owner and any such additional insured of continuation of such insurance at 

final payment and one year thereafter.  
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 5.05  Owner 's Liability Insurance  

  

A.  In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at 

Owner's option, may purchase and maintain at Owner's expense Owner's own liability insurance as 

will protect Owner against claims which may arise from operations under the Contract Documents.  
  

 5.06  Property Insurance  

  

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or required 

by Laws and Regulations). This insurance shall:  

  

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee;  

  

2. be written on a Builder's Risk "all-risk" policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes  of loss:  fire, 

lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, collapse, 

debris removal, demolition occasioned by enforcement of Laws and Regulations, water damage 

(other than that caused by flood), and such other perils or causes of loss as may be specifically 

required by the Supplementary  Conditions.  

  

3. include expenses incurred in the repair or replacement of any insured property (including but not 

limited to fees and charges of engineers and architects);  

  

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer;  
  

5. allow for partial utilization of the Work by Owner;  

  

6. include testing and startup; and  

  



 

  

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom 

a certificate of insurance has been issued.  

  

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which will 

include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals 

or entities identified in the Supplementary Conditions, and the officers, directors,  
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members, partners, employees, agents, consultants and subcontractors of each and any of them, each of 

whom is deemed to have an insurable interest and shall be listed as a loss payee.  

  

C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and 

maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the 

coverage afforded will not be canceled or materially changed or renewal refused until at least 30 days 

prior written notice has been given to Owner and Contractor and to each other loss payee to whom a 

certificate of insurance has been issued and will contain waiver provisions in accordance with Paragraph  

5.07.  

  

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this 

Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent 

of any deductible amounts that are identified in the Supplementary Conditions. The risk of loss within 

such identified deductible amount will be borne by Contractor, Subcontractors, or others suffering any 

such loss, and if any of them wishes property insurance coverage within the limits of such amounts, each 

may purchase and maintain it at the purchaser 's own expense.  

  

E. If Contractor requests in writing that other special insurance be included in the property insurance policies 

provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof 

will be charged to Contractor by appropriate Change Order. Prior to commencement of the Work at the 

Site, Owner shall in writing advise Contractor whether or not such other insurance has been procured by 

Owner.  

  

5.07  Waiver of Rights  

  

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect 

Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the 

Supplementary Conditions as loss payees (and the officers, directors, members, partners, employees, 

agents, consultants, and subcontractors of each and any of them) in such policies and will provide primary 

coverage for all losses and damages caused by the perils or causes of loss covered thereby. All such policies 

shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will 

have no rights of recovery against any of the insureds or loss payees thereunder. Owner and Contractor 

waive all rights against each other and their respective officers, directors, members, partners, employees, 
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agents, consultants and subcontractors of each and any of them for all losses and damages caused by, 

arising out of or resulting from any of the perils or causes of loss covered by such policies and any other 

property insurance applicable to the Work; and, in addition, waive all such rights against  Subcontractors 

and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss 

payees (and the officers, directors, members, partners, employees, agents, consultants, and subcontractors 

of each and any of them) under such policies for losses and damages so caused. None of the above waivers 

shall extend to the rights that any party making such waiver may have to the proceeds of insurance held 

by Owner as trustee or otherwise payable under any policy so issued.  

  

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them for:  
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct 

physical loss or damage to Owner's property or the Work caused by, arising out of, or resulting 

from fire or other perils whether or not insured by Owner; and  
  

2. . loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance maintained on 

the completed Project or part thereof by Owner during partial utilization pursuant to Paragraph 

14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final payment pursuant 

to Paragraph 14.07.  
  

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred 

to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such 

loss, damage, or consequential loss, the insurers will have no rights of recovery against Contractor, 

Subcontractors, or Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them.  
  

5.08 Receipt and Application of Insurance Proceeds  

  

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 

Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 

subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner shall 

deposit in a separate account any money so received and shall distribute it in accordance with such 

agreement as the parties in interest may reach. If no other special agreement is reached, the damaged 

Work shall be repaired or replaced, the moneys so received applied on account thereof, and the Work 

and the cost thereof covered by an appropriate Change   Order.  

  

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the 

parties in interest shall object in writing within 15 days after the occurrence of loss to Owner's 

exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with the 

insurers in accordance with such agreement as the parties in interest may reach. If no such agreement 

among the parties in interest is reached, Owner as fiduciary shall adjust and settle the loss with the 

insurers and, if required in writing by any party in interest, Owner as fiduciary shall give bond for 

the proper performance of such duties.  
  

5.09 Acceptance of Bonds and Insurance; Option to Replace  

  

A.  If either Owner or Contractor has any objection to the coverage afforded by or other provisions of  

the bonds or insurance required to be purchased and maintained by the other party in accordance with 

Article 5 on the basis of non-conformance with the Contract Documents, the objecting paity shall so 

notify the other party in writing within 10 days after receipt of the certificates (or other evidence 

requested) required by Paragraph 2.01.B. Owner  and Contractor  shall each provide to  the other 

such additional information in respect of insurance provided as  the  other  may  reasonably request. 

If either party does not purchase or maintain all of the bonds and insurance required of such party by 

the Contract Documents, such party shall notify the other party in writing of such failure to purchase 

prior to the start of the Work, or of such failure to maintain prior to any change in the required 
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coverage. Without prejudice to any other right or remedy, the other party may elect to obtain 

equivalent bonds or insurance to protect such other party's  

interests at the expense of the party who was required to provide such coverage, and a Change Order 

shall be issued to adjust the Contract Price accordingly.  
  

5.10 Partial Utilization, Acknowledgment of Property Insurer  

  

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 

Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 

commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 

acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. 

The insurers providing the property insurance shall consent by endorsement on the policy or policies, 

but the property insurance shall not be canceled or permitted to lapse on account of any such partial 

use or occupancy.  
  

ARTICLE 6 -CONTRACTOR'S RESPONSIBILITIES  

  

6.01  Supervision and Superintendence  

  

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 

attention thereto and applying such skills and expertise as may be necessary to perform the Work in 

accordance with the Contract Documents. Contractor shall be solely responsible for the means, 

methods, techniques, sequences, and procedures of construction. Contractor shall not be responsible 

for the negligence of Owner or Engineer in the design or specification of a specific means, method, 

technique, sequence, or procedure of construction which is shown or indicated in and expressly 

required by the Contract Documents.  
  

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except under 

extraordinary circumstances.  
  

6.02     Labor; Working Hours  

  

C. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and 

perform construction as required by the Contract Documents. Contractor shall at all times maintain 

good discipline and order at the Site.  
  

D. Except as otherwise required for the safety or protection of persons or the Work or property at the  

Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the  

Site shall be performed during regular working hours. Contractor will not pe1mit the performance 

of Work on a Saturday, Sunday, or any legal holiday without Owner's written consent (which will 

not be unreasonably withheld) given after prior written notice to Engineer.  
  

6.03     Services, Materials, and Equipment  
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A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction equipment and 

machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary 

facilities, and all other facilities and incidentals necessary for the perf01mance, testing, start-up, and 

completion of the Work.  

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall 

be of good quality and new, except as otherwise provided in the Contract Documents. All special 

warranties and guarantees required by the Specifications shall expressly run to the benefit of Owner. 

If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of required 

tests) as to the source, kind, and quality of materials and equipment.  
  

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, 

cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as 

otherwise may be provided in the Contract Documents.  
  

6.04      Progress Schedule  
'  

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it 

may be adjusted from time to time as provided below.  
  

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 

proposed adjustments in the Progress Schedule that will not result in changing the Contract 

Times. Such adjustments will comply with any provisions of the General Requirements 

applicable thereto.  
  

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may 

only be made by a Change Order.  

  

6.05      Substitutes and "Or-Equals"  

  

A. Whenever an item of material or equipment is specified or described in the Contract Documents by 

using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required.  Unless the 

specification or description contains or is followed by words reading that no like, equivalent, or 

"orequal" item or no substitution is permitted, other items of material or equipment or material or 

equipment of other Suppliers may be submitted to Engineer for review under the circumstances 

described below.  

  

l. "Or-Equal" Items: If in Engineer's sole discretion an item of material or equipment proposed by 

Contractor is functionally equal to that named and sufficiently similar so that no change in related 

Work will be required, it may be considered by Engineer as an "or-equal" item, in which case 

review and approval of the proposed item may, in Engineer's sole discretion, be accomplished 

without compliance with some or all of the requirements for approval of proposed substitute 

items. For the purposes of this Paragraph 6.05.A. l, a proposed item of material or equipment 

will be considered functionally equal to an item so named if:  
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a. in the exercise of reasonable judgment Engineer determines that:  
  

1) it is at least equal in materials of construction, quality, durability, appearance, strength, 

and design characteristics;  
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2) it will reliably perform at least equally well the function and achieve the results imposed by 

the design concept of the completed Project as a functioning whole; and  
  

3) it has a proven record of performance and availability of responsive service.  

  

b. Contractor certifies that, if approved and incorporated into the Work:  

  

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

  

2) it will conform substantially to the detailed requirements of the item named in the Contract 

Documents.  

  

2. Substitute Items:  

  

a. If in Engineer's sole discretion an item of material or equipment proposed by Contractor does 

not qualify as an "or-equal" item under Paragraph 6.05.A.1, it will be considered a proposed 

substitute item.  

  

b. Contractor shall submit sufficient information as provided below to allow Engineer to determine 

if the item of material or equipment proposed is essentially equivalent to that named and an 

acceptable substitute therefor. Requests for review of proposed substitute items of material or 

equipment will not be accepted by Engineer from anyone other than Contractor.  

  

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate under 

the circumstances.  

  

d. Contractor shall make written application to Engineer for review of a proposed substitute item 

of material or equipment that Contractor seeks to furnish or use. The application:  

  

1) shall certify that the proposed substitute item will:  

  

a) perform adequately the functions and achieve the results called for by the general design,  
  

b) be similar in substance to that specified, and  

  

c) be suited to the same use as that specified;  

  

2) will state:  
  

a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor's achievement of Substantial Completion on time,  

  

b) whether use of the proposed substitute item in the Work will require a change in any of 

the Contract Documents (or in the provisions of any other direct contract with Owner 

for other work on the Project) to adapt the design to the proposed substitute item, and  
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c) whether incorporation or use of the proposed substitute item in connection with the 

Work is subject to payment of any license fee or royalty;  
  

3) will identify:  
  

a) all variations of the proposed substitute item from that specified, and  
  

b) available engineering, sales, maintenance, repair, and replacement services; and  

  

4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly 

from use of such substitute item, including costs of redesign and claims of other 

contractors affected by any resulting change.  
  

B. Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence, 

or procedure of construction is expressly required by the Contract Documents, Contractor may 

furnish or utilize a substitute means, method, technique, sequence, or procedure of construction 

approved by Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's 

sole discretion, to determine that the substitute proposed is equivalent to that expressly called for by 

the Contract Documents. The requirements for review by Engineer will be similar to those provided 

in Paragraph 6.05.A.2.  

  

C. Engineer 's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each 

proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 

Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 

judge of acceptability. No "or equal" or substitute will be ordered, installed or utilized until Engineer's 

review is complete, which will be evidenced by a Change Order in the case of a substitute and an 

approved Shop Drawing for an "or equal." Engineer will advise Contractor in writing of any negative 

determination.  
  

D. Special Guarantee: Owner may require Contractor to furnish at Contractor's expense a special 

performance guarantee or other surety with respect to any substitute.  
  

E. Engineer 's Cost Reimbursement: Engineer will record Engineer's costs in evaluating a substitute 

proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 

Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse 

Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. 

Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes in 

the Contract Documents (or in the provisions of any other direct contract with Owner) resulting from 

the acceptance of each proposed   substitute.  
  

F. Contractor's Expense: Contractor shall provide all data in support of any proposed substitute or "or-

equal" at Contractor's expense.  

  

6.06  Concerning Subcontractors, Suppliers, and Others  



 

 

  

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, 

against whom   Owner may have reasonable   objection.  Contractor shall not be  
  

EJCDC C-700 Standard General Conditions of the Construction Contract of 

Professional Engineers for EJCDC. All rights reserved. 
 of  62 

required to employ any Subcontractor, Supplier, or other individual or entity to furnish or perform  

any of the Work against whom Contractor has reasonable objection.  

  

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 

individuals or entities to be submitted to Owner in advance for acceptance by Owner by  a specified 

date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in 

accordance  with the Supplementary Conditions,  Owner's acceptance (either in writing  or by failing 

to make written objection thereto by the date indicated for acceptance or objection in the Bidding 

Documents or the Contract Documents) of any such Subcontractor, Supplier, or other individual or 

entity so identified may be revoked on the basis of reasonable objection after due investigation. 

Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other 

individual or entity, and the Contract Price will be adjusted by the difference in the cost occasioned 

by such replacement, and an appropriate Change Order will be issued. No acceptance by Owner of 

any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, 

shall constitute a waiver of any right of Owner or Engineer to reject defective Work.  

  

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work 

just as Contractor is responsible for Contractor's own acts and omissions. Nothing in the Contract 

Documents:  

  

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any 

contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or 

other individual or entity; nor  

  

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 

any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 

otherwise be required by Laws and Regulations.  

  

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, 

Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct 

or indirect contract with Contractor.  

  

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through   Contractor.  

  

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work 

to be performed by any specific trade.  
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G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate 

agreement between Contractor and the Subcontractor or Supplier which specifically binds the 

Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the 

benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier 

who is listed as a loss payee on the property insurance provided in Paragraph 5.06, the agreement 

between the Contractor and the Subcontractor or Supplier will contain provisions whereby the 

Subcontractor or Supplier waives all rights against Owner,  
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Contractor, Engineer, and all other individuals or ent1t1es identified in the Supplementary Conditions to 

be listed as insureds or loss payees (and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them) for all losses and damages caused by, arising 

out of, relating to, or resulting from any of the perils or causes of loss covered by such policies and any 

other property insurance applicable to the Work. If the insurers on any such policies require separate 

waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain the same.  

  

6.07     Patent Fees and Royalties  

  

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, product, or 

device which is the subject of patent rights or copyrights held by others. If a particular invention, design, 

process, product, or device is specified in the Contract Documents for use in the performance of the Work 

and if, to the actual knowledge of Owner or Engineer, its use is subject to patent rights or copyrights 

calling for the payment of any license fee or royalty to others, the existence of such rights shall be 

disclosed by Owner in the Contract Documents.  
  

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold  harmless 

Contractor, and its officers, directors, members, partners, employees,  agents, consultants, and 

subcontractors from and against all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals, and all court or arbitration 

or other dispute resolution costs) arising out of or relating to any infringement of patent rights or 

copyrights incident to the use in the performance of the Work or resulting from the incorporation in the 

Work of any invention, design, process, product, or device specified in the Contract Documents, but not 

identified as being subject to payment of any license fee or royalty to others required by patent rights or 

copyrights.  

  

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 

Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and 

subcontractors of each and any of them from and against all claims, costs, losses, and damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of 

patent rights or copyrights incident to the use  in  the performance of the Work or resulting from the 

incorporation in the Work of any  invention,  design, process, product, or device not specified in the 

Contract Documents.  

  

 6.08  Permits  

  

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all 

construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such 

permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the 

prosecution of the Work which are applicable at the time of opening of Bids, or, if there are no Bids, on 

the Effective Date of the Agreement. Owner shall pay all charges of utility owners for connections for 

providing permanent service to the Work.  
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6.09  Laws and Regulations  

  

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable 

to the performance of the Work. Except where otherwise expressly required by applicable Laws and 

Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's compliance 

with any Laws or Regulations.  

  

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 

Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration 

or other dispute resolution costs) arising out of or relating to such Work. However, it shall not be 

Contractor's responsibility to make certain that the Specifications and Drawings are in accordance with 

Laws and Regulations, but this shall not relieve Contractor of Contractor's obligations under Paragraph 

3.03.  

  

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of 

the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work 

shall be the subject of an adjustment in Contract Price or Contract Times. If Owner and Contractor are 

unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may 

be made therefor as provided in Paragraph 10.05.  

  

6.10      Taxes  

  

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in 

accordance with the Laws and Regulations of the place of the Project which are applicable during the 

performance of the Work.  

  

 6.11  Use a/ Site and Other Areas  

  

A. Limitation on Use of Site and Other Areas:  

  

1. Contractor shall confine construction equipment, the storage of materials and equipment, and the 

operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not 

unreasonably encumber the Site and other areas with construction equipment or other materials or 

equipment. Contractor shall assume full responsibility for any damage to any such land or area, or 

to the owner or occupant thereof, or of any adjacent land or areas resulting from the performance of 

the Work.  

  

2. Should any claim be made by any such owner or occupant because of the performance of the Work, 

Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim 

by arbitration or other dispute resolution proceeding or at law.  
  

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 



 

  

  

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and dan1ages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution  costs) arising out of 

or relating  to any claim or action, legal or equitable, brought  
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by any such owner or occupant against Owner, Engineer, or any other party indemnified hereunder 

to the extent caused by or based upon Contractor's performance of the Work.  

  

B. Removal of Debris During Pe1.formance of the Work: During the progress of the Work Contractor 

shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. 

Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable 

Laws and Regulations.  

  

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and 

make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the 

Site all tools, appliances, construction equipment and machinery, and surplus materials and shall restore 

to original condition all property not designated for alteration by the Contract Documents.  

  

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded in any 

manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent 

property to stresses or pressures that will endanger it.  
  

6.12        Record Documents  

  

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, 

Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and 

clarifications in good order and annotated to show changes made during construction. These record 

documents together with all approved Samples and a counterpart of all approved Shop Drawings will be 

available to Engineer for reference. Upon completion of the Work, these record documents, Samples, and 

Shop Drawings will be delivered to Engineer for Owner.  

  

6.13        Safety and Protection  

  

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions 

and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their 

responsibility for the safety of persons or property in the performance of their work, nor for compliance 

with applicable safety Laws and Regulations.  Contractor shall take all necessary precautions for the 

safety of, and shall provide the necessary protection to prevent damage, injury or loss to:  
  

1. all persons on the Site or who may be affected by the Work;  

  

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the 

Site; and  
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3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or 

replacement in the course of construction.  

  

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or 

property, or to the protection of persons or property from damage, injury, or loss; and  
  

 

EJCDC C-700 Standard General Conditions of the Construction Contract Copyright  2007 

National Society of Professional Engineers for  C.  All rights reserved. 
Page 20 of 62 



 

  
 ©  EJCD   

  

shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall  

notify owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, 

relocation, and replacement of their property.  
  

C. Contractor shall comply with the applicable requirements of Owner's safety programs, if any. The 

Supplementary Conditions identify any Owner's safety programs that are applicable to the Work.  
  

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor's safety 

program with which Owner's and Engineer's employees and representatives must comply while at 

the Site.  
  

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, shall be  remedied  by  Contractor  (except damage 

or loss attributable to the fault of Drawings  or  Specifications  or to the acts or omissions of Owner 

or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be liable, 

and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor 

or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed  by any 

of them).  
  

F. Contractor's duties and responsibilities for safety and for protection of the Work shall continue until 

such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in 

accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly 

provided in connection with Substantial Completion).  

  

6.14        Safety Representative  

  

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties 

and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety 

precautions and programs.  
  

6.15       Hazard Communication Programs  

  

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other 

hazard communication information required to be made available to or exchanged between or among 

employers at the Site in accordance with Laws or Regulations.  
  

 6.16  Emergencies  

  

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is  
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required because of the action taken by Contractor in response to such an emergency, a Work Change 

Directive or Change Order will be issued.  
  

6.17       Shop Drawings and Samples  

  

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal 

will be identified as Engineer may require.  

  

                      1.Shop Drawings:  

  

a. Submit number of copies specified in the General Requirements.  

  

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 

specified performance and design criteria, materials, and similar data to show Engineer the 

services, materials, and equipment Contractor proposes to provide and to enable Engineer to 

review the information for the limited purposes required by Paragraph 6.17.D.  

  

2. Samples:  

  

a. Submit number of Samples specified in the Specifications.  
  

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the 

use for which intended and other data as Engineer may require to enable Engineer to review the 

submittal for the limited purposes required by Paragraph 6.17.D.  

  

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer's review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor.  
  

C. Submittal Procedures:  

  

1.Before submitting each Shop Drawing or Sample, Contractor shall have:  
  

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents;  

  

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, and 

similar information with respect thereto;  



 

 

  

c. determined and verified the suitability of all materials offered with respect to the indicated 

application, fabrication, shipping, handling, storage, assembly, and installation pertaining to 

the performance of the Work; and  

  

d. determined and verified all information relative to Contractor's responsibilities for means, 

methods, techniques, sequences, and procedures of construction, and safety precautions and 

programs incident thereto.  
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                      2.Each submittal shall bear a stamp or specific written certification that Contractor has satisfied              
Contractor's obligations under the Contract Documents with respect to Contractor's review and approval of 

that submittal.  
  

3. With each submittal, Contractor shall give Engineer specific written notice of any variations that 

the Shop Drawing or Sample may have from the requirements of the Contract Documents. This 

notice shall be both a written communication, separate from the Shop Drawings or Sample 

submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample 

submitted to Engineer for review and approval of each such   variation.  
  

D. Engineer's Review:  

  

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer.  Engineer's review and approval will be only   to 

determine if the items covered by the submittals will, after installation or incorporation in the 

Work, conform to the information given in the Contract Documents and be compatible with the 

design concept of the completed Project as a functioning whole as indicated by the Contract 

Documents.  
  

2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or 

procedures of construction (except where a particular means, method, technique, sequence, or 

procedure of construction is specifically and expressly called for by the Contract Documents) or 

to safety precautions or programs incident thereto. The review and approval of a separate item 

as such will not indicate approval of the assembly in which the item   functions.  

  

3. Engineer's review and approval shall not relieve Contractor from responsibility for any variation 

from the requirements of the Contract Documents unless Contractor has complied with the 

requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each such 

variation by specific written notation thereof incorporated in or accompanying the Shop Drawing 

or Sample. Engineer's review and approval shall not relieve Contractor from responsibility for 

complying with the requirements of Paragraph 6.17.C. 1.  

  

E. Resubmittal Procedures:  

  

1. Contractor shall make corrections required by Engineer and shall return the required number of 

corrected copies of Shop Drawings and submit, as required, new Samples for review and 



 

  
 ©  EJCD   

  

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals.  
  

6.18      Continuing the Work  

  

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing.  
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6.19        Contractor's General Warranty and Guarantee  

  

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract 

Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, 

agents, consultants, and subcontractors shall be entitled to rely on representation of Contractor's warranty 

and guarantee.  

  

B. Contractor's warranty and guarantee hereunder excludes defects or damage caused by:  
  

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or  

  

2. normal wear and tear under normal usage.  

  

C. Contractor's obligation to perform and complete the Work in accordance with the Contract Documents 

shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance 

with the Contract Documents or a release of Contractor's obligation to perform the Work in accordance 

with the Contract Documents:  

  

1. observations by Engineer;  
  

2. recommendation by Engineer or payment by Owner of any progress or final payment;  

  

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by 

Owner;  

  

4. use or occupancy of the Work or any part thereof by Owner;  

  

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of 

acceptability by Engineer;  
  

6. any inspection, test, or approval by others; or  

  

7. any correction of defective Work by Owner.  

  

 6.20  Indemnification  

  

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 

Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and 

subcontractors of each and any of them from and against all claims, costs, losses, and damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to the performance of the 

Work, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, 

or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss 

of use resulting therefrom but only to the extent caused by any negligent act or omission of Contractor, 

any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of 

them to perform  any of the  Work or anyone for whose acts any of them may be liable  .  
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B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors by any employee (or the survivor or personal 

representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual 

or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for 

whose acts any of them may be liable, the indemnification obligation under Paragraph  

6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other 

individual or entity under workers' compensation acts, disability benefit acts, or other employee 

benefit acts.  

  

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability 

of Engineer and Engineer's officers, directors, members, partners, employees, agents, consultants and 

subcontractors arising out of:  

  

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or  

  

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury 

or damage.  

  

 6.21  Delegation of Professional Design Services  

  

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such services are 

required to carry out Contractor's responsibilities for construction means, methods, techniques, 

sequences and procedures. Contractor shall not be required to provide professional services in violation 

of applicable law.  

  

B. If professional design services or certifications by a design professional related to systems, materials 

or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer 

will specify all performance and design criteria that such services must satisfy. Contractor shall cause 

such services or certifications to be provided by a properly licensed professional, whose signature and 

seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other 

submittals prepared by such professional.  Shop Drawings and other submittals related to the Work 

designed or certified by such professional, if prepared by others, shall bear such professional's written 

approval when submitted to Engineer.  

  

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the 

services, certifications or approvals performed by such design professionals, provided Owner and 

Engineer have specified to Contractor all perfo1mance and design criteria that such services must 

satisfy.  

  

D. Pursuant to this Paragraph 6.21, Engineer's review and approval of design calculations and design 

drawings will be only for the limited purpose of checking for conformance with performance and 

design criteria given and the design concept expressed in the Contract Documents. Engineer's review 



 

 

and approval of Shop Drawings and other submittals (except design calculations and design drawings) 

will be only for the purpose stated in Paragraph 6.17.D.l.  
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E. Contractor shall not be responsible for the adequacy of the performance or  design  criteria  required 

by the Contract Documents.  
  

ARTICLE 7 - OTHER WORK AT THE SITE  

  

  7.01  Related Work at Site  

  

A. Owner may perform other work related to the Project at the Site with Owner's employees, or through 

other direct contracts therefor, or have other work performed by utility owners. If such other work is 

not noted in the Contract Documents, then:  

  

1. written notice thereof will be given to Contractor prior to starting any such other work; and  
  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, 

of any adjustment in the Contract Price or Contract Times that should be allowed as a result of 

such other work, a Claim may be made therefor as provided in Paragraph 10.05.  
  

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner's employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials and 

equipment and the execution of such other work, and properly coordinate the Work with theirs. 

Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly 

connect or otherwise make its several parts come together and properly integrate with such other 

work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering 

such work; provided, however, that Contractor may cut or alter others' work with the written consent 

of Engineer and the others whose work will be affected. The duties and responsibilities of Contractor 

under this Paragraph are for the benefit of such utility owners and other contractors to the extent that 

there are comparable provisions for the benefit of Contractor in said direct contracts between Owner 

and such utility owners and other contractors.  
  

C. If the proper execution or results of any part of Contractor's Work depends upon work performed by 

others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer 

in writing any delays, defects, or deficiencies in such other work that render it unavailable or 

unsuitable for the proper execution and results of Contractor's Work. Contractor's failure to so report 

will constitute an acceptance of such other work as fit and proper for integration with Contractor's 

Work except for latent defects and deficiencies in such other work.  
  

7.02       Coordination  

  

B. If Owner intends to contract with others for the performance of other work on the Project at the Site, 

the following will be set forth in Supplementary Conditions:  
  



 

 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified;  
  

2. the specific matters to be covered by such authority and responsibility will be itemized; and  
  

3. the extent of such authority and responsibilities will be provided.  
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B.  Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 

responsibility for such coordination.  
  

7.03         Legal Relationships  

  

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.  

  

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is 

liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor 

as a result of the other contractor's wrongful actions or inactions.  
  

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the 

reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor 's 

wrongful action or inactions.  

  

ARTICLE 8 - OWNER'S RESPONSIBILITIES  

  

   8.01  Communications to Contractor  

  

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to 

Contractor through Engineer.  

  

8.02      Replacement of Engineer  

  

A.  In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor 

makes no reasonable objection, whose status under the Contract Documents shall be that of the former 

Engineer.  

  

8.03      Furnish Data  

  

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.  

  

8.04     Pay When Due  

  

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and  
14.07.C.  

  



 

 

8.05      Lands and Easements; Reports and Tests  

  

A. Owner's duties with respect to providing lands and easements and providing engineering surveys to establish 

reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner's identifying and 

making available to Contractor copies of reports of explorations and tests of subsurface conditions and 

drawings of physical conditions relating to existing surface or subsurface structures at the Site.  

  

 8.06  Insurance  

  

A. Owner's responsibilities, if any, with respect to purchasing and maintaining liability and property insurance 

are set forth in Article 5.  
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8.07      Change Orders  

  

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.  
  

8.08       Inspections, Tests, and Approvals  

  

A. Owner's responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B.  
  

8.09       Limitations on Owner's Responsibilities  

  

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor's failure to perform the Work in accordance with the Contract Documents.  
  

8.10       Undisclosed Hazardous Environmental Condition  

  

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06.  

  

8.11       Evidence of Financial Arrangements  

  

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner's obligations under the Contract Documents.  
  

8.12       Compliance with Safety Program  

  



 

 

A. While at the Site, Owner's employees and representatives shall comply with the specific 

applicable requirements of Contractor's safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D.  
  

ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION  

  

   9.01  Owner's Representative  

  

A. Engineer will be Owner's representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner's representative during 

construction are set forth in the Contract Documents.  
  

9.02  Visits to Site  

  

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of Contractor's 

executed Work. Based on information obtained during such visits and observations, Engineer, for 

the benefit of Owner, will dete1mine, in general, if the Work is proceeding in accordance with 

the Contract Documents. Engineer will not be required to make exhaustive or  
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continuous inspections on the Site to check the quality or quantity of the Work. Engineer's efforts 

will be directed toward providing for Owner a greater degree of confidence that the completed Work 

will conform generally to the Contract Documents. On the basis of such visits and observations, 

Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner 

against defective Work.  
  

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of 

Engineer's visits or observations of Contractor's Work, Engineer will not supervise, direct, control, or 

have authority over or be responsible for Contractor's means, methods, techniques, sequences, or 

procedures of construction, or the safety precautions and programs incident thereto, or for any failure 

of Contractor to comply with Laws and Regulations applicable to the performance of the Work.  
  

9.03  Project Representative  

  

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer 

in providing more extensive observation of the Work. The authority and responsibilities of any such 

Resident Project Representative and assistants will be as provided in the Supplementary Conditions, 

and limitations on the responsibilities thereof will be as provided in Paragraph 9.09. If Owner 

designates another representative or agent to represent Owner at the Site who is not Engineer's 

consultant, agent or employee, the responsibilities and authority and limitations thereon of such other 

individual or entity will be as provided in the Supplementary Conditions.  
  

 9.04  Authorized Variations in Work  



 

 

  

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents 

which do not involve an adjustment in the Contract Price or the Contract Times and are compatible 

with the design concept of the completed Project as a functioning whole as indicated by the Contract 

Documents. These may be accomplished by a Field Order and will be binding on Owner and also on 

Contractor, who shall perform the Work involved promptly. If Owner or Contractor believes that a 

Field Order justifies an adjustment in the Contract Price or Contract Times, or both, and the parties are 

unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim 

may be made therefor as provided in Paragraph 10.05.  
  

 9.05  Rejecting Defective Work  

  

A. Engineer will have authority to reject Work, which Engineer believes to be defective, or that Engineer 

believes will not produce a completed Project that conforms to the Contract Documents or that will 

prejudice the integrity of the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. Engineer will also have authority to require special inspection 

or testing of the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, 

or completed.  
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 9.06  Shop Drawings, Change Orders and Payments  

  

A. In connection with Engineer's authority, and limitations thereof, as to Shop Drawings and Samples, 

see Paragraph 6.17.  
  

B. In connection with Engineer's authority, and limitations thereof, as to design calculations and design 

drawings submitted in response to a delegation of professional design services, if any, see Paragraph 

6.21.  
  

C. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and   12.  
  

D. In connection with Engineer's authority as to Applications for Payment, see Article 14.  
  

9.07  Determinations for Unit Price Work  

  

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 

Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such 

matters before rendering a written decision thereon (by recommendation of an Application for 

Payment or otherwise). Engineer's written decision thereon will be final and binding (except as 

modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and 

Contractor, subject to the provisions of Paragraph 10.05.  
  

 9.08  Decisions on Requirements of Contract Documents and Acceptability of Work  

  

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of 

the acceptability of the Work thereunder. All matters in question and other matters between Owner 

and Contractor arising prior to the date final payment is due relating to the acceptability of the Work, 

and the interpretation of the requirements of the Contract Documents pertaining to the performance 

of the Work, will be referred initially to Engineer in writing within 30 days of the event giving rise 

to the question.  

  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner 

or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or 

Contract Times or both, a Claim may be made under Paragraph 10.05. The date of Engineer's decision 

shall be the date of the event giving rise to the issues referenced for the purposes of Paragraph 

10.05.B.  
  

C. Engineer's written decision on the issue referred will be final and binding on Owner and Contractor, 

subject to the provisions of Paragraph 10.05.  

  

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity.  
  

 9.09  Limitations on Engineer 's Authority and Responsibilities  

  



 

  

A. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of the 

Contract Documents nor any decision made by Engineer in good faith either to exercise or not  
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exercise such authority or responsibility or the undertaking, exercise, or performance of any 

authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, tort, 

or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual 

or entity, or to any surety for or employee or agent of any of them.  
  

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's 

means, methods, techniques, sequences, or procedures of construction, or the safety precautions and 

programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations 

applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure 

to perform the Work in accordance with the Contract Documents.  
  

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any 

Supplier, or of any other individual or entity performing any of the Work.  

  

D. Engineer's review of the final Application for Payment and accompanying documentation and all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests 

and approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be 

to determine generally that their content complies with the requirements  of, and  in  the case of 

certificates of inspections, tests, and approvals that the results  certified  indicate compliance with, 

the Contract Documents .  

  

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to 

the Resident Project Representative, if any, and assistants, if any.  

  

9.10  Compliance with Safety Program  

  

A. While at the Site, Engineer 's employees and representatives shall comply with the specific applicable 

requirements of Contractor's safety programs of which Engineer has been informed pursuant to 

Paragraph 6.13.D.  
  

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS  

  

 10.01  Authorized Changes in the Work  

  

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from 

time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work 

Change Directive. Upon receipt of any such document, Contractor shall promptly proceed with the 

Work involved which will be performed under the applicable conditions of the Contract Documents 

(except as otherwise specifically provided).  
  



 

  

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of 

an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of 

a Work Change Directive, a Claim may be made therefor as provided in Paragraph 10.05.  
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10.02      Unauthorized Changes in the Work  

  

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract 

Times with respect to any work performed that is not required by the Contract Documents as 

amended, modified, or supplemented as provided in Paragraph 3.04, except in the case of an 

emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 

13.04.D.  

  

10.03         Execution of Change Orders  

  

               A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:  
  

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required 

because of acceptance of defective Work under Paragraph 13.08.A or Owner's correction of 

defective Work under Paragraph 13.09, or (iii) agreed to by the parties;  

  

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any 

undisputed sum or amount of time for Work actually performed in accordance with a Work 

Change Directive; and  
  

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing 

any such Change Order, an appeal may be taken from any such decision in accordance with the 

provisions of the Contract Documents and applicable Laws and Regulations, but during any such 

appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as provided in 

Paragraph 6.18.A.  

  

10.04            Notification to Surety  

  

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not limited 

to, Contract Price or Contract Times), the giving of any such notice will be Contractor's 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change.  
  

10.05           Claims  

  



 

  

A. Engineer 's Decision Required: All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims.  
  

B. Notice:  Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data  
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 

of such event (unless Engineer allows additional time for claimant to submit additional or more 

accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 

prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 

Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 

Claim shall be accompanied by claimant's written statement that the adjustment claimed is the 

entire adjustment to which the claimant believes it is entitled as a result of said event.  The 

opposing party shall submit any response to Engineer and the claimant within 30 days after receipt 

of the claimant's last submittal (unless Engineer allows additional time).  
  

C. Engineer's Action: Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing:  

  

1. deny the Claim in whole or in part;  
  

2. approve the Claim; or  
  

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer's sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial.  
  

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 

be deemed denied.  

  

E. Engineer's written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke 

the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial.  

  

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05.  
  

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK  

  



 

  

  11.01  Cost of the Work  

  

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment 

in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to 

Contractor will be only those additional or incremental costs required because of the change in the 

Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in 

writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of 

the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and shall include only 

the following items:  
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1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work 

under schedules of job classifications agreed upon by Owner and Contractor. Such employees 

shall include, without limitation, superintendents, foremen, and other personnel employed full 

time on the Work. Payroll costs for employees not employed full time on the Work shall be 

apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be 

limited to, salaries and wages plus the cost of fringe benefits, which shall include social security 

contributions, unemployment, excise, and payroll taxes, workers' compensation, health and 

retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. The 

expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal 

holidays, shall be included in the above to the extent authorized by Owner.  

  

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of 

transportation and storage thereof, and Suppliers' field services required in connection therewith. 

All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with 

which to make payments, in which case the cash discounts shall accrue to Owner. All trade 

discounts, rebates and refunds and returns from sale of surplus materials and equipment shall 

accrue to Owner, and Contractor shall make provisions so that they may be obtained.  

  

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to 

Owner and Contractor and shall deliver such bids to Owner, who will then determine, with the 

advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the 

Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost 

of the Work and fee shall be determined in the same manner as Contractor's Cost of the Work 

and fee as provided in this Paragraph 11.01.  

  

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically related to 

the Work.  

  

5. Supplemental costs including the following:  

  

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's 

employees incurred in discharge of duties connected with the Work.  

  

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned 

by the workers, which are consumed in the performance of the Work, and cost, less market 

value, of such items used but not consumed which remain the property of Contractor.  

  

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented 

from Contractor or others in accordance with rental agreements approved by Owner with the 

advice of Engineer, and the costs of transportation, loading, unloading, assembly, 

dismantling, and removal thereof. All such costs shall be in accordance with the terms of  
  

 



 

  EJCDC C-700 Standard General Conditions of the Construction Contract  
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.  

Page 51  of 62  

EJCDC C-700 Standard General Conditions of the Construction Contract Professional 

Engineers EJCDC.  
said rental agreements. The rental of any such equipment, machinery, or parts shall cease 

when the use thereof is no longer necessary for the Work  
  

d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor 

is liable, as imposed by Laws and Regulations.  

  

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, 

and royalty payments and fees for permits and   licenses.  
  

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated 

by insurance or otherwise, sustained by Contractor in connection with the performance of 

the Work (except losses and damages within the deductible amounts of property insurance 

established in accordance with Paragraph  5.06.D),  provided  such losses and damages have 

resulted  from  causes other than  the negligence  of Contractor, any Subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable. 

Such losses shall include settlements made with the written consent and approval of Owner. 

No such losses, damages, and expenses shall be included in the Cost of the Work for the 

purpose of determining Contractor's fee.  
  

g. The cost of utilities, fuel, and sanitary facilities at the Site.  

  

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the  

Site, express and courier services, and similar petty cash items in connection with the Work.  

  

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain.  
  

B. Costs Excluded:  The term Cost of the Work shall not include any of the following   items:  

  

1. Payroll costs and other compensation of Contractor's officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers,  engineers, architects, 

estimators, attorneys, auditors, accountants, purchasing and contracting agents, expediters, 

timekeepers, clerks, and other personnel employed by Contractor, whether at the Site or in 

Contractor's principal or branch office for general administration  of the Work and  not 

specifically included in the agreed upon schedule of job classifications referred to in Paragraph 

11.0l.A.1 or specifically covered by Paragraph 11.0l.A.4, all of which are to be considered  

administrative costs covered by the Contractor's  fee.  
  

2. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site.  

  

3. Any part of Contractor 's capital expenses, including interest on Contractor's capital employed 

for the Work and charges against Contractor for delinquent payments.  
  



 

 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not  
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limited to, the correction of defective Work, disposal of materials or equipment wrongly  

supplied, and making good any damage to property.  
  

5. Other overhead or general expense costs of any kind and the costs of any item not specifically 

and expressly included in Paragraphs 11.01.A.  

  

C. Contractor 's Fee: When all the Work is performed on the basis of cost-plus, Contractor's fee shall 

be determined as set forth in the Agreement. When the value of any Work covered by a Change Order 

or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, 

Contractor 's fee shall be determined as set forth in Paragraph 12.01.C.  

  

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to 

Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to Engineer 

an itemized cost breakdown together with supporting data.  
  

11.02        Allowances  

  

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by such 

persons or entities as may be acceptable to Owner and Engineer.  
  

B. Cash Allowances:  

  

1.Contractor agrees that:  
  

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and  

  

b. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, 

and other expenses contemplated for the cash allowances have been included in the Contract 

P1ice and not in the allowances, and no demand for additional payment on account of any of 

the foregoing will be valid.  
  

C. Contingency Allowance:  

  

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs.  
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D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to 

reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract 

Price shall be correspondingly adjusted.  
  

11.03      Unit Price Work  

  

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially 

the Contract Price will be deemed to include for all Unit Price Work an amount equal to  
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the sum of the unit price for each separately identified item of Unit Price Work times the estimated  

quantity of each item as indicated in the Agreement.  
  

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose 

of comparison of Bids and determining an initial Contract Price. Determinations of the actual 

quantities and classifications of Unit Price Work performed by Contractor will be made by Engineer 

subject to the provisions of Paragraph 9.07.  

  

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover 

Contractor's overhead and profit for each separately identified   item.  
  

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with 

Paragraph 10.05 if:  

  

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 

significantly from the estimated quantity of such item indicated in the Agreement; and  
  

2. there is no corresponding adjustment with respect to any other item of Work; and  
  

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 

having incurred additional expense or Owner believes that Owner is entitled to a decrease in 

Contract Price and the parties are unable to agree as to the amount of any such increase or 

decrease.  

  

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES  

  

12.01  Change of Contract Price  

  

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.  
  

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract 

Price will be determined as follows:  
  

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the provisions 

of Paragraph 11.03); or  
  

2. where the Work involved is not covered by unit prices contained in the Contract Documents, by 

a mutually agreed lump sum (which may include an allowance for overhead and profit not 

necessarily in accordance with Paragraph 12.01.C.2); or  
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3. where the Work involved is not covered by unit prices contained in the Contract Documents and 

agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of 

the Work (determined as provided in Paragraph 11.01) plus a Contractor's fee for overhead and 

profit (determined as provided in Paragraph 12.01.C).  

C. Contractor's Fee:   The Contractor's fee for overhead and profit shall be determined as follows:  

  

1. a mutually acceptable fixed fee; or  
  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work:  
  

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor's fee shall be 15 

percent;  

  

b. for costs incurred under Paragraph 11.01.A.3, the Contractor's fee shall be five percent;  
  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work  plus  a fee  and 

no fixed fee is agreed upon, the intent of Paragraphs  12.01.C.2.a and  12.01.C.2.b is  that 

the Subcontractor who actually  performs the Work, at whatever  tier, will be paid  a  fee of 

15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 

11.01.A.2 and that any higher tier Subcontractor and Contractor will  each be paid  a fee of 

five percent  of the amount paid to the next lower tier  Subcontractor;  
  

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, 

and 11.01.B;  
  

e. the amount of credit to be allowed by Contractor to Owner for any change which results in a 

net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in 

Contractor's fee by an amount equal to five percent of such net decrease; and  

  

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor's fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.  
  

12.02        Change of   Contract Times  

  

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Times shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.  
  

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment 

in the Contract Times will be determined in accordance with the provisions of this Article 12.  
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12.03        Delays  

  

A. Where Contractor is prevented from completing any part of the Work within the Contract Times due 

to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to 

the time lost due to such delay if a Claim is made therefor as provided in Paragraph 12.02.A. Delays 

beyond the control of Contractor shall include, but not be limited to, acts   or  
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.  

  

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes 

with the performance or progress of the Work, then Contractor shall be entitled to an equitable 

adjustment in the Contract Price or the Contract Times, or both.  Contractor's entitlement to an 

adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor's 

ability to complete the Work within the Contract Times.  
  

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal 

weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, 

or other causes not the fault of and beyond control of Owner and Contractor, then Contractor shall be 

entitled to an equitable adjustment in Contract Times, if such adjustment is essential to Contractor's 

ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor's sole 

and exclusive remedy for the delays described in this Paragraph 12.03.C.  
  

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and 

all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection 

with any other project or anticipated project.  
  

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within 

the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier 

shall be deemed to be delays within the control of Contractor.  
  

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK  

  

13.01        Notice of Defects  

  

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given 

to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.  
  

13.02       Access to Work  
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A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent 

testing laboratories, and governmental agencies with jurisdictional interests will have access to the 

Site and the Work at reasonable times for their observation, inspection, and testing. Contractor shall 

provide them proper and safe conditions for such access and advise them of Contractor's safety 

procedures and programs so that they may comply therewith as applicable. 

13.03   Tests and Inspections  

  

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 

tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 

inspections or tests.  
  

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except:  

  

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;  

  

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph  

13.04.B shall be paid as provided in Paragraph 13.04.C; and  
  

3. as otherwise specifically provided in the Contract Documents.  
  

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such 

public body, Contractor shall assume full responsibility for arranging and obtaining such inspections, 

tests, or approvals, pay all costs in connection therewith, and furnish Engineer the required 

certificates of inspection or approval.  
  

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with 

any inspections, tests, or approvals required for Owner's and Engineer's acceptance of materials or 

equipment to be incorporated in the Work; or acceptance of materials, mix designs, or equipment 

submitted for approval prior to Contractor's purchase thereof for incorporation in the Work. Such 

inspections, tests, or approvals shall be performed by organizations acceptable to Owner and 

Engineer.  

  

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation.  

  

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless 

Contractor has given Engineer timely notice of Contractor's intention to cover the same and Engineer 

has not acted with reasonable promptness in response to such notice.  

  

13.04        Uncovering Work  
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A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, 

be uncovered for Engineer's observation and replaced at Contractor's expense.  
  

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose, or otherwise 

make available for observation, inspection, or testing as Engineer may require, that portion of the 

Work in question, furnishing all necessary labor, material, and equipment.  



 

  

  

  

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and 

damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) arising out of  or 

relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 

replacement or reconstruction (including but not limited to all costs of repair or replacement  of work 

of others); and Owner shall be entitled to an appropriate  decrease in the Contract  Price. If the parties 

are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in 

Paragraph 10.05.  
  

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 

Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the parties 

are unable to agree as to the amount or extent thereof, Contractor may make a Claim therefor as 

provided in Paragraph 10.05.  
  

13.05        Owner May Stop the Work  

  

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials 

or equipment, or fails to perform the Work in such a way that the completed Work will conform to 

the Contract Documents, Owner may order Contractor to stop the  Work, or  any portion thereof, 

until  the cause for such order  has been eliminated;  however, this right of Owner  to stop the Work 

shall not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, 

any Subcontractor, any Supplier, any other individual or entity, or  any  surety for, or employee or 

agent of any of them.  
  

13.06         Correction or Removal of Defective Work  

  

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not 

fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the 

Project and replace it with Work that is not defective. Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) arising out of or 

relating to such correction or removal (including but not limited to all costs of repair or replacement 

of work of others).  
  

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner's special warranty and 

guarantee, if any, on said Work.  

  

13.07        Correction Period  

  

A. If within one year after the date of Substantial Completion (or such longer period  of time as may  be 

prescribed by the terms of any applicable special guarantee required by the Contract Documents) or 

by any specific provision of the Contract Documents, any Work is found to be defective, or if the 

repair of any damages to the land or areas made available for Contractor's use  by Owner or permitted 



 

  

  

  

by Laws and Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor 

shall promptly, without cost to Owner and in accordance with Owner's written instructions:  
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1. repair such defective land or areas; or  
  

2. correct such defective Work; or  
  

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work 

that is not defective, and  
  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others 

or other land or areas resulting therefrom.  

  

B. If Contractor does not promptly comply with the terms of Owner's written instructions, or in an 

emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work 

corrected or repaired or may have the rejected Work removed and replaced. All claims, costs, losses, and 

damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to 

such correction or repair or such removal and replacement (including but not limited to all costs of repair 

or replacement of work of others) will be paid by Contractor.  

  

C. In special circumstances where a particular item of equipment is placed in continuous service before 

Substantial Completion of all the Work, the correction period for that item may start to run from an earlier 

date if so provided in the Specifications.  
  

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed 

and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will 

be extended for an additional period of one year after such correction or removal and replacement has 

been satisfactorily completed.  

  

E. Contractor's obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. 

The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the 

provisions of any applicable statute of limitation or repose.  
  

13.08          Acceptance of Defective Work  

  

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to 

Engineer's recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor 

shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) attributable to Owner's evaluation of and determination to accept such defective Work 

(such costs to be approved by Engineer as to reasonableness) and for the diminished value of the Work 

to the extent not otherwise paid by Contractor pursuant to this sentence. If any such acceptance occurs 



 

  

  

  

prior to Engineer's recommendation of final payment, a Change Order will be issued incorporating the 

necessary revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to 

an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the 

patties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in 

Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate amount will be paid 

by Contractor to Owner.  
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13.09          Owner May Correct Defective Work  

  

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 

Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 

13.06.A, or if Contractor fails to perform the Work in accordance with the Contract Documents, or 

if Contractor fails to comply with any other provision of the Contract Documents, Owner may, after 

seven days written notice to Contractor, correct, or remedy any such deficiency.  
  

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. 

In connection with such corrective or remedial action, Owner may exclude Contractor from all or 

part of the Site, take possession of all or part of the Work and suspend Contractor's services related 

thereto, take possession of Contractor's tools, appliances, construction equipment and machinery at 

the Site, and incorporate in the Work all materials and equipment stored at the Site or for which 

Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's 

representatives, agents and employees, Owner's other contractors, and Engineer and Engineer's 

consultants access to the Site to enable Owner to exercise the rights and remedies under this 

Paragraph.  
  

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration  or  other  dispute resolution 

costs) incurred or sustained by Owner in exercising the rights and remedies  under this Paragraph 

13.09 will be charged against Contractor, and a Change Order will be issued incorporating the 

necessary revisions in the Contract Documents with respect to the Work; and Owner shall be  entitled 

to an appropriate  decrease in the Contract Price. If the parties are unable to agree as to the amount 

of the adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such claims, 

costs, losses and damages will include but not be limited to all costs of repair, or replacement of 

work of others destroyed or damaged by correction, removal, or replacement of Contractor's 

defective Work.  

  

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 

performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under 

this Paragraph 13.09.  
  

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION  

  



 

  

  

  

14.01  Schedule of Values  

  

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of units 

completed.  

  

14.02         Progress Payments  

  

B. Applications for Payments:  

  

1. At least 20 days before the date established in the Agreement for each progress payment (but not 

more often than once a month), Contractor shall submit to Engineer for review an  
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Application for Payment filled out and signed by Contractor covering the Work completed 

as of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 

equipment are covered by appropriate property insurance or other arrangements to protect 

Owner's interest therein, all of which must be satisfactory to Owner.  

  

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor's legitimate obligations 

associated with prior Applications for Payment.  
  

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement.  
  

B. Review of Applications:  

  

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate 

in writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer's reasons for refusing to recommend 

payment. In the latter case, Contractor may make the necessary corrections and resubmit the 

Application.  
  

2. Engineer's recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer's observations of the 



 

  

  

  

executed Work as an experienced and qualified design professional, and on Engineer's review 

of the Application for Payment and the accompanying data and schedules, that to the best of 

Engineer's knowledge, information and belief:  
  

a. the Work has progressed to the point indicated;  
  

b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph  

9.07, and any other qualifications stated in the recommendation); and  

  

c. the conditions precedent to Contractor's being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer's responsibility to observe the Work.  
  

3. By recommending any such payment Engineer will not thereby be deemed to have represented 

that:  
  

a. inspections made to check the quality or the quantity of the Work as it has been performed 

have been exhaustive, extended to every aspect of the Work in progress, or  

 
EJCDC C-700 Standard General Conditions of the Construction Contract Copyright © 2007 

National Society of Professional Engineers for EJCDC. All rights reserved. 
Page 53  of 62 



 

 

involved detailed inspections of the Work beyond the responsibilities specifically 

assigned to Engineer in the Contract Documents; or  
  

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.  
  

4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments 

nor Engineer's recommendation of any payment, including final payment, will impose 

responsibility on Engineer:  
  

a. to supervise, direct, or control the Work, or  
  

b. for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or  
  

c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's 

performance of the Work, or  
  

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or  
  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens.  
  

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's 

opinion, it would be incorrect to make the representations to Owner stated in Paragraph 

14.02.B.2. Engineer may also refuse to recommend any such payment or, because of 

subsequently discovered evidence or the results of subsequent inspections or tests, revise or 

revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer's opinion to protect Owner from loss because:  
  

a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement;  
  

b. the Contract Price has been reduced by Change Orders;  
  

c. Owner has been required to correct defective Work or complete Work in accordance with 

Paragraph 13.09; or  
  

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A.  
  

C. Payment Becomes Due:  

  



 

  

1. Ten days after presentation of the Application for Payment to Owner with Engineer's 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor.  
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D. Reduction in Payment:  

  

1. Owner may refuse to make payment of the full amount recommended by Engineer because;  

  

a. claims have been made against Owner on account of Contractor 's performance or furnishing 

of the Work;  

  

b. Liens have been filed in connection with the Work, except where Contractor has delivered a 

specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;  

  

c. there are other items entitling Owner to a set-off against the amount recommended; or  

  

d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 

14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.  

  

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will 

give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such 

action and promptly pay Contractor any amount remaining after deduction of the amount so 

withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment 

thereto agreed to by Owner and Contractor, when Contractor remedies the reasons for such 

action.  

  

3. Upon a subsequent determination that Owner's refusal of payment was not justified, the amount 

wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 

and subject to interest as provided in the Agreement.  
  

14.03         Contractor 's Warranty of Title  

  

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any 

Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than 

the time of payment free and clear of all Liens.  
  

14.04        Substantial Completion  

  

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner 

and Engineer in writing that the entire Work is substantially complete (except for items specifically 

listed by Contractor as incomplete) and request that Engineer issue a certificate of Substantial 

Completion.  

  



 

 

B. Promptly after Contractor's notification, Owner, Contractor, and Engineer shall make an inspection of 

the Work to determine the status of completion. If Engineer does not consider the Work substantially 

complete, Engineer will notify Contractor in writing giving the reasons therefor.  

  

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 

certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall 

be attached to the certificate a tentative list of items to be completed or corrected   before  
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final payment. Owner shall have seven days after receipt of the tentative certificate during which    

to make written objection to Engineer as to any provisions of the certificate or attached list. If,  

after considering such objections, Engineer  concludes  that  the  Work  is  not  substantially 

complete, Engineer will, within 14 days after submission of the tentative  certificate  to  Owner, 

notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner's 

objections, Engineer considers the Work substantially complete, Engineer will, within said 14 

days, execute and deliver to Owner and Contractor a definitive certificate of Substantial 

Completion (with a revised tentative list of items to be completed or corrected) reflecting such 

changes from the tentative certificate as Engineer believes justified after consideration of any 

objections from Owner.  
  

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to 

Owner and Contractor a written recommendation as to division of responsibilities pending final 

payment between Owner and Contractor with respect to security, operation, safety, and protection of 

the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner and 

Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing 

the definitive certificate of Substantial Completion, Engineer's aforesaid recommendation will be 

binding on Owner and Contractor until final payment.  
  

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion 

subject to allowing Contractor reasonable access to remove its property and complete or correct items 

on the tentative list.  
  

14.05         Partial Utilization  

  

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed 

part of the Work which has specifically been identified in the Contract Documents, or which Owner, 

Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that 

can be used by Owner for its intended purpose without significant interference with Contractor's 

performance of the remainder of the Work, subject to the following   conditions:  
  

  1.Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work, which Owner believes to be ready for its intended use and substantially 



 

  

complete. If and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D 

for that part of the Work.  
  

2.Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work.  

  

3.Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make 

an inspection of that part of the Work to determine its status of completion. If Engineer does not 

consider that part of the Work to be substantially complete, Engineer will notify Owner and 

Contractor in writing giving the reasons therefor.  If Engineer considers that part of the Work to 

be substantially complete, the provisions of Paragraph 14.04 will apply with respect to 

certification of Substantial Completion of that part of the Work and the division of responsibility 

in respect thereof and access thereto.  
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4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the 

requirements of Paragraph 5.10 regarding property insurance.  
  

14.06          Final Inspection  

  

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, 

Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in 

writing of all particulars in which this inspection reveals that the Work is incomplete or defective. 

Contractor shall immediately take such measures as are necessary to complete such Work or remedy such 

deficiencies.  
  

14.07          Final Payment  

  

A. Application for Payment:  

  

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified 

during the final inspection and has delivered, in accordance with the Contract Documents, all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence 

of insurance, certificates of inspection, marked-up record documents (as provided in Paragraph 6.12), 

and other documents, Contractor may make application for final payment following the procedure 

for progress  payments.  

  

2. The final Application for Payment shall be accompanied (except as previously delivered) by:  

  

a. all documentation called for in the Contract Documents, including but not limited to the evidence 

of insurance required by Paragraph 5.04.B.6;  
  

b. consent of the surety, if any, to final payment;  

  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights 

arising out of or Liens filed in connection with the Work.  

  

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2  and as approved  by 

Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the 

releases and receipts include all labor, services, material,  and equipment  for  which a Lien could be 

filed; and (ii) all payrolls, material and equipment bills, and other indebtedness connected with the 

Work for which Owner might in any way be responsible, or which might in any way result in liens or 

other burdens on Owner's property, have been paid  or otherwise satisfied. If any Subcontractor or 

Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond or other 

collateral satisfactory to Owner to indemnify Owner against any Lien.  

  

B. Engineer's Review of Application and Acceptance:  

  

1. If, on the basis of Engineer's observation of the Work during construction  and  final inspection,  and  

Engineer's  review  of the  final Application  for  Payment  and accompanying  
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documentation as required by the Contract Documents, Engineer is satisfied that the Work has 

been completed and Contractor's other obligations under the Contract Documents have been 

fulfilled, Engineer will, within ten days after receipt of the final Application for Payment, 

indicate in writing Engineer's recommendation of payment and present the Application for 

Payment to Owner for payment. At the same time Engineer will also give written notice to Owner 

and Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. 

Otherwise, Engineer will return the Application for Payment to Contractor, indicating in writing 

the reasons for refusing to recommend final payment, in which case Contractor shall make the 

necessary corrections and resubmit the Application for Payment.  
  

C. Payment Becomes Due:  

  

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying 

documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off 

against Engineer's recommendation, including but not limited to liquidated damages, will 

become due and will be paid by Owner to Contractor.  
  

14.08          Final Completion Delayed  

  

A.  If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor's final Application for Payment (for  

Work fully completed and accepted) and recommendation of Engineer, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed and accepted. 

If the remaining balance to be held by Owner for Work not fully completed or corrected is less than 

the retainage stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 

5.01, the written consent of the surety to the payment of the balance due for that portion of the Work 

fully completed and accepted shall be submitted by Contractor to Engineer with the Application for 

such payment.  Such payment shall be made under the terms and conditions governing final payment, 

except that it shall not constitute a waiver of Claims.  
  

14.09           Waiver of Claims  

  

A. The making and acceptance of final payment will constitute:  
  

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, 

from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure 

to comply with the Contract Documents or the terms of any special guarantees specified therein, 

or from Contractor's continuing obligations under the Contract Documents; and  
  

2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing as 

still unsettled.  
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ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION  

  

15.01  Owner May Suspend Work  

  

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of 

not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix 

the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. 

Contractor shall be granted an adjustment in the Contract Price or an extension of the Contract Times, 

or both, directly attributable to any such suspension if Contractor makes a Claim therefor as provided 

in Paragraph 10.05.  
  

15.02  Owner May Terminate for Cause  

  

A. The occurrence of any one or more of the following events will justify termination for cause:  
  

1. Contractor's persistent failure to perform the Work in accordance with the Contract Documents 

(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or 

equipment or failure to adhere to the Progress Schedule established under Paragraph 2.07 as 

adjusted from time to time pursuant to Paragraph 6.04);  
  

2. Contractor's disregard of Laws or Regulations of any public body having jurisdiction;  
  

3. Contractor's repeated disregard of the authority of Engineer; or  
  

4. Contractor's violation in any substantial way of any provisions of the Contract   Documents.  
  

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:  
  

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor's tools, 

appliances, construction equipment, and machinery at the Site, and use the same to the full extent 

they could be used by Contractor (without liability to Contractor for trespass or conversion);  

  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has 

paid Contractor but which are stored elsewhere; and  
  

3. complete the Work as Owner may deem expedient.  
  

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any 

further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all 



 

 

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 

costs) sustained by Owner arising out of or relating to completing the Work, such excess will be paid 

to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, Contractor 

shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will 

be reviewed by Engineer as to their reasonableness and, when  
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so approved by Engineer, incorporated in a Change Order. When exerc1smg any rights or remedies 

under this Paragraph, Owner shall not be required to obtain the lowest price for the Work performed.  

  

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor's services will not be terminated if 

Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to 

perform and proceeds diligently to cure such failure within no more than 30 days of receipt of said 

notice.  

  

E. Where Contractor's services have been so terminated by Owner, the termination will not affect any 

rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any 

retention or payment of moneys due Contractor by Owner will not release Contractor from liability.  
  

F. If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 

Paragraphs 15.02.B and 15.02.C.  
  

15.03  Owner May Terminate For Convenience  

  

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without 

prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor 

shall be paid for (without duplication of any items):  
  

1. completed and acceptable Work executed in accordance with the Contract Documents prior to 

the effective date of termination, including fair and reasonable sums for overhead and profit on 

such Work;  
  

2. expenses sustained prior to the effective date of termination in performing services and furnishing 

labor, materials, or equipment as required by the Contract Documents in connection with 

uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses;  
  

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; and  
  

4. reasonable expenses directly attributable to termination.  



 

 

  

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic 

loss arising out of or resulting from such termination.  
  

15.04  Contractor May Stop Work or Terminate  

  

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days 

by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any  

Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days  
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to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 

written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 

suspension or failure within that time, terminate the Contract and recover  from Owner payment  on 

the same terms as provided  in Paragraph 15.03.  

  

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 

has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 

failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 

days after written notice to Owner and Engineer, stop the Work until payment is made of all such 

amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are not 

intended to preclude Contractor from making a Claim under Paragraph 10.05 for an adjustment in 

Contract Price or Contract Times or otherwise for expenses or damage directly attributable to 

Contractor's stopping the Work as permitted by this Paragraph.  
  

ARTICLE 16 - DISPUTE RESOLUTION  

  

16.01  Methods and Procedures  

  

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision 

under Paragraph 10.05 before such decision becomes final and binding.  The mediation will be 

governed by the Construction Industry Mediation Rules of the American Arbitration Association in 

effect as of the Effective Date of the Agreement. The request for mediation shall be submitted in 

writing to the American Arbitration Association and the other party to the Contract. Timely 

submission of the request shall stay the effect of Paragraph 10.05.E.  
  

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be 

concluded within 60 days of filing of the request. The date of termination of the mediation shall be 

determined by application of the mediation rules referenced above.  
  

C. If the Claim is not resolved by mediation, Engineer's action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination 

of the mediation unless, within that time period, Owner or Contractor:  
  



 

 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or  
  

2. agrees with the other party to submit the Claim to another dispute resolution process; or  
  

3. gives written notice to the other party of the intent to submit the Claim to a court of competent 

jurisdiction.  
  

ARTICLE 17 - MISCELLANEOUS  

  

17.01  Giving Notice  

  

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be 

deemed to have been validly given if:  
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1. delivered in person to the individual or to a member of the firm or to an officer of the corporation 

for whom it is intended; or  

  

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address 

known to the giver of the notice.  

  

17.02  Computation of Times  

  

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 

exclude the first and include the last day of such period. If the last day of any such period falls on   a 

Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such 

day will be omitted from the computation.  
  

17.03  Cumulative Remedies  

  

A. The duties and obligations imposed by these General Conditions and the rights and remedies available 

hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation 

of, any rights and remedies available to any or all of them which are otherwise imposed or available 

by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract 

Documents. The provisions of this Paragraph will be as effective as if repeated specifically in the 

Contract Documents in connection with each particular duty, obligation, right, and remedy to which 

they apply.  
  

17.04   Survival of Obligations  

  

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in 

accordance with the Contract Documents, as well as all continuing obligations indicated in the 



 

 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor.  
  

17.05         Controlling Law  

  

A.  This Contract is to be governed by the law of the state in which the Project    is located.  
  

17.06          Headings  

  

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these 

General Conditions.  
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SUPPLEMENTARY  CONDITIONS  

  

  

  

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction 

Contract, EJCDC C-700 (2007 Edition). All provisions which are not so amended or supplemented remain in 

full force and effect.  
  

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. 

Additional terms used in these Supplementary Conditions have the meanings stated below, which are applicable 

to both the singular and plural thereof.  
  

The address system used in these Supplementary Conditions is the same as the address system used in the 

General Conditions, with the prefix "SC"added thereto.  
  

  

  

SC-1.01  

  

  

  

Defined Terms  

SC-1.01.A.21 Delete Paragraph 1.01.A.21 - General Requirements in its entirety and insert the 

following in its place:  

21. General Requirements - The General Requirements describe general 

requirements unique to this Project and are contained in the Technical 

Provisions.  

SC-2.01  

  

  

  

Delivery of Bonds and Evidence of Insurance  

SC-2.01  Add the following sentence at the end of Paragraph 2.01.A.:  

The Owner shall record within thirty (30) days the Agreement Between 

Owner and Contractor, and each Task Order (with Performance and 

Payment Bonds) with the Clerk of Court in the Parish in which work is to 

be performed in accordance with R.S. 38:2241A(2).  

SC-2.02  Copies of Documents  

  

SC-2.02   Delete Paragraph 2.02.A in its entirety and insert the following in its place:  
  

A. Owner shall furnish to Contractor up to four (4) printed or hard copies 

of the Drawings and Project Manual. Additional copies will be 

furnished upon request at the cost of reproduction.  
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 SC-2.03  Commencement of Contract Times; Notice to Proceed  

    

  SC-2.03  Delete Paragraph 2.03.A in its entirety and insert the following in its   place:  

    

 A. The Contract Times will commence to run on the day indicated in the 
 
Notice to Proceed. A Notice to Proceed 

for a Task Order may be given 
 
at any time mutually agreed to by the Owner and Contractor.  

    

SC-4.01  Availability of Lands  

    

  SC-4.01  Add the following new paragraph immediately after Paragraph 4.01.C:  

    

 A. Permanent improvements on private property are limited to those areas  having an executed easement or 

servitude agreement prior to  installation. Contractor is to comply with all terms, restrictions, special 
 
conditions, 

etc., as described in the easements or servitudes. Costs of 
 
such compliance are to be reflected in related work. 

No separate  

   compensation will be made for this compliance.  

    

SC-4.02  Differing Subsurface or Physical Conditions  

    

  SC-4.02.A.  Add the following new paragraph immediately after Paragraph 4.02.A.2:  

    

 3. No reports or drawings of subsurface conditions exist; other than  utility plans maintained by the utility 

providers in the Project area.  
    

SC-4.03  Differing Subsurface or Physical Conditions  

    

  SC-4.03.C.  Revise Paragraph 4.03C.b to read as  follows:  

    

 b. With respect to Work that is paid for on a unit price basis, the provisions   of R.S. 38:2212 M (5) shall 

prevail.  

    

SC-4.04  Underground Facilities  

  

 SC-4.04.B  Add the following new paragraph  immediately  after Paragraph 4.04.B.2:  

  

3. Shown or not shown or indicated or not indicated, Contractor shall 

be fully responsible for having all existing Underground Facilities, 



 

 

within the project limits, located by the owner of the facilities prior 

to commencement of the Work. The cost for this work shall be 

included in the Contract Price.  
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SC-4.06  

  

  

  

  

Hazardous Environmental Conditions  

SC-4.06  Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the 

following:  

A. No reports or drawings related to Hazardous Environmental Conditions 

at the Site are known to Owner. B. Not Used.  

SC-5.04  

  

Contractor 's Liability Insurance  

  

  

SC-5.04.B.  Revise Paragraph 5.04.B.6.a. to read as follows:  

a. Such insurance shall remain in effect for one (1) year after final 

payment.  

 SC-5.04  

  

  

Add the following new paragraph immediately after Paragraph 5.04.B:  

C. The limits of liability for the insurance required by Paragraph 5.04 of 

the General Conditions shall provide coverage for not less than the 

following amounts or greater where required by Laws and Regulations:  

  

  

 1.  Workers' Compensation, and related coverages under Paragraphs 

5.4.A.1 and A.2 of the General Conditions:  

a. State:  Statutory  

b. Applicable Federal  

 (e.g., Longshoreman's)  Statutory  

C. Employer's Liability:  $1,000,000  



 

 

   2.  Contractor's General Liability under Paragraphs 5.04.A.3 through 

A.6 of the General Conditions which shall include completed 

operations and product liability coverages and eliminate the 

exclusion with respect to property under the care, custody and 

control of Contractor:  

a. General Aggregate  $2,000,000  

b. Products -Completed  

 Operations Aggregate  $1,000,000  

c. Personal and Advertising  

 Injury  $1,000,000  

d. Each Occurrence  

 (Bodily Injury and    

 Property Damage)  $1,000,000  
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e. Property Damage liability insurance will provide Explosion, Collapse, and 

Under-ground coverages where applicable.  

f. Excess or Umbrella Liability  

* General Aggregate  $2,000,000  

* Each Occurrence  $2,000,000  

  

3. Automobile Liability under Paragraph 5.04.A.6 of the General 

Conditions:  
  

 a. Combined Single Limit of  $1,000,000  

  

4. The   Contractual   Liability   coverage   required   by    Paragraph 

5.04.B.3 of the General Conditions shall provide coverage for not 

less than the following amounts:  
  

a. Bodily Injury:  

 Each person  $1,000,000  

 Each Accident  $1,000,000  

b. Property Damage:    

 Each Accident  $1,000,000  

 Annual Aggregate  $2,000,000  
  

5. The Contractor and at his expense, shall provide the Owner with an 

Owner's Protective Liability Insurance Policy naming the Owner as 

the named insured and the Engineer, and each of their officers, 

agents and employees as additional insureds under that policy, said 

policy to protect said parties from claims which may arise from 

operations under the contract. Limits of policy coverage shall be 

bodily injury liability $1,000,000 each person/$2, 000,000 

aggregate; property damage - $1,000,000 per person/$2,000,000 

aggregate.  

  

SC-5.11  Certificates of Insurance  

  

 SC-5.11  Add the following new paragraph immediately after Paragraph 5.10:  
  

A. Exhibit B: Certificate of Insurance - Insured/Contractor (Exhibit Bl); 

Certificate of Insurance - Insured/Owner (Exhibit B2); are samples 

showing the required insurance coverages and their respective limits. 

Exhibit B1 and Exhibit B2 are hereby made a part of the General 

Conditions.  
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 SC-6.02  Labor: Working Hours  

    

  SC-6.02  Add the following paragraph immediately after Paragraph 6.02.B:  
    

C. Contractor shall provide the written notice required at least 48 hours   prior to intended commencement 

date.  

    

SC-6.03  Services, Materials, and Equipment  

    

  SC-6.03  Add the following new paragraph immediately after paragraph 6.03.C:  

    

D. Suppliers of all major materials or equipment furnished shall supply  manufacturer's printed warranties 

on all materials or equipment  furnished. The Contractor shall furnish these warranties with the 
 
Shop Drawings 

submittal. The warranties shall warrant the materials  

 or equipment for a period of one (1) year from the filing of the  
  

  Substantial Completion certificate.  
    

SC-6.06  Concerning Subcontractors, Suppliers and Others  

    

  

  

  

  

  

  

  

SC-6.10  

  

  

  

  

  

  

  

  

  

SC-6.06  

  

  

Taxes  

  

SC-6.10  

  

Add the following new paragraphs immediately after Paragraph 6.06.G:  

H. Owner may furnish to any Subcontractor or Supplier, to the extent 

practicable, information about amounts paid to Contractor on account 

of Work performed for Contractor by a particular Subcontractor or 

Supplier.  

Add the following new paragraph immediately after paragraph 6.10.A:  

B. Contractor shall not include any city, state and federal taxes and sales taxes in 

his bid. Sales taxes are exempted in that the Contractor shall be designated as 

an Agent of Governmental Entity by Louisiana Department of Revenue Form 

LDR R-1020. Tax exempt status will be granted to the Contractor, providing 

the Contractor processes the necessary LDR form(s).  

    

  Shop Drawings and Samples  

SC-6.17  SC-6.17  Add the following new paragraphs immediately after Paragraph   6.17.E:  
  

F. Contractor shall furnish required submittals with sufficient information 

and accuracy in order to obtain required approval of an item with no 
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more than three (3) submittals. Engineer will record Engineer's   time   

for   reviewing   subsequent   submittals   of    Shop  
  

    

 
Drawings, samples, or other items requiring approval and Contractor 

shall reimburse Owner for Engineer's charges for such time.  

  

  

 
G. In the event that Contractor requests a change of a previously approved 

item, Contractor shall reimburse Owner for Engineer 's charges for its 

review time unless the need for such change is beyond the control of 

the Contractor.  

SC-6.20  

  

Indemnification   

  

  

SC-6.20  Delete Paragraphs 6.20.A and 6.20.B in their entirety and insert the 

following:  

A. To the fullest extent permitted by Laws and Regulations, Contractor shall 

indemnify and hold harmless Owner and Engineer and their consultants, 

agents and employees from and against all claims, damages, losses and 

expense, direct, indirect or consequential (including but not limited to 

fees and  charges  of  engineers, architects, attorneys and other 

professionals and court and arbitration costs) arising out of or resulting 

from the performance of the Work, provided that nay such claim, 

damage, loss or expense (a) is attributable to bodily injury, sickness, 

disease or death, or to injury of corporal or incorporeal property (other 

than the  Work  itself)  including the loss of use resulting  therefrom  or 

to any other reason  for economic loss by the claimant, and (b) is caused  

in whole  or in part by any negligent act or omission, or breach of this 

contract, by Contractor, any Subcontractor, any person or organization 

directly or indirectly employed by any of them to perform or furnish 

any of the Work or anyone for whose acts any of them may be liable, 

regardless of whether or not it is caused in part by  a  party  indemnified 

hereunder or arises by or is imposed by Law and Regulations regardless 

of the negligence of any such party.  

B. In any and all claims against Owner or Engineer or any of their 

consultants, agents or employees by  any person,  agent or employee  

or Contractor, and Subcontractor, any person or organization directly 

or indirectly employed by any of them to perform  or furnish any of the 

Work or anyone for whose acts any of them may be liable, the 

indemnification obligation under paragraph 6.20.A shall  not  be limited 

in any way by any limitation on the legal remedies or the amount or 

type of damages, compensation or benefits payable by or for Contractor 

or any such Subcontractor or other person or organization under 
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worker's or workmen's compensation acts, disability benefit act or other 

employee benefit  acts.  
  

  

 



 

  

  

 Page     

SC-7.01  Related Work at Site  

 SC-7.01  Add the following new paragraph immediately after Paragraph 7.01.C:  
  

D. Contractor shall schedule work to avoid conflict with Owner's 

operational schedule.  

    

SC-7.04  Claims Between Contractors  

  

 SC-7.04  Add the following new paragraph immediately after Paragraph GC-7.03:  

 SC-7.04  Claims Between Contractors  

A. Should Contractor cause damage to the work  or  property  of  any  other 

contractor at the Site, or should any claim arising out of Contractor's 

performance of the Work at the Site be made  by  any other contractor 

against Contractor, Owner, Engineer, or the construction coordinator, 

then Contractor (without involving Owner, Engineer, or construction 

coordinator) shall either (1) remedy the damage, (2) agree to compensate 

the other contractor for remedy of the damage, or (3) remedy the damage 

and  attempt  to  settle  with such other contractor by agreement, or 

otherwise resolve the dispute by arbitration  or at law.  
  

B. Contractor shall, to the fullest extent permitted by Laws and 

Regulations, indemnify and hold harmless Owner, Engineer, the 

construction coordinator and the officers, directors, partners, employees, 

agents and other consultants and subcontractors  of each and any of them 

from and against all claims, costs, losses and  damages (including, but 

not limited to, fees  and  charges  of  engineers, architects, attorneys, and 

other professionals and court and arbitration costs) arising directly, 

indirectly or consequentially out of any action, legal or equitable, 

brought by any other contractor against Owner, Engineer, consultants, 

or the construction coordinator to the extent and claim is based on or 

arises out  of  Contractor's  performance of the  Work.  Should another 

contractor  cause damage to the Work or property of Contractor or 

should the performance of work by any other contractor at the Site give 

rise to any other Claim, Contractor shall not institute any actions, legal 

or equitable, against Owner, Engineer, or the construction coordinator  

or  permit  any action against any of them to be maintained  and  

continued  in  its name or for its benefit in any court or before any arbiter 

which seeks  to impose liability on or to recover damages  from Owner, 

Engineer,  or the construction coordinator on account of any such 

damage or Claim.  
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C. If Contractor is delayed at any time in performing or furnishing the 

Work by any act or neglect of another contractor, and Owner and 

Contractor are unable to agree as to the extent of any adjustment in 

Contract Times attributable thereto, Contractor may make a Claim 

for an extension of times in accordance with Article 12. An extension 

of the Contract Times shall be Contractor's exclusive remedy with 

respect to Owner, Engineer, and construction coordinator for any 

delay, disruption, interference, or hindrance caused by any other 

contractor. This paragraph does not prevent recovery from Owner, 

Engineer, or construction coordinator for activities that are their 

respective responsibilities.  
  

SC-9.03  Project Representative  

    

  SC-9.03  Add the following new paragraph immediately after Paragraph 9.03.A:  
    

 B. The duties, responsibilities, and limitations of authority of Project  Representative shall be as set forth in 

the attached Exhibit "A" which   is part of the engineering contract.  

  

SC-10.01  Authorized Changes in the Work  

  

 SC-10.01.A.  Add the following at the end of Paragraph 10.01.A.  
  

Before a Change Order is prepared, the Contractor shall provide and 

deliver to the Engineer the following information concerning the Cost of 

Work, not subject to waiver in accordance with R.S. 38:2212M.(5), 

within a reasonable time after being notified to prepare said Change 

Order.  
  

• A detailed itemized list of labor, material and equipment costs for the 

General Contractor's Work including quantities and unit costs for 

each item of labor, material and equipment.  

  

• An itemized list of labor, material and equipment costs for each 

Subcontractor's and/or Sub-Subcontractor' s Work including 

quantities and unit costs for each item of labor, material and 

equipment.  
  

After a Change Order has been approved, no future requests for 

extensions of time or additional cost shall be considered for that Change 

Order.  



 

  

  

 Page     
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SC-11.01  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
SC-11.03  

  

  

Cost of the Work  

SC-11.01.A.5.c  

  

  

  

  

Unit Price Work  

  

SC-11.03.D  

  

  

Delete Paragraph  11.01.A.5.c in its entirety and insert the following in its 

place:  

c. Construction Equipment and Machinery:  

1) Rentals of all construction equipment and machinery, and the 

parts thereof in accordance with rental agreements approved by 

Owner with the advice of Engineer, and the costs of 

transportation, loading, unloading, assembly, dismantling, and 

removal thereof. All such costs shall be in accordance with the 

terms of said rental agreements. The rental of any such 

equipment, machinery, or parts shall cease when the use thereof 

is no longer necessary for the Work.  

2) Costs for equipment and machinery owned by Contractor will 

be paid at a rate shown for such equipment in the Equipment 

Rental Rate Book as defined in the Louisiana Public Bid Law, 

or if not available, the latest edition of "Blue Book" rates, or 

special equipment rates agreed to by the Owner and Engineer. 

An hourly rate will be computed by dividing the monthly rates 

by 176.  These computed rates will include all operating costs.  

Costs will include the time the equipment or machinery is in 

use on the changed Work and the costs of transportation, 

loading, unloading, assembly, dismantling, and removal when 

directly attributable to the changed Work. The cost of any such 

equipment or machinery, or parts thereof, shall cease to accrue 

when the use thereof is no longer necessary for the changed 

Work. Equipment or machinery with a value of less than $1,000 

will be considered small tools.  

Delete  Paragraph  11.03.D  in  its entirety  and  insert  the  following in its 

place:  

D. In regards to established unit prices as originally bid the provisions of  

R.S. 38:2212M.(5) shall  apply.  



 

 

  

  

  

  

  
SC-12.01  

Change o/ Contract Price  

  

SC-12.01.C  Contractor's Fee.  Delete the semicolon at the end of GC 12.01.C.2.c, and add the 

following language:  
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, provided, however, that on any subcontracted work the total maximum 

fee to be paid by Owner under this subparagraph shall be no greater   than 

25 percent (15% Subcontractor and 10% Contractor) of the costs incurred 

by the Subcontractor who actually performs the work;  
  

SC-12.02  Change of Contract Times  

  

SC-12.02. C.  

  

  

  

  

Add the following new paragraph immediately after Paragraph 12.02.B:  

C. The following are considered reasonably anticipated days of adverse 

weather on a monthly basis:  

 January  11 days  May  5 days  September 4days  

 February  10 days  June  6days  October  3 days  

March 8 days July 6days November 5 days April  7 days August 5 

days December 8days  

The Contractor shall ask for total adverse weather days, the Contractor 

's request shall be considered only for days over the allowable number 

of days stated above.  

Note: Task Orders issued under this Contract shall be on a calendar day 

basis.  

SC-12.02.D.  

  

Add the following new paragraph immediately after Paragraph   12.02.C:  

D. If adverse weather conditions are the basis for a claim for additional 

time, the Contractor shall document that weather conditions had an 

adverse effect on the scheduled construction. An increase in the contract 

time due to weather shall not be cause for an increase in the contract 

sum. At the end of each month, the Contractor shall make one Claim 

for any adverse weather days occurring within the month. The Claim 

must be accompanied by sufficient documentation evidencing the 

adverse days and the impact on construction. Failure to make such 

Claim within twenty-one (21) days from the last day of the month shall 

prohibit any future claims for adverse days for that month.  
  

SC-13.03  Tests and Inspections  

  

 SC-13.03  Add the following new paragraphs immediately after Paragraph 13.03.F:  

  

G. Contractor shall provide at no cost to the Owner any required specimens 

for testing purposes.  
  



 

  

11 

H. Contractor is responsible for all costs for follow-up testing required as a 

result of failed tests.  
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SC-14.02  Progress Payments  

  

SC-14.02.A.  

  

  

  

  

  

  

  

  

  

Add   the   following   new   paragraphs    immediately    after   Paragraph 

14.02.A.3:  

4. Application for Payment shall be made using the form provided 

subsequent to Award of the Contract.  

5. The Application for Payment shall be executed by an authorized 

representative of the Contractor. An applicable document shall 

accompany the first Application for Payment that provides evidence as 

to authorizing the signature, e.g. a corporate resolution for a 

corporation.  

6. To ensure the processing period is complied with and the processing is 

effectively interfaced with Owner status reporting periods and 

meetings, the following schedule applies:  

a. Work included for payment shall consist of work performed 

prior to the monthly cutoff date. The cutoff date shall be 

established at the preconstruction conference in a manner to be 

consistent with the Owner's administrative schedule.  

b. Contractor shall submit the original and four (4) copies of the 

Application for Payment to the Engineer no later than five (5) 

days after the cutoff date.  

c. Engineer will process and submit the estimate to the Owner 

with Recommendation for Payment as provided in the General 

Conditions.  

d. All estimates are to be submitted to the Engineer.  

e. Final estimates shall be processed in accordance with the 

General Conditions as modified or supplemented by the 

Supplementary Conditions.  



 

  

12 

SC-14.02.A.  

  

Add   the   following    new   paragraphs immediately   after   Paragraph 

14.02.A.6:  

7. Normal retainage for each Task Order shall not be due the Contractor 

until after substantial completion and expiration of the forty-five day 

lien period and submission to the Engineer of a clear lien certificate, 

consent of surety, and invoice for retainage. Unless otherwise provided 

in the Contract Documents, payments shall be made on account of 

materials and equipment delivered and suitably  
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stored at the site for subsequent incorporation in the Work. Payments 

for materials or equipment stored on the site shall be conditioned 

upon submission by the Contractor of bills of sale or such other 

procedures satisfactory to the Owner to establish the Owner's title to 

such materials and equipment or otherwise protect the Owner's 

interest, including applicable insurance.  
  

SC-14.02.C.  Delete Paragraph 14.02.C.l in its entirety and insert the following in its 

place:  

  

1. Thirty-five (35) days after presentation of the Application for Payment 

to Owner with Engineer's recommendation, the amount will (subject 

to the provisions of Paragraph 14.02 D) become due, and when due 

will be paid by Owner to Contractor; except for projects funded fully 

or in part by a Federal reimbursement program. For such projects the 

Owner will make payment in a timely manner consistent with 

reimbursement.  
  

SC-14.04  Substantial Completion  
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SC-14.04.A  

  

    

  

  

  

  

  

  

  

  

  

    

SC-14.04.C  

  

Delete Paragraph 14.04.A in its entirety and insert the following in its 

place:  

A. Specific items of work required to be completed prior to consideration 

of the Project as being substantially complete are described in the 

General Requirements. When Contractor considers the entire Work 

ready for its intended use Contractor shall notify Owner and 

Engineer in writing that the entire Work is substantially complete 

(except for items specifically listed by Contractor as incomplete) and 

request that Engineer issue a report to the Owner recommending 

acceptance of the Contract as Substantially Complete.  

Delete Paragraph 14.04.C in its entirety and insert the following in its 

place:  

C. If Engineer considers the work under a Task Order as substantially 

complete, Engineer will deliver to Owner a report recommending 

consideration of acceptance of the Contract as substantially 

complete. These shall be attached to the report a punch list of items 

to be completed or corrected before final payment. Owner shall 

timely consider the Engineer's recommendation of acceptance and 

either officially accept or reject the recommendation. If the 

recommendation is rejected by the Owner, the Owner shall notify the 

Contractor in writing, stating reasons therefore. If the 

recommendation   is accepted by the Owner, either an adopted  
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governing body resolution; or a Notice of Acceptance document  

dated and signed by the Owner shall establish the date of Substantial 

Completion. The Owner will record the resolution or the Notice of 

Acceptance document with the Clerk of Court in the Parish in which the 

work has been performed. Any punch list generated during the project 

will include the cost estimates for the particular items of work the 

Engineer has developed based on the mobilization, labor, material, and 

equipment costs of correcting each punch list item.  
  

SC-14.04.D  Delete Paragraph 14.04.D in its entirety and insert the following in its  

 place:  

    

D. Warranties required by the Contract Documents shall commence on the 
 
date of Acceptance of the Work 

unless otherwise agreed to in writing 
 
by the Owner and Contractor. Unless otherwise agreed to in writing by  
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 the Owner and Contractor, security, maintenances, heat, utilities,  damage to the Work not covered by the punch 

list and insurance shall  become the Owner's responsibility on the Date of Substantial  

  Completion.  
    

SC-14.04.E  Delete Paragraph 14.04.E in its entirety and insert the following in its  

 place:  
    

E. If all punch list items have not been completed by the end of the 
 
forty-five (45) day lien period, through 

no fault of the Engineer or 
 
Owner, the Owner may hold the Contractor in default. If the Owner  

  

 finds the Contractor is in default, the Surety shall be notified. If  within forty-five (45) days after notification, 

the Surety has not  completed the punch list, through no fault of the Engineer or Owner,  the Owner may, at his 

option, contract to have the balance of the  Work completed and pay for such Work with the unpaid funds  

 remaining in the Contract sum.  

    

SC-14.04.F  Delete Paragraph 14.04.F in its entirety and insert the following in its place:  
  

F. At the end of the 45day lien period payment shall be approved for all punch list items completed up to 

that time. After that payment, none of the remaining funds shall be due the Contractor until all punch list items 

are completed and are accepted by the Engineer. If funds remaining are less than that required to complete the 

Work, the Contractor shall pay the difference.  
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SC-14.07  Final Payment  

    

  SC-14.07.A  Add the following paragraph immediately after Paragraph 14.07.A.2.d:  

  

e. A certified clear lien certificate on a Task Order shall be obtained  

  

 from the Clerk of Court-Ex Officio Recorder of Mortgages after 45  days from the recordation date of the 

certificate of substantial   completion.  

    

SC-16.01  Methods and Procedure  
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SC-17.01  

  

  

  

  

  

  

  

SC-17.05  

SC-16.01  

  

  

  

  

  

  

  

  

  

  

  

  
Giving Notice  

  

SC-17.01  

  

  

  

  

  

Delete Article 16 - Dispute Resolution in its entirety and insert the 

following in its place:  

  

A. Nothing in the Contract shall be legally construed to mean that any 

express or implied incidental obligation exists under this Contract 

that required the Owner to engage in arbitration or mediation with 

Contractor in relation to any dispute arising out of this Contract. 

Owner expressly reserves the right to determine if arbitration or 

mediation of a dispute is in the best interest. The Owner's discretion 

concerning a decision to agree to arbitration of a dispute, or not, is 

absolute and shall not be reviewable by any court as breach of this 

Contract.  
  

  

Add the   following new paragraph  immediately after Paragraph 

17.01.A.2:  

3. Notice 1s copied and delivered/mailed m like manner to the 

Engineer.  

  

Controlling Law   

  

SC-17.05  Delete Paragraph 17.05.A in its entirety and insert the following in its 

place:  

  

A. This Contract is to be governed by the nearest District Court to the 

location of the Project; and overriding distance, the District Court 

within the Parish where the Project is located, if such District Court 

exists.  
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SC-17.07  Recovery of Attorney's Fees  

    

  SC-17.07  Add the following new paragraph immediately after Paragraph 17.06:  

    

 A. In the event that it is necessary to enforce this contract in any judicial  forum, the parties agree that whoever 

substantially prevails in the  litigation shall be entitled to its reasonable attorney's fees as fixed by 
  

the court.  
    

SC-17.08  Precedence Between Federal Compliance Provisions and Other Provisions  

    

  SC-17.08  Add the following new paragraph immediately after Paragraph   17.07:  

    

 A. Where discrepancies between federal compliance provisions, if any,  and other Contract Documents exist, 

the federal compliance provisions   shall take precedence.  

    

SC-17.09  Ownership and Use of Drawings, Specifications and Other Instruments of Service  

    

  SC-17.09  Add the following new paragraph immediately after Paragraph 17.08:  

    

 A. All Drawings, Specifications and all other documents and things (in  electronic and/or tangible form) 

prepared by the Engineer (or  Engineer's consultants) are deemed work made for hire and shall be 
 
the property 

of the Owner, including all copyrights thereto as provided 
  

in R.S. 38:2317.  
  

  

SC-17.10  Contractor and Subcontractor Employees  

  

 SC-17.10  Add the following new paragraph immediately after Paragraph 17.09:  
  

Contractor and its employees, officers, agents, representatives, and 

Subcontractors shall conduct themselves in an appropriate and 

professional manner, in accordance with the Owner's requirements, at 

all times while working on the Project. Any such individual who 

behaves in an inappropriate manner or who engages in the use of 

inappropriate language or conduct while on Owner's property, as 

determined by the Owner, shall be removed from the Project at the 

Owner's request. Such individual shall not be permitted to return 

without the written permission of the Owner. The Owner shall not be 

responsible or liable to Contractor or any Subcontractor for any 

additional costs, expenses, losses, claims or damages incurred by 

Contractor or its Subcontractor as a result of the removal of an 

individual from the Owner's property pursuant to this paragraph. The 

Contractor shall not permit employment of unfit persons or persons not 

properly skilled in tasks assigned to them.  
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SC-17.11  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
SC-17.12  

Human Remains, Archeological Sites, Etc.  

  

SC-17.11  

  

  

Add the following new paragraph immediately after Paragraph 17.10:  

A. If, during the course of the Work, the Contractor discovers human 

remains, unmarked burial or archaeological site, burial artifacts, or 

wetlands, which are not indicated in the Contract Documents, the 

Contractor shall follow all procedures mandated by State and Federal 

law, including but not limited to R.S. 8:671 et seq., R.S.49:213.1 et seq., 

and Sections 401 & 404 of the Federal Clean Water Act.  Request for 

adjustment of the Contract Sum and Contract Time arising from the 

existence of such remains or features shall be submitted in writing to 

the Owner pursuant to the Contract Documents.  

Subcontractor Responsibility  

  

SC-17.12  Add the following new paragraph immediately after Paragraph   17.11:  

  

A. The Contractor shall be solely responsible for selection and performance 

of all subcontractors. The Contractor shall not be entitled to claims for 

additional time and/or an increase in the contract sum due to a problem 

with performance or non-performances of a subcontractor.  
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EXHIBIT A  

  

DUTIES, RESPONSIBILITIES AND LIMITATIONS OF  

AUTHORITY OF PROJECT REPRESENTATIVE  



 

 

  





 

 

EXHIBIT A  
  

Duties, Responsibilities and Limitations of Authority 

of Project Representative  

  

  

ENGINEER shall furnish a Project Representative ("RR"), assistants and other field staff to assist ENGINEER 

in observing progress and quality of the work of CONTRACTOR.  
  

Through more extensive on-site observations of the Work in progress and field checks of materials and equipment 

by the PR and assistants, ENGINEER shall endeavor to provide further protection for OWNER against defects 

and deficiencies in the work of CONTRACTOR. However, ENGINEER shall not, during such visits or as a result 

of such observations of CONTRACTOR's work in progress, supervise, direct, or have control over 

CONTRACTOR's work nor shall ENGINEER have authority over or responsibility for the means, methods, 

techniques, sequences or procedures selected by CONTRACTOR , for safety precautions and programs incident 

to the work of CONTRACTOR, for any failure of CONTRACTOR to comply with laws, rules, regulations, 

ordinances, codes or orders applicable to CONTRACTOR's performing and furnishing the work, or 

responsibility of construction for CONTRACTOR' s failure to furnish and perform the Work in accordance with 

the Contract Documents .  
  

The duties and responsibilities of the PR are limited to those of ENGINEER in ENGINEER's agreement with 

the OWNER and in the construction Contract Documents, and are further limited and described as follows:  
  

A. General  
  

PR is ENGINEER's agent at the Site, will act as directed by and under the supervision of ENGINEER, and will 

confer with ENGINEER regarding PR's actions. PR's dealings in matters pertaining to the on- site Work shall in 

general be with ENGINEER and CONTRACTOR, keeping OWNER advised as necessary. PR's dealings with 

Subcontractors shall only be through or with the full knowledge and approval of CONTRACTOR. PR shall 

generally communicate with OWNER with the knowledge of and under the direction of ENGINEER.  
  

B. Duties and Responsibilities of PR  
  

1. Schedules: Review the progress schedule, schedule of Shop Drawing submittals and schedule of values 

prepared by CONTRACTOR and consult with ENGINEER concerning acceptability.  
  

2. Conferences and Meetings: Attend meetings with CONTRACTOR, such as preconstruction 

conferences, progress meetings, job conferences and other project-related meetings, and prepare and circulate 

copies of minutes thereof.  
  

3. Liaison:  
  

a. Serve as ENGINEER's liaison with CONTRACTOR, working principally through 

CONTRACTOR's superintendent and assist in understanding the intent of Contract Documents; and 

assist ENGINEER in serving as OWNER's liaison with CONTRACTOR when  
CONTRACTOR's operations affect OWN ER's on-site operations.  

  

b. Assist in obtaining from OWNER additional details or information, when required for 

proper execution of the Work.  



 

  2  

  

4. Shop Drawings and Samples:  

  

a. Record date of receipt of Shop Drawings and Samples.  
  

b. Receive Samples, which are furnished at the Site by CONTRACTOR, and notify 

ENGINEER of availability of Samples for examination.  
  

c. Advise ENGINEER and CONTRACTOR of the commencement of any Work requiring 

a Shop Drawing or Sample if the submittal has not been approved by ENGINEER.  
  

5. Review of Work, Rejection of Defective Work, Inspections and Tests:  

  

a. Conduct on-site observations of the Work in progress to assist ENGINEER in 

determining  
if the Work is in general proceeding in accordance with the Contract Documents.  

  

b. Report to ENGINEER whenever PR believes that any Work will not produce  a 

completed Project that conforms generally to the Contract Documents or will prejudice the integrity of 

the design concept of the completed Project as a functioning whole as indicated in the Contract 

Documents,  or has been damaged, or does not meet the requirements of any inspection, test or approval 

required to be made; and advise ENGINEER of Work that PR believes should be corrected or rejected 

or should be uncovered for observation, or requires special testing, inspection or approval.  
  

c. Verify that tests, equipment and systems start-ups and operating and maintenance 

training are conducted in the presence of appropriate personnel, and that CONTRACTOR maintains 

adequate records thereof; and observe, record and report to ENGINEER appropriate details relative to 

the test procedures and start-ups.  
  

d. Accompany visiting inspectors representing public or other agencies having jurisdiction 

over the Project, record the results of these inspections and report to ENGINEER.  
  

6. Interpretation of Contract Documents: Report to ENGINEER when clarifications and interpretations of 

the Contract Documents are needed and transmit to CONTRACTOR clarifications and interpretations as issued 

by ENGINEER.  
  

7. Modifications: Consider and evaluate CONTRACTOR 's suggestions for modifications m Drawings or 

Specification s and report with PR's recommendations to ENGINEER. Transmit to CONTRACTOR in writing 

decisions as issued by ENGINEER.  
  

8. Records:  

  

a. Maintain at the job Site orderly files for correspondence , reports of job conferences, 

Shop Drawings and Samples, reproductions of original Contract Documents including all Work Change 

Directives, Addenda, Change Orders, Field Orders, additional Drawings issued subsequent to the 

execution of the Contract, ENGINEER's clarifications and interpretations of the Contract Documents, 

progress reports, Shop Drawing submittals received from and delivered to CONTRACTOR and other 

Project related documents.  
  

b. Prepare a daily report or keep a diary or log book, recording CONTRACTOR's hours on 

the job site, weather conditions, data relative to questions of Work Change Directives, Change Orders 
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or changed conditions, list of job Site visitors, daily activities, decisions, observations in general, and 

specific observations in more detail as in the case of observing test procedures; and send copies to  
ENGINEER.  

c. Record names, addresses and telephone numbers of all contractors, subcontractors and  
major suppliers of materials and equipment.  

  

9. Reports:  

  

a. Furnish to ENGINEER periodic reports as required of progress of the Work and of 

CONTRACTOR's compliance with the progress schedule and schedule of Shop Drawing and Sample 

submittals.  
  

b. Consult with ENGINEER in advance of scheduled major tests, inspections or start of  
important phases of the Work.  

  

c. Draft proposed Change Orders and Work Change Directives, obtaining backup material 

from CONTRACTOR and recommend to ENGINEER Change Orders, Work Change Directives, and 

Field Orders.  
  

d. Report immediately to ENGINEER and OWNER the occurrence of any accident.  
  

10. Payment Requests: Review Applications for Payment with CONTRACTOR for compliance with the 

established procedure for their submission and forward with recommendations to ENGINEER, noting 

particularly the relationship of the payment requested to the schedule of values, Work completed and materials 

and equipment delivered at the Site but not incorporated in the Work.  
  

11. Certificates, Maintenance and Operation Manuals: During the course of the Work, verify that 

certificates, maintenance and operation manuals and other data required to be assembled and furnished by 

CONTRACTOR are applicable to the items actually installed and in accordance with the Contract Documents, 

and have this material delivered to ENGINEER for review and forwarding to OWNER prior to final payment 

for the Work.  
  

12. Completion:  

  

a. Before ENGINEER issues a Certificate of Substantial Completion, submit to 

CONTRACTOR a list of observed items requiring completion or correction.  
  

b. Observe whether CONTRACTOR has had performed inspections required by laws, 

rules, regulations, ordinances, codes, or orders applicable to the Work, including but not limited to those 

to be performed by public agencies having jurisdiction over the Work.  
  

c. Conduct a final inspection in the company of ENGINEER, OWNER and 

CONTRACTOR and prepare a final list of items to be completed or corrected.  
  

d. Observe whether all items on final list have been completed or corrected and make 

recommendations to ENGINEER concerning acceptance and issuance of the Notice of Acceptability of 

the Work.  
  

C.  Limitations on Authority of  PR  
  

Resident Project Representative:  
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1. Shall not authorize any deviation from the Contract Documents or substitution of materials or 

equipment (including "or-equal" items), unless authorized by ENGIN EER.  

  

2. Shall not exceed limitations of ENGINEER's authority as set forth in the Agreement or the 

Contract Documents.  
3. Shall not undertake any of the responsibilities of CONTRACTOR, Subcontractor, Suppliers, 

or CONTRACTOR's superintendent.  

  

4. Shall not advise on, issue directions relative to or assume control over any aspect of the 

means, methods, techniques, sequences or procedures of construction unless such advice or directions are 

specifically required by the Contract Documents.  
  

5. Shall not advise on, issue directions regarding or assume control over safety precautions and 

programs in connection with the Work.  

  

6. Shall not accept Shop Drawing or Sample submittals from anyone other than 

CONTRACTOR.  

  

7. Shall not authorize OWNER to occupy the Project in whole or in part.  

  

8. Shall not participate in specialized field or laboratory tests or inspections conducted by others 

except as specifically authorized by ENGINEER.  
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EXHIBIT B2 - "SAMPLE CERTIFICATE OF INSURANCE -  

INSURED/OWNER"  



 

 

  

EXHIBIT B1 - CERTIFICATE OF INSURANCE - INSURED/CONTRACTOR  
   

 ACORD   CERTIFICATE  OF LIABILITY INSURANCE  DATE     (MM/DD/YY)  
PRODUCER  

ABC Agency  
123 Street  
Anywhere USA  

   THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION 
ONLY  AND  CONFERS  NO  RIGHTS  UPON  THE  CERTIFICATE 
HOLDER.   THIS  CERTIFICATE  DOES  NOT  AMEND,  EXTEND  OR  
ALTER  THE  COVERAGE  AFFORDED   BY  THE POLICIES BELOW.  

  

  

  

    
COMPANIES AFFORDING COVERAGE  

COMPANY  

 A  XYZ Insurance Co  
INSURED    COMPANY B  

John Doe Construction Co.  
1 Construction Lane Builder 
City USA  

  

  
COVERAGES  

  

COMPANY 

C COMPANY 

D  

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE  BEEN ISSUED  TO  THE  INSURED  NAMED ABOVE  FOR  THE  POLICY  
PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY 

BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE  TERMS,  EXCLUSIONS  AND  CONDITIONS OF  SUCH 

POLICIES.  LIMITS  SHOWN  MAY  HAVE  BEEN REDUCED  BY  PAID CLAIMS.  
co  

TYPE OFINSURANCE  
LTR  

GENERAL LIABILITY  
P=3MMERCIAL GENERAL LIABILITY  

CLAIMS MADE 1K] OCCUR '-- 

OWNER'S & CONTRACTOR'S PROT.  

L Additional Insured:  
X    Waiver of Rights of Recovery:  

OMOBILE LIABILITY  

-X
  ANY AUTO  

-ALL OWNED AUTOS  
- SCHEDULED AUTOS  

- HIRED AUTOS - NON-OWNED 

AUTOS  

.x Additional Insured  
X   Waiver of Riahts of Recoverv:   

RAGE  LIABILITY  
ANY AUTO  

'---  
  

'---  

i..fxr'ESS LIABILITY  
UMBRELLA FORM  

IOTHER THAN UMBRELLA FORM  
WORKERS COMPENSATION AND  

POLICY NUMBER  

1111111  

2222222  

 POLICY EFFECTIVE 

DATE (MM/DDIYY)  

I 01/01/07  

I 
II    

I  

1  

01/01/07  

 POLICY EXPIRATION  
DATE (MM/DD/YY)  LIMITS  

GENERAL AGGREGATE s  2,000,000 l oo""' - -- 

,v • s 2,000,000  

l  nr::'.DC't"'\IUI\ I    R.  "'"'' ' lit  •1 11;1v  s 1,000,000  

EACH OCCURR ENCE  s  1,000,000  

FIRE DAMAGE (Any One Fire)  $  50,000  

MED. EXP (Any One Person)  $  5,000  

COMBINED SINGLE LIMTI  s 1,000,000  

BODILY  INJURY  
(Per person)  $  

$  
BODILY INJURY  
(Per acc dent)  

PROPERTY DAMAGE  $  

AUTO ONLY· EA ACCIDENT 
$

 OTHER 

THAN AUTO ONLY:  

EACH ACCIDENT  $  
AGGREGATE $  

EACH OCCURRENCE  $  

AGGREGATE  $ s  

 IWCSTATU-     I  10TH  

I  

01/01/08  

01/01/08  

"- I '-, 

!'0  

I  
I  

01/01/08  

  

II   
I  

I 

I I 



 

 

EMPLOYERS'  LIABILITY  
  3333333  

THE PROPRIETOR/  

 PARTNERS/EXECUTIVE  INCL  

 OFFICERS ARE:  EXCL  

01/01/07  EACH ACCIDENT  s 100,000  

DISEASE-POLICY LIMIT  S 500,000  

DISEASE-EACH EMPLOYEE  s  100,ooo  

OTHER:  

  I I  I  
  

DESCRIPTION OF OPERATIONS/LOCATIONSNEHICLES/SPECIAL ITEMS  
  

  

  

  

  

  

  
 CERTIFICATE HOLDER  CANCELLATION  

  



 

 

 

 



 

 

 

 
  

EXHIBIT B2 - CERTIFICATE OF INSURANCE - INSURED/OWNER  

 

 

  ACORD
  

CERTIFICATE OF LIABILITY INSURANCE  DATE    (MMIDD/YY)  

  

  

  

COMPANY  

D COVERAGES   
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED,  

NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS  CERTIFICATE   
MAY  BE ISSUED OR  MAY  PERTAIN, THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT  TO ALL THE  TERMS, EXCLUSIONS  AND   

PRODUCER    
ABC Agency  
123 Street  
Anywhere USA  

THIS  CERTIFICATE  IS ISSUED  AS  A  MATIER  OF INFORMATION 

ONLY  AND  CONFERS  NO  RIGHTS  UPON  THE  CERTIFICATE 

HOLDER.   THIS  CERTIFICATE  DOES  NOT  AMEND,   EXTEND OR 

ALTER  THE  COVERAGE  AFFORDED   BY  THE POLICIES BELOW.  

  
COMPANIES AFFORDING COVERAGE  

COMPANY  

INSURED  
Iberville Parish Council  
58050 Meriam Avenue  
Plaquemine, Louisisana 70765  

 A  XYZ Insurance Co  
COMPANY  

B COMPANY
  

C  



 

 

 Fl III    EACH ACCIDENT  $  

 THE PROPRIETOR/  INCL  DISEASE-POLICY LIMIT  $  

 PARTNERS/EXECUTIVE  I  

 OFFICERS ARE:  EXCL  I  DISEASE-EACH EMPLOYEE $  
OTHER:  

  

 

DESCRIPTION  OF  OPERATIONS/LOCATIONSNEHICLES/SPECIAL  ITEMS  
  

  

co CONDITIONS  OF  SUCH POLICIES.  LIMI   

TS  SHOWN  MAY  HAVE BE EN REDUCED BY  PAID CLAIMS.   

LT TYPE OFINSURANCE  
R  

GENERAL LIABILITY  
MMERCIAL GENERAL LIABILITY  

 CLAIMS MADE  OCCUR  

X
  

OWNER'S & CONTRACTOR 'S PROT.  

POLICY NUMBER  

4444444  

POLICY EFFECTIVE  
DATE {MM/DDIYY)  

Job Start Date  

POLICY EXPIRATION  
DATE (MM/DDIYY)  

 

LIMITS  

 
 

GENERAL AGGREGATE  s2 000 000  

l oonn1 1r.rc:.rnuo,no · s2.ooo,ooo  
,  "'' R. AnH !•• U OOV  s1000 000    

EACH OCCURRENCE
  s 1,000,000  

 
L-- 

- 
- 

- 

  

X 
! PIRE DA 

OMOBILE LIABILITY  
ANY AUTO  

 ALL OWNED AUTOS  
SCHEDULED AUTOS  

MAGE (Any One Fire)  

  

  

I  ·   

MED. EXP (Any One Person)  
$ 

$  

COMBINED SINGLE LIMIT    

BODILY INJURY 

(Per person)  

$ 

$  
 

HIRED AUTOS  

 
'-- 

- 
'- 

-  

 NON-OWNED AUTOS  

-  

 ·,  

...  

 .,>..   I  

BODILY INJURY 

(Per accident)  
$  

  

  

PROPERTY DAMAGE  $  

 

1- 

RAGE  LIABILITY ANY 

AUTO  
-  

'\)  
I  

 

AUTO ONLY • EA ACCIDENT  $  
OTHER THAN AUTO ONLY:   

 
1--         \  

I..J  

 
LEX! ESS LIABILITY  I  

  

EACH ACCIDENT  $  
AGGREGATE     $  

EACH OCCURRENCE  s  

  UMBRELLA FORM  I  AGGREGATE  $  

  OTHER THAN UMBRELLA FORM  I  
WORKERS  COMPENSATION AND  

EMPLOYERS' LIABILITY     I  

$ IWCSTAT!J:_     

I
  

l<?!H  

I   



 

 

  

  
SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE 

INSURER,IT'S AGENTS OR REPRESENTATIVES.   

  
(THIS FORM RESOLUTION, OR OTHER SIMILAR WRITTEN EVIDENCE OF AUTHORITY, MAY BE 

REQUIRED TO BE SUBMITTED WITH BID (SEE INSTRUCTIONS TO BIDDERS - ARTICLE 12.2)  
  

  

SECTION 00900  

CORPORATE RESOLUTION  

EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF  

  __, INCORPORATED.  

  

  
AT       THE      MEETING        OF       DIRECTORS , DULY NOTICED AND HELD 

ON_________________,  2024, A QUORUM BEING THERE PRESENT, ON MOTION 

DULY MADE AND SECONDED. IT WAS:  

  

  

 RESOLVED  THAT  ,   BE   AND    IS   HEREBY  

APPOINTED, CONSTITUTED AND DESIGNATED AS AGENT AND ATTORNEY - 

IN-FACT OF THE CORPORATION WITH FULL POWER AND AUTHORITY TO ACT 

ON BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, 

CONCERNS AND TRANSACTIONS WITH THE ASCENSION PARISH COUNCIL, 

THE GOVERNING AUTHORITY OF THE ASCENSION PARISH COUNCIL OR ANY 

OF ITS AGENCIES, DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT 

NOT LIMITED TO THE EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, 

AFFIDAVITS, BONDS, SURETIES, CONTRACTS AND ACTS AND TO RECEIVE 

AND RECEIPT THEREFOR ALL PURCHASE ORDERS AND NOTICES ISSUED 

PURSUANT TO THE PROVISIONS OF ANY SUCH BID OR CONTRACT, THIS 

CORPORATION HEREBY RATIFYING, APPROVING, CONFIRMING AND 

ACCEPTING EACH AND EVERY SUCH ACT PERFORMED BY  SAID  AGENT AND 

ATTORNEY-IN-FACT.  

  

I HEREBY CERTIFY THE FOREGOING TO BE A TRUE AND 

CORRECT COPY OF AN EXCERPT OF THE MINUTES OF THE 

ABOVE DATED MEETING OF THE BOARD OF DIRECTORS 

Reference: Project Description  

 

 

CERTIFICATE HOLDER  CANCELLATION  



 

 

OF SAID CORPORATION, AND THE SAME HAS NOT BE 

REVOKED OR RESCINDED.  

  

  

  

 
SECRETARY-TREASURER  

 
DATE 

   00900 - 1  
(NOT REQUIRED TO BE SUBMITTED WITH BID)  

  

  
SECTION 00910  

  

CONTRACTOR AFFIDAVIT (R.S. 38:2224)  

  

STATE OF LOUISIANA  

  

PARISH OF   

---------  

BE IT KNOWN, that on this _ day of,   , 2024, before  me  the  undersigned Notary Public, duly 

commissioned and qualified, within and for the Parish of  ,   State of Louisiana, personally came and 

appeared    , as the  duly authorized agent of   , who after being by 

me first duly sworn, did depose and say:  

  

 That  has/have been selected as Contractor for the  

Parish   of  Ascension   for  PROJECT  NAME:   Asphalt Concrete Reconstruction & 

Overlay Improvements (ID/IQ Contract) - 2024  and that affiant employed no person,  

corporation,  firm,  association,  or  other  organization, either directly or indirectly to secure 

the public contract under which he received payment, other than persons regularly 

employed by the affiant whose services in connection with the construction, alteration or 

demolition of the public building or project or in securing the public contract were in the 

regular course or their duties for affiant; and  

  

That no part of the contract price received by affiant was paid or will be paid to any person, 

corporation, firm, association, or other organization for soliciting the contract, other than 

the payment of their normal compensation to persons regularly employed by the affiant 



 

 

whose services in connection with the construction, alternation or demolition of the public 

building or project were in the regular course of their duties for affiant.  

  
APPEARER FURTHER DECLARES, that they will, in all respects, comply with the 

public contract laws of the State of Louisiana, including Title 38 of the Louisiana Statutes, 

and particularly Section 2224, as amended, of such Title 38 of the Louisiana Revised 

Statutes.  

  

WITNESSES:  
  

  

  

BY:      

------------  

 Sworn to and subscribed before me this  day of   , 2020  

  

  

 
Notary Public  

   00910 - 1  
(NOT REQUIRED TO BE SUBMITIED WITH BID)   

SUBMIT BY THE LOW BIDDER WITHIN 10  DAYS AFTER BID OPENING  
  

SECTION 00920  

  

ATTESTATION FORM  

(R.S. 38:2227) (Past Criminal Convictions of Bidders)  

  

 ASPHALT CONCRETE  

RECONSTRUCTION & OVERLAY IMPROVEMENTS  

(INDEFINITE DELIVERY/INDEFINITE QUANTITY  

CONTRACT) 2024  

  

NAME OF PROJECT  

  

Appearer, as a Bidder on the above-entitled Public Works Project, does hereby attest that:  
  

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS  

  



 

 

A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member 

who has a minimum of a ten percent (10%) ownership in the bidding entity named below has been 

convicted of, or has entered a plea of guilty or nolo contendere to any of the following state crimes or 

equivalent federal crimes:  
  

(a) Public bribery (R.S. 14:118)  (c) Extortion (R.S. 14:66)  

(b) Corrupt influencing (R.S. 14:120)  (d) Money laundering (R.S. 14:230)  

  

B. Within the past five years from the project bid date, no sole proprietor or individual partner, 

incorporator, director, manager, officer, organizer, or member who has a minimum of a ten percent 

(10%) ownership in the bidding entity named below has been convicted  of, or has entered a plea of 

guilty or nolo contendere to any of the following state crimes or equivalent federal crimes, during the 

solicitation or execution of a contract or bid awarded pursuant to the provisions of Chapter 10 of Title 

38 of the Louisiana Revised Statutes:  
  

(a) Theft (R.S. 14:67)  (f) Bank fraud (R.S. 14:71.1)  

(b) Identity Theft (R.S. 14:67.16)  (g) Forgery (R.S. 14:72)  

(c) Theft of a business record  (h) Contractors; misapplication of  

 (R.S.14:67.20)  payments (R.S. 14:202)  

(d) False accounting (R.S. 14:70) (i) Malfeasance in office (R.S. 14:134) (e)Issuing worthless checks  

(R.S. 14:71)  

  

  

 
 NAME OF BIDDER  NAME OF AUTHORIZED SIGNATORY OF BIDDER    

 
 DATE    TITLE OF AUTHORIZED SIGNATORY OF BIDDER  

 
SIGNATURE OF AUTHORIZED  

SIGNATORY OF BIDDER  

   920 - 1  
(NOT REQUIRED TO BE SUBMIITED WITH BID)   

SUBMIT BY THE LOW BIDDER WITHIN 10 DAYS AFTER BID OPENING  
  

  

SECTION 00930  

  

AFFIDAVIT FORM (R.S. 38:2212.lO(C))  

(Verification of Employees)  

  

PARISH OF ASCENSION, LOUISIANA   

 



 

 

  

ASPHALT CONCRETE  

RECONSTRUCTION & OVERLAYMPROVEMENTS  

(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) 2023  NAME OF 

PROJECT  

  

Appearer, as a Bidder on the above-entitled Public Works Project, does hereby attest that:  
  

LA. R.S. 38:2212.10 Verification of Employees  

  

A. Appearer is registered and participates in a status verification system to verify that all employees in the 

state of Louisiana are legal citizens of the United States or are legal aliens.  
  

B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status 

verification system to verify the legal status of all new employees in the state of Louisiana.  

  

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit 

verifying compliance with Paragraphs (A) and (B) of this Subsection.  
  

  

  

  

  

  

 NAME OF BIDDER  NAME OF AUTHORIZED SIGNATORY OF BIDDER    

  

  

 
 DATE  TITLE OF AUTHORIZED SIGNATORY OF BIDDER    

  

  

 
SIGNATURE OF AUTHORIZED  

SIGNATORY OF BIDDER  

  

WITNESSES:  
  

  

 
  

BY:  

 



 

 

-----------  

Sworn to and subscribed before me this  

  

  

 
Notary Public  

day of   , 20   .  

  930 - 1  
  

  

  

ASCENSION PARISH COUNCIL  

  

  

  

ASPHALT CONCRETE RECONSTRUCTION & OVERLAY IMPROVEMENTS  

(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) -  2024  

  

  

  

  

  
GENERAL REQUIREMENTS  

  

  
 DIVISION 1 -  GENERAL  PROVISIONS  

 DIVISION 2  -  SITE WORK  

 DIVISION 3 -  CONCRETE  



 

 

  

  

  

  

  

  

  

  

ASCENSION PARISH COUNCIL  

  

  

  

ASPHALT CONCRETE  

  

RECONSTRUCTION & OVERLAY IMPROVEMENTS  

 (INDEFINITE DELIVERY/INDEFINITE QUANTITY  

CONTRACT) - 2024  

  

  

  

  

  

DIVISION  01 -GENERAL PROVISIONS  

  

Section 01010  -  SUMMARY OF WORK  

Section 01011  -  DRAWINGS  

Section 01015  -  GENERAL CONDUCT OF WORK  

Section 01016  -  PROTECTION OF EXISTING UTILITIES  

Section 01150  -  MEASUREMENT AND PAYMENT  

Section 01340  -  SHOP DRAWINGS, SAMPLES AND PRODUCT 

DATA  

Section 01400  -  MOBILIZATION  

Section 01500 -  TEMPORARY FACILITIES  

Section 01560 -  MAINTENANCE OF WORK SITE  

Section 01700 -  TASK ORDER CLOSEOUT  

Section 01710 -  CLEANING  
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SECTION 01010  

SUMMARY OF WORK   
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PART 1 - GENERAL  

  

1.1  Scope of Work and Contract Term:  

  

A. The intent of this Program is to obtain a one (1) year Parish-wide Indefinite 

Delivery/Indefinite Quantity (IDIQ) contract for asphaltic concrete reconstruction and overlay 

improvements for Parish roads, drives, and other public surfacing assets; with the option, by 

mutual consent, to extend or renew the term for one (1) additional year, up to 3 years.  

  

  

This project provides for the installation of asphaltic concrete including the rehabilitation and 

improvement of roads or streets by asphaltic concrete overlay as well as asphalt paving and 

related work at other sites. Cold planning to remove old overlays will be required on certain 

streets as directed by the Engineer. Where settlement, distortion or failure of the existing 

roadway is excessive, the construction of leveling wedges may be required. In certain streets, 

the existing base may be reconstructed in place by scarifying, pulverizing, adding material 

and/or by lime treatment and/or by cement treatment. In some cases, local repairs of base 

failures shall be made by removal of failed areas to the appropriate depth and patching with 

portland cement concrete, asphalt and/or compacted stone as directed. Certain streets shall be 

overlaid from curb to curb, including overlay of the gutters. Certain streets shall be overlaid 

from gutter to gutter, without overlay of the gutters. Designated streets that do not have curbs 

or gutters shall be overlaid from edge to edge and new aggregate shoulders constructed. 

Where directed existing surface and base shall be scarified, shaped and compacted and treated 

before overlay. Where directed, designated curb and gutters shall be replaced. Where directed, 

manholes and valve boxes shall be adjusted to match the new street grade. All work under 

this contract may be applied to any of the roads listed in EXHIBIT C.  
  

1.2  Task Order Basis:  Work is planned to be undertaken on a Task Order basis for projects as 

such are identified by the Parish Public Works Department as a roadway improvements need.  
  

1.3  Minimum and Maximum Task Orders: The minimum value of any Task Order will be  

$15,000. The maximum value of any Task Order will be $1,000,000. The maximum value of Task 

Orders issued within a single twelve (12) month period is estimate to not exceed $1,500,000.  
  

1.4 Prices and Payments: The Unit Price Form Bid Form of Bid Items does not constitute a complete 

outline of the work to be performed by the Contractor; but is merely a list of work items to which unit 

prices are to be applied in computing Contractor's compensation. The estimated quantities shown are 

solely for the purpose of facilitating a comparison of Bids. It is possible that work under any particular 

bid item(s) may not be utilized/initiated over the life of the project.    The Owner shall not be responsible 

if this situation should occur.  
  

  

  

1.5  Pricing Adjustments:  

  

A. The unit prices shall not be adjusted during the entire term of the Contract; except for 

asphaltic concrete mixtures, as stated in Paragraph 1.5 B below. Therefore, bidders, when 

preparing pricing should take into account inflation and other market forces.  
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B. Payment for Contract work items that incorporate liquid asphalt cement will be adjusted 

to compensate for cost per ton differentials of liquid asphalt cement, when such costs increase 

or decrease more than 5% from the prices found of the Louisiana Department of Transportation 

and Development's (LDOTD) established base price as of the date of receipt of bids.  
  

C. All Contract pay items utilizing asphaltic concrete will be eligible for payment 

adjustment. No payment adjustment will be made for other asphaltic materials, including 

emulsions and cutback.  

  

1.6  Workmanship and Materials:  

  

A. Work shall be performed and completed in a thorough, workmanlike manner and in 

accordance with the latest proven practices of the trade by thoroughly skilled and experienced 

workmen.  

  

B. Work shall be performed and completed using the latest standard industrial practices, 

notwithstanding any omissions from these specifications or drawings.  
  

C. Materials furnished shall be new and conform to Technical Specifications.  
  

D. Contractor shall be required to remove all materials from the work site that do not 

conform to Specifications and shall replace them with materials that conform.  

  

E. Contractor shall immediately correct deficiencies discovered during work or after 

completion, within the statutory one (1) year warranty period.  
  

1.7  Notifications and Owner/Engineer Field Observations:  

  

A. The Contractor shall be required to notify the Engineer before the initiation of any work 

under an issued Task Order.  
  

B. Parish representatives and Engineer shall be authorized to observe all materials and 

work performed.  Such observation will not relieve the Contractor from any obligation to 

perform the work in accordance with the requirement of these Specifications.  
  

1.8  Task Order Procedures:  

  

A. A Task Order may be issued at any time within a year of the date of the Agreement.  
  

B. A list of streets or locations where asphalt work is being planned will be prepared by the 

Parish Department of Public Works.  Any street listed in EXHIBIT C may be included in the 

Task.  Approval to expend funds at a particular location shall be made by the Parish President's 

Office.  
  

C. The Parish President will provide a listing of approved locations for Task Order 

consideration and instruct the Engineer to coordinate the Task Order work.  
  

D. The Engineer will coordinate a site inspection of each area with the  
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CONTRACTOR. Utilizing the unit prices included in this Contract, the Engineer and 

CONTRACTOR shall develop a quantity takeoff and make an extension of unit prices to 

develop an estimate of cost for asphaltic concrete and related work for each location. Each 

separate grouping of logical contiguous or adjacent streets or locations will be coordinated in a 

Task Order.  
  

E. Materials to be incorporated into the Task Order shall be provided by the 

CONTRACTOR.  

  

F. Decisions as to the scope of each Task Order, the thickness of pavement to be installed 

and the class of base and subbase construction, if any, will be made by the Engineer.  
  

G. Decisions as to whether or not existing asphalt surfaces or pavements and bases are to be 

removed will be made by the Engineer.  
  

H. Decisions as to base construction or reconstruction, if any, will be made by the Engineer.  

  

I. A Notice to Proceed will be issued for each street, group of streets or location by Task 

Order.  
  

J. Payment in the amount of the value of the work completed will be made to the 

CONTRACTOR, less retainage, within thirty (30) days of presentation of an approved invoice.  
  

K. When all work under a particular Task Order has been completed, the CONTRACTOR 

shall request an inspection of the Work. The Engineer shall schedule an inspection and make a 

report of his findings. Any deficiencies reported shall be corrected by the CONTRACTOR 

before a request is made for a follow-up inspection.  

  

L. Upon approval, a "Certificate of Substantial Completion" shall be issued by the Engineer 

to the OWNER. Upon the OWNER rendering his approval, the Certificate shall be recorded 

with the office of the Ascension Parish Clerk of Court, beginning the fortyfive (45) day lien 

period. The retainage shall be paid to the CONTRACTOR upon expiration of the 45day lien 

period and presentation of a certificate of no lien and of an invoice for the retainage funds 

withheld.  
  

M. The one (1) year warranty period for work completed under each Task Order will begin 

on the date that the Parish President signs the "Certificate of Substantial Completion".  
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1.9  Specifications:  

  

A. Specifications: The SECTIONS of the General Requirements consist of four (4) 

parts:    General, Products, Execution and Measurement and Payment.  The General Part 

contains general requirements which govern the work. The Products and Execution Parts 

modify and supplement the General Part by providing detailed requirements of the work 

and   shall   always   govern   whenever   there   appears to be a   conflict.    The 

Measurement and Payment Part defines and describes the methods by which the work 

will be measured and on what basis the payments will be made.  
  

B. Intent:  

  

1. All work called for in the Specifications applicable to the Contract but not shown 

on the Drawings in their present form or vice versa shall be of like effect as if shown or 

mentioned in both.  Work not specified in either the Drawings or in the Specifications 

but involved in carrying out their intent or in the complete and proper execution of the 

work is required and shall be performed by the CONTRACTOR as though it were 

specifically delineated or described.  

  

2. The apparent silence of the Specifications as to any detail, or the apparent 

omission from them of a detailed description concerning any work to be done and 

materials to be furnished, shall be regarded as meaning that only the best general 

practice is to prevail and that only material and workmanship of the best quality is to be 

used, and interpretation of these Specifications shall be made upon that basis.  
  

C.     Conflict   Between   Drawings   and   Specifications:     Where an obvious conflict exists 

between the Drawings and Specifications, the ENGINEER shall decide which governs and the 

CONTRACTOR shall comply with the decision. Such decision shall not be grounds for 

additional payment to the CONTRACTOR, i.e. the CONTRACTOR shall include the price of 

the most expensive alternative in his Bid.  
  

1.10 Underground Utilities:  

  

A. It shall be the responsibility of the CONTRACTOR to locate all underground utilities 

that may conflict with the proposed work. The CONTRACTOR shall also comply with the 

requirements of Section O 1016 - Protection of Existing Utilities.  
  

B. The OWNER will assist the CONTRACTOR in locating OWNER'S water, gas and sewer 

utilities; however, it shall be the CONTRACTOR'S responsibility for locating and protecting 

the utilities once located.  
  

C. The CONTRACTOR shall be responsible for repairing all damage done to any 

underground utilities as a result of construction activities, at no cost to the OWNER.  
  

D. The CONTRACTOR shall contact Louisiana One Call in accordance with Section 01016 

- Protection of Existing Utilities.  
  

  
PART 2 - PRODUCTS  (NOT USED)  
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PART 3 - EXECUTION  

  

3.1 General: Perform all work within the limits indicated on the Drawings and described herein, all to 

the OWNER'S satisfaction.  
  

  

PART 4 - MEASUREMENT AND PAYMENT (NOT USED)  

  

  
- END OF SECTION -  
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SECTION 01011  

DRAWINGS  

PART 1 - GENERAL  
  

1.1  Scope: This Section includes standard details related to asphaltic concrete installations and shall be 

used by the CONTRACTOR in determining unit prices and construction methods.  
  

The Drawings are bound herewith and are numbered and designated as follows:  

 PAGE             DESIGNATION  

1. Parish Map  

2. General Notes  

3. Standard Sections  

4-5.               Miscellaneous Details  

 6-8.              Typical Sections  

  BM-01             BM-01 Standard Details  

  CB-01, CB-02, CB-06                                             Catch Basin DetailsCPR-03    
                Concrete Patching Details  

  EXHIBIT C            Road List  

  

  

1.3      Drawings and Specifications Issued to Successful Bidder:  Drawings and Specifications Issued 

to Successful Bidder: The successful Bidder for this Contract will be furnished four (4) complete sets 

of Drawings and Specifications at no cost. If, during the prosecution of work, the CONTRACTOR 

should deem   it   necessary   to   have   additional sets of   Drawings   and Specifications they may be 

purchased from the ENGINEER at the cost of reproduction.  
  

PART 2 - PRODUCTS (NOT USED)  

  

  
PART 3 - EXECUTION  

  
3.1 The WORK shall conform to the Drawings and Specifications prepared by the ENGINEER. The 

WORK shall conform to such other Drawings relating to the project as may be exhibited by the 

OWNER and the ENGINEER prior to the opening of proposal and which are included with the above 

Drawings and Specifications for the CONTRACTOR’S use in making his bid. The WORK shall also 

conform to such Drawings and Specifications as may be furnished from time to time during 

construction, including changes of detail as the ENGINEER may consider necessary because of 

conditions that are found to exist during construction.  
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PART 4 - MEASUREMENT AND PAYMENT (NOT USED)  

  

  

  

- END OF SECTION -  
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EXHIBIT C - ROAD LIST   

 A J Rouyea Rd    Anderson Rd    Barb Wire Ln   

 A N White Rd    Andrew Jackson Ave    Barbados Dr   

 A Poirrier Dr    Anna Belle Dr    Barbara Rd   

 A Sheets Rd    Anna Rd    Barden Rd   

 Abby James Rd    Annie Oak Dr    Barnes Ln   

 Abend Church Rd    Antebellum Ct    Bart St   

 Abita Ave    Aqua Marine Ave    Bay Leaf Dr   

 Acadia Dr    Arceneaux Ln    Bayou Blvd   

 Acadia Way Ave    Ariana Ave    Bayou Conway Dr   

 Acosta Rd    Arrowhead Dr    Bayou Grand North Ave   

 Acy Rd    Arthur Clouatre Rd    Bayou Grand South Blvd   

 Adam Arceneaux Dr    Arthur Lambert Rd    Bayou Meadow St   

 Adam Ln    Arthur Ln    Bayou Oak St   

 Adam St    Ascension Parish Hwy 929    Bayou Segnette Ave   

 Adam Templet Rd    Ascension Parish Rd    Bayou Terrace Dr   

 Adele St    Ash Ln    Bayou View Avenue   

 Afton Ct    Ashley Ln    Bayridge Dr   

 Agnes Marie Rd    Aspen Drive    Bayside Ct   

 Agnes Segura Rd    Audubon Ct    Baystone Ave   

 Agnes Webb Ave    Audubon Park Ave    Bea Ln   

 Aikens Rd    Augustin Ave    Beacon St   

 Aimee Dr    Austin Dr    Beau Douglas Ave   

 Airline Plaza Pl    Autumn Blvd    Beau Jon Ave   

 Airport Dr    Autumn Breeze Ave    Beau Rd   

 Airport Industrial Rd    Autumn Crossing St    Beck Rd   

 Al Dr    Autumn End Ave    Beco Rd   

 Albert Ave    Autumn Hill Ave    Beech St   

 Alberta Jackson Rd    Autumn Leaves Dr    Beechwood Subd Rd   

 Alex Hebert Rd    Autumn Meadow Ave    Belle Alliance Rd   

 Alex Rd    Autumn Place Dr    Belle Grove Rd   

 Alex Reine Rd    Autumn Run Dr    Belle Helene Rd   

 Alexander Rd    Autumn View Dr    Benton Frederic Rd   

 Alfred Ln    Avoyelles Ave    Bernice Ln   

 Alice Braud Ln    Awtrey Dr    Bert Allen Rd   

 Alice St    Aymond Rd    Berteau Rd   



 

 

 Alise Ave    B Phillips Dr    Bertrand Babin Rd   

 Alligator Bayou Rd    Babin Estates Dr    Bertrand Rd   

 Allison Dr    Babin Mill Dr    Bertville Rd   

 Alvin Laiche Ln    Babin Rd    Bess Rd   

 Amalfi Dr    Bailey Dr    Betty St   

 Amanda Dr    Bald Eagle Ave    Beverly Hills Dr   

 Ambeau Rd    Ball Park Rd    Bienville Ct   

 Amite Acres Dr    Balmoral Dr    Big Easy St   

 Amite River Rd    Bang Ficklin Rd    Bill Morgan Rd   

 Amy Ln    Bantam Tracks Rd    Bill Richardson Rd   

  
EXHIBIT C - ROAD LIST   

 Billingsley Rd    Brentwood Ct    Butch Savoy Rd   

 Billy Blvd    Brewerton Rd    Butler's Rd   

 Billy Decoteau Rd    Bridgewater Ave    Buxton Rd   

 Biltmore Ave    Briggs Rd    By June Rd   

 Bishop Woods Rd    Brignac Rd    Byron Fontenot Rd   

 Black Bayou Rd Ext    Brittany Rd    C Braud Rd   

 Black Cherry Ct    Bordeaux St    C Gautreau Rd   

 Black Locust St    Boudreaux Rd    C J Courtney Rd   

 Black Oak Dr    Bourgeois Rd    C J Villar Rd   

 Blake Rd    Bourque Rd    C K Smith Rd   

 Blanche Dr    Bowden Rd    Caballero Rd   

 Blane Rd    Bradbury Ln    Caddy's Court Dr   

 Blossom Trail Dr    Bradley St    Cajun Bayou Ave   

 Blue Ridge Dr    Brandy Ave    Cal Rd   

 Blue Teal Dr    Brasset Rd    Calais Dr   

 Bluff Heritage Ave    Braud Rd    Calcote Rd   

 Bluff Lakes Dr    Breeze Court    Calice St   

 Bluff Meadows Dr    Breeze Point Dr    Calvin Templet Rd   

 Bluff Oaks Ave    Brenda Dr    Cambre Rd   

 Bluff Pass Dr    Brennan Ave    Camden Dr   

 Bluff Point Dr    Brentwood Ct    Camelia Rd   

 Bluffside Ave    Brewerton Rd    Camille Elaine Dr   

 Bluffview Dr    Bridgewater Ave    Camp Dr   

 Bluffwood Cir    Briggs Rd    Candlewood Ave   



 

 

 Blythe Rd    Brignac Rd    Caneel Bay Ct   

 Bobby Gonzales Rd    Brittany Rd    Cannon Estates Dr   

 Bobby Sevario Rd    Brook Crossing St    Cannon Rd   

 Bolivar Dr    Brou Rd    Cantebury Ave   

 Bon Terre Blvd    Broussard Rd    Canterbury Park Drive   

 Bon Terre Dr    Brown Ext St    Cardinal Ct   

 Bonnieview Dr    Brown III Rd    Caribbean Dr   

 Boo Ln    Brown Jr Rd    Carla Dr   

 Bordeaux St    Brown Rd    Carlin Ave   

 Boudreaux Rd    Brown St    Carlino Ct   

 Bourgeois Rd    Bryce Allan Rd    Carlino Dr   

 Bourque Rd    Bubba Nickens Rd    Carlos Braud Rd   

 Bowden Rd    Bud Broussard Rd    Carol St   

 Bradbury Ln    Bullion Switch Rd    Caroline Ct   

 Bradley St    Buratt St    Carpenters Chapel Rd   

 Brandy Ave    Burbank Rd    Carrie Ln   

 Brasset Rd    Burnt Cane Rd    Carter Rd   

 Braud Rd    Burnt Pecan Rd    Casey Babin Rd   

 Breeze Court    Burton Rd    Cashio Ln   

 Breeze Point Dr    Buster Rd    Castro Ln   

 Brenda Dr    Busy Needles Rd    Catoire Rd   

 Brennan Ave    Butch Gore Rd    Causey Rd   

 

EXHIBIT C - ROAD LIST   

 Causey Way Rd    Cobblestone Ave    Cross Creek Ave   

 Ceasar Ln    Cochere Ave    Cross Ridge Ave   

 Ceazer Rd    Coco Rd    Crossgate Pl   

 Cecil James Rd    Coldwater Landing Ave    Crossover Dr   

 Cedar St    Cole Dr    Crownridge Dr   

 Cedarstone Ave    Colonial Dr    Cully Broussard Rd   

 Cedarwood Dr    Colonial Oaks Rd    Curtis Place Rd   

 Cedrus Dr    Commerce Centre Dr    Cy Bean Rd   

 Cemetery Rd    Commerce Ln    Cypress Alley Ave   

 Central Park Dr    Commerce Pointe Dr    Cypress Bend Ave   

 Chad Rd    Conifer Dr    Cypress Glen Ave   

 Champion Tif Dr E    Conner Rd    Cypress Gold Dr   



 

 

 Chapman Rd    Conthia St    Cypress Lake Dr   

 Charles Gonzales Rd    Cooper Rd    Cypress Park Dr   

 Charleston Rd    Coral Reef Ct    Cypress Place Ave   

 Charlotte Ave    Cori Rd    Cypress Point Ln   

 Charolais Dr    Corinne Cr    Cypress Ridge Dr   

 Chase St    Cornerstone Dr    Cypress Swamp Dr   

 Chateau Ave    Cortez Ave    Cypress Trace Ave   

 Chef John Folse Blvd    Corvette Dr    Cypress Turn Ave   

 Chene Blanc Ln    Cotto Rd    Cypress Way St   

 Chenier Dr    Cotton Dr    Dale Ct   

 Cherry Creek Dr    Cotton Field Ave    Dame Dr   

 Cherry Hill Ave    Cotton Mill Ave    Dan Bourgeois Rd   

 Chester Braud Rd    Cottonwood Dr    Daniel Guidry Rd   

 Chester Diez Rd    Coueron Dr    Danny Rd   

 Chick Duplessis Rd    Country Club Dr    Darrow Excess Rd   

 Chris Dr    Country Dr    Darrow Park Rd   

 Chrissy Dr    Court Ave    Darville Rd   

 Christina Ave    Courtney Rd    David Dr   

 Christy Dr    Coushatta Dr    David Lessard Rd   

 Churchpoint Rd    Cove Ct    Dean St   

 Cicero Dr    Craig St    Dearview Rd   

 Circle Oaks Dr    Crape Myrtle Ln    Debate Rd   

 Citadel Dr    Crawford Rd    Debbie St   

 City Park Avenue    Creek Bend Dr    Deck Blvd   

 Clara Ln    Creek Bridge Ave    Decoteau Rd   

 Clarence Guidry Rd    Creek Side Dr    Dedon Rd   

 Clark Plantation Dr    Creek Vista Dr    Dee Gautreau Rd   

 Clark Rd    Creekround Dr    Deep Creek Dr   

 Claude Michael Rd    Creekstone Ave    Deer Ln   

 Clearwater Ave    Creekview Dr    Deerpath Ct   

 Cleo Rd    Creekway Cove Ct    Delacerda Rd   

 Cleveland Leblanc Rd    Crestridge Dr    Delaney Rd   

 Clouatre Rd    Crestview Ave    Delatte Rd   

 Clyde Babin Rd    Crestway Ave    Delaune Rd   

 

EXHIBIT C - ROAD LIST   



 

 

 Delicia Ln    Dutchtown Gardens Ave    Eldon St   

 Della Marchand Rd    Dutchtown Lakes Dr    Elisar Rd   

 Demi Mille Dr    Dutchtown Ln    Elise Catherine Dr   

 Denham Rd    Dutchtown Mill Dr    Elizabeth Ln   

 Dennis Rd    Dutchtown School Rd    Ella Ave   

 Denoux Rd    Dutchtown Villa Dr    Ellem Rd   

 Denver Hurst Rd    Dutton Rd    Ellendale Dr   

 Depen St    E A Academy Rd    Elliott Ave   

 Depew Dr    E Angelle Ct    Ellis P Babin Rd   

 Desoto St    E Chase St    Elm Alley   

 Devall Rd    E Cypress Way    Elmo Cannon Rd   

 Devillier Ln    E Great Oak Ct    Elmo Lambert Rd   

 Dewey Breaux Rd    E Hillside Dr    Elson Ln   

 Di-D-Bop Ln    E John Templet Rd    Elwin Duhe Rd   

 Diamond Ave    E Lakeshore Dr    Emerson Rd   

 Diaz Rd    E Lakeview Dr    Emile Jackson Rd   

 Diez Acres Rd    E Lanoux Rd    Emily Dr   

 Diversion Canal Rd    E Paula St    Emma Way Cove Dr   

 Dixie Dr    E Pond Dr    Emmy Ave   

 Dixon Rd    E Ridgewood Dr    Emory Ficklin Rd   

 Doc Ln    E Spanish Oaks Ct    Enterprise Ave   

 Dock Side Ct    E Villar Jr Rd    Eric Dr   

 Doel Mayers Rd    E Willow Dr    Erin Ct   

 Dogwood St    Eads Rd    Ernest Arceneaux Rd   

 Dolly's Ln    Eagles Landing Dr    Ernest Floyd Rd N   

 Dolphin Ct    Eagles Nest Rd    Ernest Floyd Rd S   

 Dolphy Rd    Eagles Perch Dr    Erwin Villar Rd   

 Don Lou Rd    Eagles Way Ct    Essen Terrace Dr   

 Donald Elisar Ln    Earl Bercegeay Rd    Ethel St   

 Donaldson Dr    Earl Rd    Etienne Rd   

 Donna St    Easley Melancon Rd    Evan Hall Rd   

 Donna Villar Rd    East Autumn Dr    Evans Rd   

 Dooley Rd    East Bayou Dr    Evergreen Hill Dr   

 Doot Rd    East Ct    Evergreen St   

 Dora Rd    East Henderson Dr    Ezell Rd   

 Double M Dr    East Lakefront Dr    Fabacher Dr   



 

 

 Dove Estates Ct    East Pine Grove Ct    Fairchild Rd   

 Driftwood Ave    Eastlake Dr    Fairmont Ave   

 Driftwood Crossing Ct    Easy St    Family Rd   

 Driftwood Lake Dr    Edgewood Drive    Farm Rd   

 Drozin Mayers Rd    Edmond Brignac Rd    Faucheaux Rd   

 Ducros Rd    Edna Agnes Rd    Faulkner Dr   

 Duplessis Rd    Edna Delaune Rd    Fay Ln   

 Dupont Ln    Edna Guidry Rd    Feather Ridge Dr   

 Dutch Rd    Edna Ln    Feliciana Ave   

 Dutchtown Crossing Ave    Edward Guidry Rd    Felix Theriot Rd   
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 Fernand Rd    Garden Cove Ct    Greens View Dr   

 Ficklin Wells Rd    Garden Ct    Greenside Dr   

 Field Rd    Garnet Dr    Greenwood Dr   

 Fields Ct    Garrett Dr    Gregg Dr   

 Fieldstone Dr    Garrison Turnaround Rd    Gressett Rd   

 Fieldwood Cr    Gary Babin Rd    Griffith Rd   

 Fife Ln    Gateway Dr    Grist Mill Ave   

 Fifth Colonials St    Gautreau Rd    Grove Dr   

 First Colonial St    Geismar Rd    Guedry Rd   

 First St    Geismar Yard Rd    Guidry Rd   

 Fitzgerald Dr    Gemstone Dr    Guist Rd   

 Fleur De Lis Dr    George Duplessis Rd    Guitreau Rd   

 Floyd Blackwell Rd    George Lambert Rd    Gwin Holton Rd   

 Floyd Holton Rd    George Martinez Rd    H Armond Rd   

 Floyd Webb Rd    George Rd    H H Wilson Rd   

 Fontana Rd    George Rouyea Rd    Hackberry Ln   

 Fontenot Rd    Gerald Gautreau Rd    Hanson Rd   

 Forest Braud Ln    Germany Rd    Happy Ln   

 Forest Hills Dr    Gerrie Dr    Hardwood Dr   

 Forest Lawn Dr    Gerry Kramer Rd    Hardwood St   

 Forest Oak Rd    Gervis Sheets Rd    Harold Rd   

 Forrest Heights Subd. Rd    Gilbert Leblanc Rd    Harrell Ln   

 Fortier Ln    Gilbert Rd    Harris Ln   

 Fountain Hill Blvd    Ginny St    Harry Savoy Rd   

 Fountainbleau Dr    Glen Williams Rd    Hawthorne Dr   

 Fourth Colonial St    Golddust Ln    Haydel Rd   

 Fox Ridge Dr    Golden Eagle Dr    Hayden Ave   

 Fox Run Dr    Golden Leaf St    Hearthstone Ave   

 Francine Blvd    Golden Meadow St    Heath Rd   

 Francine Circle  N    Goldstone Ave    Heather Ln   

 Francine Cr N    Gomez Rd    Hebert Rd   

 Francine Cr S    Gonzales Rd    Helen Ln   

 Frank Noel Jr Rd    Goodwood St    Hemingway Dr   

 Frank Noel Rd    Grace St    Henderson Bayou Rd   

 Franklin Rd    Grace Tureau Rd    Henderson Ln   

 Freeze Rd    Granny Ln    Henry Rd   
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 Friendly Ln    Gravois Subdivision Rd    Heritage Ct   

 Front Place Ln    Graystone Ave    Heroman Rd   

 Fruge Rd    Green Crossing Ln    Heron's Way Ave   

 Gadwall Ct    Green Gable Rd    Hickory St   

 Galaxy Blvd    Green Tree Ave    Hidden Cove Ave   

 Galvez Ave    Greenbriar Ave    Hidden Oaks Ct   

 Galvez Church Rd    Greenfield Crossing Dr    Hidden Point Ave   

 Galvez Gardens Rd    Greenleaf Ct    Hidden Ridge Ct   

 Galvez Oaks Dr    Greenmeadow Ave    High Creek Ave   

 Garcon Rd    Greens Ct    High Meadow Dr   

ROAD LIST  

 Highland Dr    Jade Ave    Joshua Ln   

 Highland Park Drive    Jadestone Ave    Judy Dr   

 Highridge Ave    James Dr    Jules Dr   

 Hilbert Young Rd    James Weams Rd    Julie Dr   

 Hilda Rd    James Wilson Rd    Julien Ln   

 Hillaryville Excess Rd    Jamestowne Dr    Juliet St   

 Hillstone Dr    Jamie Rd    Juliette Babin Dr   

 Himel Rd    Janile St    Jupiter Ave   

 Hodgeson Rd    Jarod Dr    K C Rd   

 Holly Hill Dr    Jason Kinchen Ln    Kara Ct   

 Holly St    Jason St    Karen Dr   

 Hollywood Park Dr    Jay Rd    Kari Dr   

 Holton Rd    Jeanette Rd    Kathleen Ave   

 Homeplace Ave    Jeff St    Kathy St   

 Hoods Ridge Dr    Jefferson Ave    Katie Dr   

 Hope Villa Dr    Jefferson Crossing Ave    Katie Ln   

 Hugh Babin Rd    Jefferson Oaks Dr    Kay Rd   

 Humming Bird Dr    Jenkins Ext Rd    Kaylins Crossing Dr   

 Hunt Ln    Jenkins Ln    Keller Rd   

 Hunter Creek Ct    Jenkins Rd    Kelly Dr   

 Hunter'S Trace St E    Jennifer Ct    Kelsey Dr   

 Hunter'S Trace St N    Jessica St    Ken Ln   

 Hunter'S Trace St W    Jessie Cannon Rd    Kenner Dr   

 Huntington Dr    Jessie Rd    Kenny Tynes Rd   

 Ibis Ave    Jim Babin Rd    Keri Dr   

 Idle Hour Rd    Jim Mayers Rd    Kern Pl   
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 Industrial Dr    Jimmy Michael Rd    Kerry Rd   

 Industriplex Ave    Joboy Rd    Kevin Rd   

 Ira Babin Dr    Joe Gautreaux Rd    Keystone Blvd   

 Irah Rd    Joe Guedry Rd    Kid Bourgeois Rd   

 Issac Villar Ext    Joe Sevario Rd    Kipling Dr   

 Issac Villar Rd    John Broussard Rd    Kirsten Dr   

 Ivy Lessard Rd    John Ealy Rd    Kirtley Ave   

 J B Alexander Rd    John Lambert Rd    Kisatchie Dr   

 J B Templet Rd    John Milton Ln    Kleinpeter Dr   

 J C Rd    John Savoy Rd    Kling Ext   

 J D Broussard Rd    John Sheets Rd    Kling Rd   

 J D Gautreau Rd    John St    Knollwood Dr   

 J Evans Rd    John Tullier Rd    Kramer Rd   

 J Leo Stevens Rd    John West Rd    Kurt Kundler Rd   

 J R Estates Dr    Johnnie Mae Rd    Kyle Dr   

 J T Roddy Rd    Johnny Duplessis Rd    Kynlee Ave   

 Jack Leblanc Rd    Jonathan Alaric Ave    L Keller Rd   

 Jackson Oaks Rd    Jones Rd    L Landry Rd   

 Jackson Rd    Josh Brown Rd    L Leggett Rd   

 Jackson St    Josh Richardson Rd    L V Rd   

ROAD LIST  

 La Hwy 3140 Ext    Lauren Dr    Loop Rd   

 La Ritz Rd    Lawrence Bruley Rd    Loosemoore Rd   

 La Rochelle Rd    Lazy Oaks Dr    Lori Rd   

 La Victoria Ct    Leah St    Los Arboles St   

 Lafitte Brothers Ln    Lebeau Rd    Lottie Henderson Rd   

 Lake At Manchac Blvd    Leblanc Rd    Louis Delaune Rd   

 Lake Bend Ave    Lebouef Ln    Louis Rd   

 Lake Crossing Dr    Lee Dr    Louis White Rd   

 Lake Harbor Ln    Legacy Ct    Louisa Ln   

 Lake Hills Dr    Legacy Hills Dr    Lousteau Rd   

 Lake Martin Rd    Legendre Rd    Lowes Ave   

 Lake Meadows Court    Lelia Rd    Lucia St   

 Lake Park Ave    Lemannville Cutoff Rd    Lucille St   

 Lake Path Dr    Lena Rd    M P Evans Rd   

 Lake Ridge Ave    Lenox Dr    Mackay Rd   

 Lake Ridge Cr    Lenwood Dr    Madison Ave   
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 Lake Settlement Dr    Leo Causey Rd    Madison Ct   

 Lake St    Leo Gautreau Rd    Magnolia Cir   

 Lake Terrace Dr    Leo Lambert Rd    Magnolia Estates Rd   

 Lake Village Dr    Leola Carter Rd    Magnolia Oaks Dr   

 Lakefront Ave    Leon A Babin Rd    Main St   

 Lakefront Blvd    Leon Geismar Sr Rd    Majestic Dr   

 Lakeland Ave    Leon Rd    Majestic Hunter Ave   

 Lakepoint Dr    Lero Howe Ln    Majestic Oak Dr   

 Lakeshore Ave    Les Chenier St    Manchac Acres Rd   

 Lakeside Ct    Leslie Dixon Ln    Manchac Crossing Ave   

 Lakestone Dr    Lessard Rd    Manchac Highlands Dr   

 Lakeview Ct    Lessie Ln    Manchac Lake Dr   

 Lakeview Dr    Lester Savoy Rd    Manchac Ln   

 Lakeway Cove Ave    Levern Stafford Rd    Manchac Place Dr   

 Lakeway Cove Ct    Lighthouse Ln    Manchac Place Dr S   

 Lakeway Dr    Lil Eric Ave    Manchac Point Rd   

 Lakewood Dr    Lil Tony Rd    Manchac Trace Ave   

 Lamar Moran Rd    Lillie Valley Dr    Manchac Way Ave   

 Lambert Rd    Lirocchi Park Rd    Mandalay Dr   

 Landry Ave    Little Creek Dr    Manning Dr   

 Lanes End Rd    Little Place Rd    Manny Guitreau Rd   

 Larks Dr    Little Prairie Rd    Maple Leaf Ave   

 Larry Ave    Live Oak Dr    Maple Ridge Dr   

 Larry Ficklin Rd    Liz Rd    Maplewood Ave   

 Larry Johnson Rd    Locust St    Marantha Acres St   

 LaSalle Pointe Dr    Log Cabin Rd    Marblestone Ave   

 Latino Dr    Lomas Rd    Marcell Rd   

 Laurel Hill Dr    Long Lake Dr    Marchand Rd   

 Laurel Ridge Ext Rd    Longwood Ave    Marchand School Rd   

 Laurel Ridge Rd    Lonnie Rd    Margaret Rd   

ROAD LIST  

 Margherita Ln    Michael Anthony Ct    Murano Ave   

 Margie St    Midway Ave    Murphy Webb Ave   

 Marie Rd    Mill Chase Ave    Musco Ln   

 Mark Pierce Rd    Mill Gate Ave    Myrtle Oak Ct   

 Mark St    Mill Grove Dr    Myrtle St   

 Market Place Dr    Mill House Dr    Myrza St   
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 Marrero Dr    Mill Park Ave    N Angelle Ct   

 Mars Dr    Mill Point Dr    N Autumn St   

 Marselleis Blvd    Mill Run Ave    N Bayou View Dr   

 Marshall Bourgeois Rd    Mill Wood Ave    N Fabacher Dr   

 Martha'S Vineyard Rd    Miller Rd    N Great Oak Court   

 Martin Luther King St    Millet Rd    N Henderson Ave   

 Martin Mayers Rd    Millie Rd    N Hernandez Ave   

 Martin Moran Rd    Millien Rd    N Hillside Dr   

 Martin Rd    Millstone Dr    N John Templet Rd   

 Martinique Dr    Mimosa Ln    N Lanoux Rd   

 Marty Low Rd    Mindi Ct    N Leah St   

 Marty Rd    Mindy Way Ave    N London Ave   

 Mary Ann St    Minor Ave    N Lone Oak St   

 Mary's Ln    Mire Rd    N Main St   

 Matherne Rd    Mission St    N Millstone Dr   

 Maurice Bourgeois Rd    Mistletoe St    N Old Dutchtown Ave   

 Mayers Estate Rd    Misty Grove Ct    N Pine Crest St   

 Maywood Dr    Misty Oak Ct    N Pointe Dr   

 Mazoch Rd    Mocking Bird Dr    N Red Oak Dr   

 Mccall Rd    Moise Rd    N Robert Wilson Rd   

 McCloud's Ln    Molliere Rd    N Rosewood Ave   

 McConnell Rd    Monica Dr    N Woodrun Cr   

 McCrory 1 Rd    Monticello Dr    Naquin Rd   

 McCrory 2 Rd    Monticello Ext Dr    Narvie Rd   

 McCrory Dr    Moody Dixon Rd    Nash Rd   

 McDaniels Rd    Moore Rd    Natalie Ln   

 Meadow Brook Ave    Moran Rd    Nature Way St   

 Meadow Ln    Morgan Dr    Nee Rd   

 Meadow Ridge Ave    Morris Dr    Neptune Blvd   

 Meadow Ridge Cr    Moss Pointe Dr    New Hope Rd   

 Meadow View Dr    Moss Side Dr    New Horizon Ln   

 Medine Rd    Mossy Oak Ct    New Orleans Dr   

 Megan Ln    Mount Gillion Rd    New River Canal Rd   

 Melancon Rd    Mt Bethel Ln    New River Rd   

 Melba'S Ln    Mt Calvary Church Ln    Newman Nickens Rd   

 Melissa Heights Rd    Mt Olive Church Rd    Nicholls Melancon Rd   

 Melrose Dr    Mt Olive Rd    Niece Rd   
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 Mercury Dr    Muddy Creek Rd    Nig Mire Ln   

 Merimac Dr    Mulberry Grove Rd    Noah Rd   

 Merritt Evans Rd    Mulberry St    Noel Rd   
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 Nona Lee St    Old Hickory Ave    Parkwood Ave   

 Norman Dyer Ln    Old Maplewood Dr    Parkwood Ave East   

 Northlake Dr    Old Mill Dr    Pascal Dr   

 Northwood Alley    Old Mill Stone Dr    Pass Manchac Ct   

 Norwood Rd    Old Perkins Place Ave    Patio Ct   

 Nye St    Old Reserve Dr    Patti St   

 O W Brown Rd    Old Samuel Dr    Patty Jo Ln   

 O' Boudreaux Rd    Ole Homestead Ln    Paul Leblanc Ln   

 O'Neal Rd    Olive St    Paul Rd   

 Oak Alley Dr    Oliver Rd    Paul Rd Ext   

 Oak Bend Dr    Olivia Ln    Paula St   

 Oak Brook Dr    Orchard Ln    Pauline St   

 Oak Colony Drive    Orchid Ave    Pearl Rd   

 Oak Crossing Ave    Oreal Bourgeois Rd    Pearlie Broussard Rd   

 Oak Fields Dr    Oreal Layne Ln    Pearson Dr   

 Oak Forrest Rd    Oregon Trail    Pebblestone Ave   

 Oak Grove Pkwy    Orleans Dr    Pecan Cove St   

 Oak Harbor Ext    Osprey Point Rd    Pecan Ln   

 Oak Harbor Rd    Osten Beard Rd    Pecan Ridge Dr   

 Oak Haven Avenue    Ott Ln    Pee Wee Rd   

 Oak Knoll Dr    Ourso Rd    Peggy St   

 Oak Lake Drive    Overland Trail Dr    Pelican Crossing Dr   

 Oak Landing Ave    Ovide Rd    Pelican Lakes Ct   

 Oak Leaf Ave    Owen Rd    Pelican Point Pkwy   

 Oak Ln    Paces Ferry Ave    Pelican Roost Dr   

 Oak Manor Ave    Paces Pointe Dr    Penn Blvd   

 Oak Meadow St    Pailette St    Penny Duplessis Rd   

 Oak Park Ave    Palm Pointe St    Penny St   

 Oak Path Dr    Palmer Rd    Peno Ln   

 Oak Place Trailer Park Rd    Palmetto Ln    Perck Rd   

 Oak Plaza Ave    Palmstone Ave    Percy Parker Rd   

 Oak Ridge Rd    Palo Alto Loop Rd    Peridot Dr   

 Oak Shadows Ave    Palo Alto Rd    Perkins Oak Rd   

 Oakcrest Avenue    Palomino Ln    Pershing Mire Rd   



 

 

 Oakland Dr    Pamela Rd    Pertuis Acres Rd   

 Oakleigh Ln    Panama Canal Dr    Pertuis Rd   

 Oakline Acres Rd    Panama Rd    Pete Sanchez Rd   

 Oakstone Dr    Pappy Rd    Peter Bourgeois Rd   

 Oakview Dr    Parent Rd    Peter Stephens Rd   

 Oakwood Dr    Park Ave    Pheasant Dr   

 Oakwood Estates Dr    Parkbrook Dr    Phillips Rd   

 Oceanview Ave    Parker Heights Rd    Picou Rd   

 Old Bayou Ave    Parker Rd    Pierce Rd   

 Old Cornerstone Ct    Parkmeadow Dr    Pierre Rd   

 Old Cypress Cr    Parkridge Dr    Pierside Ln   

 Old Dutchtown Ave    Parkview Dr    Pin Oak Ln   
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 Pine Crest St    Ray Babin Rd    Robert Denham Rd   

 Pine Lake Dr    Ray Kelley Rd    Robert Jr Rd   

 Pine Ridge Dr    Rayborn Church Rd    Robert Rd   

 Pinehurst Dr    Rayborn Rd    Robin Ln   

 Pinewood Ave    Rayco Sandres Rd    Robin Trail Rd   

 Pipeline Rd    Raymond Braud Rd    Robinson Ln   

 Pirogue Ave    Raymond Dr    Rod Anderson Rd   

 Pitre Ln    Raymond Tullier Rd    Roddy Rd   

 Plantation Blvd    Rayville Rd    Rodney Rd   

 Plantation Creek Dr    Rebecca Ln    Rogers A Rd   

 Plantation Ct    Red Oak Dr    Rogers B Rd   

 Players Ave    Redbud Rd    Rogers C Rd   

 Pleasant Hills Ct    Redmond Dr    Ron St   

 Pluto St    Redtail Dr    Ronald Rd   

 Pookey Ln    Reeves Rd    Ronda Ave   

 Portside Ln    Reid Dr    Ronnie Rd   

 Posey Bourgeois Rd    Reine Rd    Rood Rd   

 Post Oak Cr    Remington Dr    Rosa Rd   

 Post Office Rd    Remington Park Ave    Rose Rd   

 Postiano Ct    Rena Melancon Rd    Rosemont Dr   

 Pourrier Rd    Renaissance Dr    Rosestone Dr   

 Prairie Dr    Rene Ave    Rosetta St   



 

 

 Prairie East Dr    Rennes Dr    Roundtree Rd   

 Prairie North Dr    Retreat Lane    Roussel Rd   

 Prairie Oak Ln    Reyn Dr    Roux Rd   

 Prairie South Dr    Rhea St    Roy Rogers Rd   

 Prairieville Cemetery Rd    Richard Miles Rd    Royal Dunes Dr   

 Prairieville Fairground Rd    Richard Waguespack Rd    Royal Lake Estates Ave   

 Presley Rd    Richardson Cemetery Rd    Royal Ln   

 Preston Landry Rd    Richardson Rd    Royal Palms Ct   

 Preston Ln    Richmond Dr    Ruby Dr   

 Prince Rd    Ridge Rd    Rudy Rd   

 Privacy Ln    Ridgeview Dr    Rue Chateau Ave   

 Provence Pointe Ave    Ridgewood Ave    Rue De Le Bois Rd   

 Putters Ln    Rifle Range Rd    Rue Le Norde   

 Quail Creek Ave    River Birch Dr    Rue Maison Blvd   

 Quail Ridge Dr    River Highlands Dr    Rue Royale   

 Queen Ann Rd    River Oaks Rd    Rue Village' Dr   

 Quest Rd    River Rd    Ruffin Martinez Rd   

 R Daigle Rd    River Run Estates Dr    Rufus White Rd   

 R Emerson Ln    River Stone Dr    Rushing Rd   

 Race Track Rd    River Walk Dr    Rustling Oak Dr   

 Randi Court Rd    River Winds Ct    Ruth Rd   

 Ravello Ct    Rivergate Avenue    Ryan Ave   

 Ravenwood Dr    Riverside Dr    S Autumn Wood Ct   

 Rawlings Rd    Riverside Estates Dr    S Bud Broussard Rd   
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 S Henderson Ave    Shadow Lake Dr    St Amant Park Rd   

 S Hodgeson Rd    Shadow Ln    St Amico Ln   

 S Ida St    Shadow Ridge Ln    St Barts Ct   

 S Lakeshore Ave    Shady Oaks Ln    St Catherine Rd   

 S Lakeview Dr    Shafter Leblanc Rd    St Croix Ct   

 S Lambert Rd    Sharper Rd    St Elmo Rd   

 S London Ave    She-Lee Dr    St Emma Rd   

 S Lone Oak St    Sheets Rd    St John Pl   

 S Oakleigh Ln    Shelly St    St John's Dr   

 S Park Ave    Shelton Ln    St Jude Dr   



 

 

 S Paula St    Sheree Dr    St Kitts Ct   

 S Penny Ln    Shirley Cannon Rd    St Lucia Ct   

 S Pine Grove Ct    Shirley Dr    St Marie Ave   

 S Robert Wilson Rd    Shirley Dyer Rd    St Mark Ct   

 S Sammy St    Shirleyville Rd    St Mark's Pl   

 S St Landry Ave    Sills Dr    St Martin Ct   

 S Winding Ridge Dr    Silver Oak Dr    St Paul Rd   

 Sagona Rd    Silverstone Ave    St Simon Pl   

 Salerno Dr    Simone Dr    St Thomas Ct   

 Salinger Dr    Simpson Rd    Stablewood Ct   

 Sally St    Sims Rd    Stafford Estates Subd. Rd   

 Sam Ave    Ski Side Ave    Stafford Oak Dr   

 Sam Baker Dr    Slalom Way Dr    Stanford Levy Rd   

 Sam Liotto Rd    Smiley Dr    Stanley St   

 Sam Martin Rd    Smith Hart Rd    State Bank Dr   

 Sam Stewart Rd    Smith Rd    Station Rd   

 Samuel Babin Rd    Sno Sheets Rd    Sterling Rd   

 Sand Stone Dr    Sol Hanna Rd    Sterling Ridge Dr   

 Santa Fe Trail Dr    Sommer Ln    Steve Gautreau Rd   

 Sapphire Ave    Sonny Thompson Place Rd    Stevens Rd   

 Saturn Ave    South Angelle Ct    Stevenson Rd   

 Savannah Dr    South Autumn Ave    Stewart Rd   

 Savoy Rd    South Bayou View Dr    Stone Hedge Dr   

 Schexnailder Rd    Southwood Village Ave    Stone Ridge Ave   

 Schexnayder Rd    Souveneir Rd    Stone Way Dr   

 Seagull Ln    Spanish Moss Ct    Stonebrook Ave   

 Seaside Ln    Spanish Oaks Blvd    Stonegate Manor Dr   

 Second Colonial St    Sparrow Ct    Stonewall Ln   

 Second St    Spellman Lambert Rd    Stonewood Dr   

 Seles Point Rd    Spellman Rd    Sue St   

 Seneca Dr    Spellman Wall Rd    Sugar Ln   

 Serenity Cove Dr    Split Log Rd    Sugarmill Dr   

 Serenity Ct    Split Log Rd Ext    Summer Brooke Ave   

 Seven Oaks Ave    Spring Place Ave    Summer Place Dr   

 Shadow Creek Ave    Spring Valley Dr    Summer Trace Dr   



 

 

 Shadow Ct    Springwood Ave    Summer Wind Ave   
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 Summerfield Ext    Terrell Ave    Trails End St N   

 Summerfield North Rd    Terrell Ave N    Travis Rd   

 Summerfield Rd    Terry Rd    Triche Rd   

 Summerfield S Rd    Tezcuco Ct    Trinidad Dr   

 Summerlin Dr    Thais Rd    Trio Rd   

 Summerset Blvd    Theadore Darville Rd    Troop Phillips H T Cemetery Rd   

 Summerset Dr    Thelma Dr    Troxclair Ln   

 Summerwood Ave    Theo Webb Court    Troy Ave   

 Sumter Dr    Therese Ct    Troy Duplessis Dr   

 Sunnydale Dr    Therese Ct E    Tucker Rd   

 Sunshine St    Therese Ct W    Tulip Hill Ave   

 Susan Ct    Third Colonial St    Tulip Rd   

 Susan Place Dr    Thomas Ave    Tullier Rd   

 Swallow Bayou Rd    Thomassie Rd    Tupelo Ln   

 Swamp Maple Dr    Thompson Rd    Tupelo St   

 Swamp Rd    Thurston Mccrory Rd    Tupelo Trail Ave   

 Swamp Rd E    Tick's Trace Rd    Turning Leaf Dr   

 Swamp Rd N    Tiffany Rd    Turo Ln   

 Swamp Rd S    Tiger Heights Rd    Turry Rd   

 Swamp Rd W    Tiger Lewis Rd    Tuscany Lane   

 Swan Cr    Tiger Rd    Twin Oaks Dr   

 Sweet Leaf Rd    Tigereye Stone Ave    U Repent Rd   

 Sweet Magnolia Dr    Tiggy Duplessis Rd    Ultima Plaza Blvd   

 Sweet Pecan Ave    Tillotson Rd    Valentine Rd   

 Syble Rd    Timber Trace Ct    Vallee Court Rd   

 Sycamore Ave    Timberridge Dr    Valley Woods Ct   

 Sycamore Bend Ave    Timberstone Dr    Valmon Roddy Rd   

 Sycamore Circle    Timberview Dr    Van Broussard Rd   

 T Boy Rd    Timberwood Rd    Van Hoff Cemetery Rd   

 T J Causey Rd    Timothy Ave    Venus St   

 Talley Rd    Toby Rd    Verba Ln   

 Tallow Ridge Dr    Todd Dr    Vernon Causey Rd   

 Tammy Rd    Toledo Ave    Veronicque Dr   

 Tanner Rd    Tom Dyer Dr    Versailles St   



 

 

 Tannis Rd    Tom Miles Rd    Vesta Ln   

 Tanya Dr    Tom Rd    Victoria Ave   

 Taormina Dr    Tom Williams Rd    Victoria Webb Dr   

 Tara Dr    Tommy King Rd    Villa Court   

 Taylor Rd    Tommy Moore Rd    Villa Court E   

 Taylor Sheets Jr Rd    Tootsie Rd    Villa Court N   

 Taylor Sheets Rd    Toria Ln    Villa Ct S   

 Te-Nom Landry Rd    Tortola Ct    Villa Park Drive   

 Teal Ave    Toulouse St    Village Gardens Ave   

 Templet Rd    Township Rd    Village Rd   

 Terminal Ct    Tracy St    Villar Rd   

 Terraceway Dr    Trails End St    Vindez Rd   
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 Violet Ave    West Autumn Dr    Woodlake Dr   

 Vista Dr    West Cherry Creek Dr    Woodland Ave   

 Vivian Ann Rd    West Creek Dr    Woodrun Blvd   

 Vonda Ext Rd    West Lakefront Dr    Woodrun Cr   

 Vonda Rd    West Leon St    Woodside Dr   

 W Airline Dr    West Ln    Woodstone Dr   

 W Autumn Wood Ct    West Mill Grove Ave    Woodville Dr   

 W Bayou Dr    West Pine Grove Ct    Woody Ln   

 W E Bill Stevens Rd    Westlake Dr    Wrenwood Dr   

 W Great Oak Ct    Weston Court Dr    Wunstel Rd   

 W Harbor Ct    Westwood Dr    Wyatt St   

 W Hernandez Ave    Whispering Oaks Dr    Wynstone Dr   

 W Highlands Dr    White Oak Dr    Yellowstone Ave   

 W Hillside Dr    White Rd    Young Rd   

 W Lakepoint Ct    Whitestone Ave    Zeringue Rd   

 W Lakeshore Dr    Whitfield Rd    Zilda St   

 W Lakeview Dr    Wild Cherry Ave      

 W Lone Oak St    Wildred Kling Rd      

 W Main St    Wildwood Dr      

 W Martha's Vineyard Rd    Wilkes Dr      

 W Millien Rd    William Ficklin Rd      



 

 

 W New River Ext    Williams Rd      

 W Paula St    Williamsburg Ave      

 W Pond Dr    Willie Bell Rd      

 W Robert Wilson Rd    Willie Thomas Ln      

 W Willow Dr    Willow Branch Dr      

 Waguespack Rd    Willow Lake Ave E      

 Wallace Acres Rd    Willow Lake Ave S      

 Walls Cemetery Rd    Willow Lake Dr      

 Walnut Rd    Willow Ln      

 Walter Hill Rd    Willow Oak Alley      

 Warrior Dr    Wilma Ln      

 Washington St    Winborne Blvd      

 Waterford Lane    Windemere Ave      

 Waterstone Ave    Winding Ridge Ave      

 Wayne Floyd Rd    Windsurf Ave      

 Wayne Stevens Rd    Wire Ln      

 Webb Rd    Wire Turnaround Rd      

 Wells Ln    Wirth Evans Rd      

 Welsh Dr    Wirth Place Rd      

 Wendy Dr    Wishing Stone Dr      

 Wesley Evans Rd    Witek Rd      

 Wesley Howe Rd    Wood Haven Dr      

 West A J Rouyea Rd    Wood Hollow Dr      

 West Angelle Ct    Wood Ln      

  0459A/02 l 6  

SECTION 01015  

  

  

GENERAL CONDUCT OF WORK  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section generally describes the manner in which work for each Task Order shall 

be conducted.  

  



 

 

1.2 Coordination of Work:   The CONTRACTOR shall be responsible for the coordination of all 

work so that any and all Task Orders that may be issued can be completed within the time stipulated 

in each Task Order.  

PART 2 - PRODUCTS  (NOT USED)  

PART 3 - EXECUTION (NOT USED)  

  

3.1  Handling and Storage:  

  

A. The CONTRACTOR shall, at his own expense, handle, haul, and distribute all 

materials and all surplus materials for the different portions of the work, as necessary. He 

shall provide suitable and adequate storage room for materials and equipment during the 

progress of the work and be responsible for loss, or damage to, materials and equipment 

furnished by him, until the final acceptance of work.  
  

B. All excavated materials, construction of equipment, materials and equipment to be 

incorporated in the work shall be placed so as not to injure the work and so that free access 

can be had at all times to all parts of the work and to all public utility installations in the 

vicinity of the work.  
  

C. Storage charges and demurrage charges by transportation companies and vendors, 

which result from delays in handling, shall be borne by the CONTRACTOR.  

  

3.2 Sequence of Work for Each Task Order: The WORK shall be carried on in such a manner 

and in a sequence designed so that work performed during each day shall be cleaned and neatly 

dressed at the end of that day. The WORK in any one area will be carried out so that interruption 

or access to and from homes and businesses will be minimized; and so that access to the area for 

pedestrians, fire protection and other vital services can be maintained at least on a limited basis.  

The OWNER may order a change in the sequence of the work if it is found that by the circumstance 

of the construction operation, a section of the public or private thoroughfare will be blocked off or 

unduly inconvenienced . The CONTRACTOR will not be allowed to obstruct private driveways or 

approaches or to dig up or occupy public streets and highways with the materials more than is 

absolutely necessary for the prosecution of the work.  
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3.3 Layout of Work: The CONTRACTOR shall lay out his work and shall be responsible for all 

measurements in connection therewith.   All detailed construction surveys and aids such as cut 

stakes, batter boards, etc., shall be developed or provided by the CONTRACTOR. The 

CONTRACTOR shall verify all grades, lines, levels and dimensions shown on the Drawings or 



 

 

Specifications and report any errors or inconsistencies to the ENGINEER before commencing 

work.  
  

3.4 Existing Utilities: The WORK will be located in the vicinity of existing water, sewer, gas, 

telephone and electric lines, and the CONTRACTOR shall handle his work in a manner so as not 

to damage the existing utilities. The CONTRACTOR shall support by shoring, ties, or other means, 

the existing lines as necessary to prevent damage to them; and shall be responsible for any damage 

his work does to them.  The CONTRACTOR shall repair or pay for any repairs to them occasioned 

by damage done to them by his work. The CONTRACTOR shall notify the proper office when his 

work is near their facilities so that they may send persons to advise about the work which may 

affect their facilities. It will be the CONTRACTOR'S responsibility to locate the utilities in advance 

of his work, and plan his work ahead so as to best carry on his work in a manner to insure no 

damage to the existing facilities.  
  

3.5 Private Property: The CONTRACTOR shall not use or occupy private property which falls 

outside of the rights-of-way or servitudes or OWNER's property without obtaining authority 

independently from respective owners. CONTRACTOR shall remove all trash, debris, spoil, etc. 

that may be left or result from construction and shall not dispose of or leave said material on private 

property in the general vicinity of the project.  
  

3.6 Preservation of Fences and Existing Vegetation: The CONTRACTOR shall preserve and 

protect all fences and existing vegetation such as trees, shrubs, and grass on or adjacent to the site 

which do not unreasonably interfere with the construction as may be determined by the 

ENGINEER. The CONTRACTOR will be responsible for all unauthorized cutting or damaging of 

fences and trees and shrubs, including damage due to careless operation of equipment. Care shall 

be taken by the CONTRACTOR in cutting fences and in falling trees authorized for removal to 

avoid any unnecessary damage to fences and vegetation that are to remain in place. Any limbs or 

branches of trees broken during such operations shall be trimmed with a clean cut and painted with 

an approved tree pruning compound if required by the ENGINEER.  The CONTRACTOR will be 

liable for and will be required to replace or restore   at his own expense all fences and vegetation 

not protected and preserved as required herein that may be destroyed or damaged. Lawns shall be 

excavated only after the sod or turf has been carefully removed before commencement of trenching 

operations.  Sod or turf shall be wetted as required and stored until backfill is complete. Upon 

completion of backfill the turf and fences shall be replaced in a strictly neat and workmanlike 

manner, and lawn areas shall be restored as near as possible to their original condition prior to 

excavation.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  
  

4.1 Measurement and Payment: Work under this Section will not be measured for payment. The 

cost of this work shall be included in other items to which it is subsidiary.  
  

- END OF SECTION -  
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SECTION 01016  

  

  
PROTECTION OF EXISTING UTILITIES  

  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This   Section describes the work required for the locating of existing underground utilities 

along the route of the proposed work under any Task Order.  
  

  
PART 2 - PRODUCTS (NOT USED)  

  

  
PART 3 - EXECUTION  

  

3.1 General: It shall be the responsibility of the CONTRACTOR to locate all underground utilities that 

may conflict with the proposed work. The CONTRACTOR shall be responsible for repairing all 

damage to underground utilities as a result of construction activities, at no cost to the OWNER. The 

CONTRACTOR shall contact Louisiana One Call by phone at 811 so that those utility owners who 

participate in the Louisiana One Call system can mark the field location of their underground utilities. 

The CONTRACTOR shall also contact owners of other underground facilities that may be affected for 

information as to their location.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  
  

4.1 Measurement and Payment: Work under this Section will not be measured for payment. The cost 

of this work shall be included in other items to which it is subsidiary.  
  

  

  

  

  

  

- END OF SECTION -  
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POVI0459A/0216  

  

SECTION 01150  

MEASUREMENT AND PAYMENT  

  

PART 1 - GENERAL  

  

1.1  Scope:  

  
A. The Bid Items are defined in Part 4 - Measurement and Payment of the individual 

Sections of the Specifications.  
  

B. The Contract prices included in the Bid Form will be full compensation for all labor, 

materials, tools, equipment and incidentals necessary to complete the item as shown on the 

Drawings and/or as described in the Specifications to be performed under this Contract. 

Actual quantities of each item bid on a unit price basis will be determined upon completion 

of the construction. Payment for the actual quantities at the unit price bid will constitute 

full compensation for all work to be performed under this Contract.  
  

C. This Project is designated for payment adjustment for asphaltic cements.  

PART 2 - PRODUCTS  (NOT USED)  

PART 3 - EXECUTION  
  

3.1 Work Not Listed as a Bid Item: Work not listed as a Bid Item will not be paid for separately; 

it will be considered as a subsidiary obligation of the Contract and paid under other contract items.  
  

3.2 Unit Price Work and Bid Form Abbreviations:  
  

A. The Work will be measured by units listed in the Bid Form and payment will be made 

for the actual quantity constructed whether more or less than the estimated quantities listed 

therein, and payment will be made at the unit price quoted in the Bid Form multiplied by 

the actual quantity of units constructed.  
  

B. The term L.F. means linear foot, S.Y. means square yard, C.Y. means cubic yard, 

Mfbm means thousand foot, board measure.  
  

  

  

PART 4 - MEASUREMENT AND PAYMENT (NOT USED)  
  



 

 

  

  

- END OF SECTION -  
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SECTION 01340  

  

  
SHOP DRAWINGS, SAMPLES AND PRODUCT DATA  

  

  

  
PART 1 - GENERAL  

  
1.1 Scope: This Section covers the submission and approval of shop drawings, samples, and other 

relevant project data.  

  
1.2 Materials: Unless otherwise indicated on the Drawings or specified, only new materials and 

equipment shall be incorporated in the work. All materials and equipment furnished by the 

CONTRACTOR to be incorporated in the work shall be subject to the inspection and approval of the 

ENGINEER. No material shall be processed for, fabricated for, or delivered to the work without prior 

approval of the ENGINEER.  
  

1.3 Submission Schedule: The CONTRACTOR shall submit data relating to the materials and 

equipment he proposes to incorporate into the work, in sufficient detail to enable the ENGINEER to 

identify the particular product in question and to form an opinion as to its conformity to the contract 

requirements. Such data shall be submitted in a manner similar to that specified for shop drawings.  
  

1.4 Samples:  

  
A. If the OWNER so requires, either prior to beginning or during the progress of the work, 

the CONTRACTOR shall submit samples of materials for such special tests as may be 

necessary to demonstrate that they conform to the Specifications. Such samples, including 

concrete test cylinders, shall be furnished, taken, stored, packed, and shipped as directed, at the 

expense of the OWNER. Except as otherwise specified, the OWNER shall make arrangements 

for, and pay for, the tests. Any subsequent tests required due to failure of samples to meet 

specifications shall be at the expense of the CONTRACTOR.  

  
B. When required, the CONTRACTOR shall furnish to the OWNER triplicate sworn  

copies of manufacturer's shop or mill test (or reports from independent testing laboratories) 

relative to materials, equipment performance ratings and concrete data.  
  

C. After approval of the samples, data, etc. the materials and equipment used on the work 

shall correspond therewith.  
  

1.5  Shop Drawings/Submittals:  

  
A. The CONTRACTOR shall submit for approval five (5) print copies of shop drawings of 

materials fabricated especially for this contract, and of equipment and materials of which such 

drawings are specifically requested. Two (2) copies will be returned to the CONTRACTOR.  
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B. Such drawings shall show the principal dimensions, weight, structural and operating 

features, performance characteristics and wiring diagrams, space required, clearances, type 

and/or brand of finish or shop coat, grease fittings, etc., depending on the subject of the 

drawings. When it is customary to do so, when the dimensions are of particular importance, 

or when so specified, the drawings shall be certified by the manufacturer or fabricator as 

correct for this contract.  
  

C. When so specified or if considered by the ENGINEER to be acceptable, 

manufacturer's specifications, catalog data, descriptive matter, illustrations, etc. may be 

submitted for approval in place of shop drawings.  In such case the requirements shall be as 

specified for shop drawings, insofar as applicable.  
  

D. No material shall be purchased or fabricated especially for this contract until the 

requirement shop drawings have been submitted and reviewed as conforming to the contract 

requirements. All materials and work involved in the construction shall then be as 

represented by said drawings.  
  

E. Prior to submitting shop drawings to the OWNER, the CONTRACTOR shall check 

thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to 

the drawings and specifications in all respects.  
  

F. The ENGINEER'S review of shop drawings will follow a general check made to 

ascertain conformance with the design concept and functional result of the project and 

compliance with the information given in the contract documents. The CONTRACTOR 

shall be responsible for dimensions to be confirmed and correlated at the job site; for 

information that pertains solely to the fabrication processes or to techniques of construction; 

and for coordination of the work of all trades.  
  

G. The CONTRACTOR shall make any corrections required by the ENGINEER and 

shall return the required number of corrected copies of shop drawings. The CONTRACTOR 

shall resubmit shop drawings until approved.  
  

H. At the time of each submission or resubmission, the CONTRACTOR shall direct 

specific attention, in writing, to deviations that the shop drawings or samples may have from 

the requirements of the contract documents or corrections required by the OWNER on 

previous submissions.  
  

I. The ENGINEER'S approval of shop drawings and samples shall not relieve the 

CONTRACTOR from his responsibility for any deviations from the requirements of the 

contract documents, unless the ENGINEER has been notified, in writing, and has given his 

written approval to such deviation, nor shall any approval by the ENGINEER relieve the 

CONTRACTOR from responsibility for errors and omissions in shop drawings.  
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J. The CONTRACTOR shall be responsible for and bear all cost of damages which may 

result from the ordering of any material or from proceeding with any part of work prior to 

the completion of the review by ENGINEER of the necessary Shop Drawings.  

  

  

K. The CONTRACTOR shall utilize a Sequential Numbering System for submittals (1-

999). Resubmittals or confirming material shall be assigned a letter next to the submittal 

number, i.e., A - second submittal, B - third submittal, etc.  
  

L. Resubmittals will be handled in the same manner as first submittals. The 

CONTRACTOR shall direct specific attention to revisions other than the corrections 

requested by the ENGINEER on previous submissions by written details or markings on 

the resubmitted Shop Drawings. The CONTRACTOR shall make any corrections required 

by the ENGINEER.  
  

M. If the CONTRACTOR considers any correction indicated on the drawings to 

constitute a change to the Contract Drawings or Specifications, the CONTRACTOR shall 

give written notice thereof to the ENGINEER.  

  

  

PART 2 - PRODUCTS (NOT USED)  

PART 3 - EXECUTION (NOT USED)  

  

  
- END OF SECTION -  
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SECTION 01400  

MOBILIZATION  

PART I   -   GENERAL  

  

1.1 Scope: This work consists of preparatory work and operations, including, but not limited to, 

those necessary for the movement of personnel, equipment, supplies and incidentals to the Task 

Order site; the establishment of other facilities necessary for work on the Task Order; and other 

pre-construction expense necessary for the start of the WORK excluding the cost of construction 

materials.  
  

1.2 Contiguous Location: "Contiguous Location" shall include all work required under a single 

Task Order that is separated by no more than ten (10) miles between the closest points of areas of 

work.   
  

PART 2  - PRODUCTS  (NOT USED)  

PART 3 - EXECUTION  (NOT USED)  

PART 4    -    MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Mobilization at each Task Order site, satisfactorily completed, will be measured 

by each mobilization actually completed for a given Task Order.  
  

4.2.  Payment:   Mobilization measured as provided above will be paid and shall constitute full 

compensation for all preparatory work and operations, including moving of equipment, supplies 

and incidentals to the project site; the establishment of all other facilities necessary for work on the 

project, and any other preconstruction expense necessary for the start of the WORK at a given Task 

Order site, excluding the cost of construction materials.  
  

4.3 Pay Item:    Payment will be made under Mobilization (For Task Orders Less than $25,000) 

(Per Notice to Proceed or Task Order) (Contiguous Location as defined in Section 01400 of these 

Specifications) 01400 per lump sum.  

  

4.4 Pay Item:    Payment will be made under Mobilization (For Task Orders Greater than $25,000 

and Less than $200,000) (Per Notice to Proceed or Task Order) (Contiguous Location as defined 

in Section O 1400 of these Specifications) 01400 per lump sum.  
  

4.5 Pay Item:    Payment will be made under Mobilization (For Task Orders Greater than 

$200,000 and Less than $500,000) (Per Notice to Proceed or Task Order) (Contiguous Location as 

defined in Section 01400 of these Specifications) 01400 per lump sum.  
  



 

 

4.6 Pay Item:   Payment will be made under Mobilization (For Task Orders Greater than 

$500,000) (Per Notice to Proceed or Task Order) (Contiguous Location as defined in Section 01400 

of these Specifications) 01400 per lump sum.  

- END OF SECTION -  
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SECTION 01500  

TEMPORARY FACILITIES  

PART 1 - GENERAL  

  

1.1 Scope: This Section covers the installation of temporary facilities for the use of the 

CONTRACTOR during the construction project.  
  

1.2 Precautions Against Weather: During adverse weather conditions and against the possibility 

thereof, the CONTRACTOR shall take all necessary precautions so that the work shall be properly 

done and be satisfactory in all respects. When required, protection shall be provided by use of 

tarpaulins, wood and building paper shelter, or other approved means.  

  

1.3 Water Supply: The CONTRACTOR, at his own expense, shall provide at the points of use 

all water necessary for his operations. The CONTRACTOR shall make all arrangements necessary 

to obtain water.  

  

1.4 Electrical Energy: The CONTRACTOR shall make all necessary applications and 

arrangements and pay all fees and charges for electrical energy for power and light necessary for 

the proper completion of the work during its entire progress.  The CONTRACTOR shall provide 

and pay for all temporary wiring, switches, connections, and meters. There shall be sufficient 

electric lighting so that all work may be done in a workmanlike manner when there is not sufficient 

daylight.  
  

1.5 Sanitary Facilities: The CONTRACTOR shall provide adequate sanitary conveniences for 

the use of those employed on the work. Such conveniences shall be made available when the first 

employees arrive on the work, shall be property secluded from public observation, and shall be 

constructed and maintained in suitable numbers and at such points and in such manner as may be 

required or approved. The CONTRACTOR shall maintain the sanitary facilities in a satisfactory 

and sanitary condition at all times and shall enforce their use. He shall rigorously prohibit the 

committing of nuisances on the site of the work on the land of the OWNER, or on adjacent property.  
  

  

PART 2 - PRODUCTS (NOT USED)  

PART 3 - EXECUTION (NOT USED)  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement and Payment: Work under this Section will not be measured for payment. The 

cost of this work shall be included in other items to which it is subsidiary.  
  

- END OF SECTION -  

  



 

 

  

  

  
01500 - 1  
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SECTION 01560  

MAINTENANCE OF WORK SITE  

PART 1 - GENERAL  

  

1.1 Scope: This Section covers the general overall maintenance of the entire project site to assure 

the safety and protection of the CONTRACTOR'S employees, general public, materials 

incorporated into the project, and property within the project limits of any Task Order.  
  

1.2 Safety and Protection:  

  

A. CONTRACTOR shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the work. He shall take all necessary 

precautions for the safety of employees and the public, and shall provide the necessary 

protection to prevent damage, injury or loss to:  
  

I. All employees involved with the work and other persons who may be affected 

thereby.  
  

2. All the work and all materials or equipment to be incorporated therein, 

whether in storage on or off the site.  

  

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities not designated for removal, 

relocation or replacement in the course of construction.  
  

4. Existing site piping, structures, electrical services, water, and other 

underground properties.  

  

B. The CONTRACTOR shall notify owners of adjacent utilities when prosecution of the 

work may affect them. All damage, injury or loss to any property referred to in Paragraphs 

1.2.A.3 and 1.2.A.4 above, directly or indirectly, in whole or in part, by CONTRACTOR, 

any part, to the fault or negligence of CONTRACTOR, shall be replaced or restored to at 

least original condition at CONTRACTOR'S expense. CONTRACTOR'S duties and 

responsibilities for the safety and protection of the work shall continue until such time as 

all the work is completed and ENGINEER has issued a notice to OWNER and 

CONTRACTOR as described herein that work is acceptable.  
  

C. The CONTRACTOR shall not load or permit any part of any structure to be loaded 

with a weight that would endanger its safety.  
  

D. The CONTRACTOR shall provide protection of the work from freezing and from 

other elements which would be harmful to it. The CONTRACTOR shall furnish heat or 
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protective shelters or temporary buildings as required for the prosecution and protection of 

the work.  
  

E. The CONTRACTOR shall take all necessary precautions for the safety of  

employees on the work and shall comply with all applicable provisions of Federal, State  

 I 

 and local safety laws and building codes to prevent accidents or injury to persons on, about  

or adjacent to the premises where the work is being performed. He shall erect and properly 

maintain at all times, as required by the conditions and progress of the work, all necessary 

safeguards and barricades for the protection of employees on the work and the safety of others 

employed near the work and public, and shall post danger signs and warning lights warning 

against the hazards created by such features of the construction as protruding nails, hoists, 

excavations, elevator hatchways, scaffoldings, window openings, stairways and falling 

materials.  

  

F. The CONTRACTOR shall designate a responsible member of its organization on the 

work whose duty shall be the prevention of accidents.  
  

G. The CONTRACTOR shall immediately report in writing, giving full details, to the 

OWNER all serious accidents which arise out of or in connection with the performance of the 

work, whether on or adjacent to the site, which cause death, serious personal injury or 

substantial property damage is caused, the accident shall be reported immediately by telephone 

or messenger to the ENGINEER. If a claim is made or suit is filed by anyone against the 

CONTRACTOR or any Sub-Contractor on account of any accident, the CONTRACTOR shall 

promptly report the facts in writing to the ENGINEER, with a copy to the OWNER, giving full 

details of the claim.  
  

H. The CONTRACTOR shall assume all risks of loss damage of any kind to any vehicles, 

machinery, equipment, materials or supplies which he shall provide in doing the work.  

  
I. The CONTRACTOR shall take all precautions to prevent damage to the work by the 

elements, storm or by water entering the site of the work directly or through the ground.  

In case of damage by the elements, storm or water, the CONTRACTOR shall make such repairs 

or replacements or rebuild such parts of the work as the ENGINEER may require in order that 

the work may be completed as required.  
  

J. The CONTRACTOR shall post illuminated warning and danger signs so as to alert all 

persons against any hazards created by the work being done under this contract.  
  

K. The CONTRACTOR shall maintain drainage which may be interrupted by his work and 

shall provide pumping if necessary to route drainage water around the work.  
  

L. The CONTRACTOR shall schedule and conduct a safety meeting at least once per week.   

Mandatory attendance is required of the Project Superintendent.  
  

1.3 Protection of Public: The CONTRACTOR shall conduct his work so as to interfere as little as 

possible with the private personal activities of residents, private business and public business and travel. 
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Wherever necessary or required, and at his own expense, he shall maintain fences, furnish full-time or 

part-time watchmen, guards, flagman and or like protective personnel, maintain lights, and take such 

actions, precautions as may be necessary to protect life and property.  

   2 
  

1.4 Nuisance and Dust Control: During the course of the work the CONTRACTOR shall take 

steps at his cost as necessary to prevent public nuisance on demand of the ENGINEER by holding 

down the raising of dust or spraying of mud from construction operation, vehicular traffic, wind or 

other causes.  
  

  

PART 2 - PRODUCTS  (NOT USED)  

PART 3 - EXECUTION (NOT USED)  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement and Payment:  Work under this Section will not be measured for payment. The 

cost of this work shall be included in other items to which it is subsidiary.  
  

  

- END OF SECTION -  
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SECTION 01700  

  

TASK ORDER CONTRACT CLOSEOUT  

  

PART I - GENERAL  

  

1.1 Scope:    This section covers requirements for closeout of work for a Task Order.  
  

1.2 Requirements: The CONTRACTOR shall comply with the requirements stated in the 

General Conditions and in the Specifications for administrative procedures in closing out 

the Work.  

  

1.3 Substantial Completion:  

  
A. When the CONTRACTOR considers the Work authorized under a Task Order as 

substantially complete, he shall submit to the ENGINEER:  

  
I.  A written notice that the Work or designated portion thereof 1s Substantially 

Complete.  

  

2.         A list of items to be completed or corrected.  
  

B. Within five (5) working days after receipt of such notice, the ENGINEER will make an 

inspection to determine the status of completion.   The ENGINEER will prepare a punch 

list for each particular pay item, and final payment for any pay item with which any 

uncompleted or unsatisfactory work is associated shall be withheld by the OWNER, 

exclusive of statuary retainage, until the work is satisfactorily completed. Listed items shall 

be paid for upon expiration of the 45day lien period. The ENGINEER'S opinion as to the 

status of completion shall be based on completion of the following as applicable:  
  

I. Excavation, backfill and compaction, ditching, shaping, grading, etc. as indicated, 

and all required tests for all pipelines and other subterranean installations.  
  

2. Installation or restoration of pavements including required tests for subbase, 

base and pavement materials. Pavements shall not be individually considered and 

shall be considered only with other portions of the Work requiring the installation or 

restoration of pavement.  
  

3. Top soiling, final grading, fertilizing, seeding, sodding, or landscaping, 

watering to establish the required ground cover of vegetative growth, etc.  
  

4. Release of all permits whether or not the permit was acquired by the 

CONTRACTOR.  
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C. .      Should the ENGINEER determine that the Work is not substantially complete.  

  

  

  

1. The ENGINEER will promptly notify the CONTRACTOR in writing, giving the 

reasons therefore in accordance with the General and Supplemental Conditions.  
  

2. CONTRACTOR shall remedy the deficiencies in the Work, and send a second 

written notice of substantial completion to the ENGINEER.  
  

3. The ENGINEER will re-inspect the Work.  
  

 D.  When the ENGINEER finds that the Work is substantially complete, he will:  

  

1. Prepare and deliver to OWNER a tentative Certificate of Substantial Completion 

with a tentative list of items to be completed or corrected before final payment in 

accordance with the General and Supplemental Conditions.  

  

2. After consideration of any objections made by the OWNER as provided in the 

General and Supplemental Conditions of the Contract, and when the ENGINEER 

considers the Work substantially complete, the ENGINEER will execute and deliver to 

the OWNER and the CONTRACTOR a definite  

Certificate of Substantial Completion with a revised tentative list of items to be 

completed  

or corrected.  

  

1.4  Final Inspection:  

  

A. When CONTRACTOR considers the Work is complete, he shall submit written certification 

that:  

  

1. Contract Documents have been reviewed.  

  

2. Work has been inspected for compliance with Contract Documents.  
  

3. Work has been completed in accordance with Contract Documents.  

  

4. Equipment and systems have been tested in the presence of the ENGINEER and 

OWNER'S representative and are operational.  
  

5. Work is completed and ready for final inspection.  
  

B. The ENGINEER will make an inspection to verify the status of completion within five 

(5) working days after receipt of such certification.  
  

C. Should the ENGINEER consider that the Work is incomplete or defective:  
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1. The ENGINEER will promptly notify the CONTRACTOR in writing, listing the 

incomplete or defective work.  
  

  

2. CONTRACTOR shall take immediate steps to remedy the stated deficiencies, and 

send a second written certification to the ENGINEER that the Work is complete.  
  

3. The ENGINEER will re-inspect the Work.  
  

D. When the ENGINEER finds that the Work is acceptable under the Contract Documents, he 

shall request the CONTRACTOR to make closeout submittals.  
  

1.5 Re-inspection Fees: Should the ENGINEER perform re-inspections due to failure of the Work to 

comply with the claims of status of completion made by the CONTRACTOR:  
  

A. OWNER will compensate the ENGINEER for such additional services.  

  

B. OWNER will deduct the amount of such compensation from the final payment to the 

CONTRACTOR.  
  

1.6  Contractor's Closeout Submittals to Engineer:  

  

 A.  Evidence of compliance with requirements of governing authorities.  
  

1.7  Final Adjustment of Accounts (Invoices):  

  

A. Submit a statement of accounting to the ENGINEER.  
  

B. Statement shall reflect all adjustments to the dollar value of the Task Order.  
  

1. The original value of the Task Order.  
  

2. Additions and deductions resulting from:  

  

a. Previous Task Order Change Orders.  
  

b. Unit Prices.  
  

c. Deductions for uncorrected Work.  
  

d. Deductions for liquidated damages.  
  

e. Deductions for re-inspection payments.  
  

f. Other adjustments.  
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3. Total Task Order, as adjusted.  

  

4. Previous payments.  
  

5. Sum remaining due.  
  

C.  ENGINEER will prepare a Final Change Order reflecting approved adjustments to 

the Contract Sum which were not previously made by Change Orders.  
  

1.8 Application For Final Payment: Upon receipt of approval of the final Change Order, the 

CONTRACTOR shall submit an application for Final Payment in accordance with procedures and 

requirements stated in the General Conditions.  
  

1.9 Contract Clear Lien Certificate and Payment of Retainage:  

  

A. Upon the OWNER'S acceptance of the work, the ENGINEER shall make filings with 

the Parish Clerk of Court and Ex-Officio Record of Mortgages Office as required by 

Louisiana State Public Contract Statute.  
  

B. In accordance with the Louisiana State Public Contract Statute, the Clerk shall issue 

to the CONTRACTOR a Clear Lien and Privilege Certificate upon expiration of a period 

of not less that forty-five (45) days, provided no liens are recorded against the Project.  
  

C. Upon receipt of the Clear Lien and Privilege Certificate, the CONTRACTOR shall 

submit an Application for Payment to the ENGINEER requesting the release of the Project 

retainage with the certificate attached as evidence of authority for the OWNER to pay the 

retainage.  
  

D. The ENGINEER shall review the Application for Payment of the Project retainage 

and if in order shall transmit the application to the OWNER for payment.  
  

E. In accordance with the General Conditions, the OWNER shall release, the project 

retainage and make payment to the CONTRACTOR the legal sum of the retainage for 

which the CONTRACTOR is entitled.  
  

  

PART 2 - PRODUCTS (NOT USED)  

  

  

PART 3 – EXECUTION (NOT USED)  

  

  

PART 4 -MEASUREMENT AND PAYMENT  

  
4.1  Method of Measurement and Payment:  This work will not be measured   for payment. 

The cost of work shall be included in other items to which it is subsidiary.  
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- END OF SECTION -  



 

  -   

  

  

SECTION 01710  

  

  
CLEANING  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section includes requirements for cleaning each Work Task. Cleaning shall include 

daily "policing" of the work and surrounding areas to clear general debris, waste paper, loose asphalt, 

broken concrete, and other objectionable material along with the final cleanup of the project sites 

required for project acceptance.  

  
1.2 Disposal Requirements: Conduct cleaning and disposal operations to comply with codes, 

ordinances, regulations and anti-pollution laws.  
  

  

PART 2 - PRODUCTS (NOT USED)  

  

  
PART 3 - EXECUTION  

  

3.1  General:  

  
A. Execute daily cleaning to keep the Work, the site, and adjacent properties free from 

accumulations of waste materials, rubbish and wind-blown debris, resulting from construction 

operations.  

  
B. Provide on-site containers for the collection of waste materials and debris rubbish. All 

waste materials including containers, food debris and other miscellaneous materials must be 

disposed of daily in on-site containers.  

  
C. Remove waste materials, debris and rubbish from the site periodically and dispose of at 

legal disposal areas away from the site.  
  

3.2  Final Cleaning:  

  
A. Employ skilled workmen for final cleaning.  

  
B. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign 

materials from sight-exposed interior and exterior surfaces.  
  

C. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.  
  



 

 

D. Prior to final completion, CONTRACTOR shall conduct an inspection of sightexposed 

interior and exterior surfaces and all work areas to verify that the entire Work is clean.  

01710 1 
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PART4- MEASUREMENTANDPAYMENT  

  

4.1  Measurement and Payment: Work under this Section will not be measured for payment. The 
cost of this work shall be included in other items to which it is subsidiary.  

  

  

  

  

  

  



 

  -   

- END OF SECTION -  
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SECTION 02202  

REMOVAL OF STRUCTURES AND OBSTRUCTIONS  

PART 1 - GENERAL  

  

1.1 Scope: This  Section  covers  the  work  required  to  remove  those existing structures and 
other obstructions not designated or permitted to remain. Existing structures and obstructions to 
be removed, demolished or partially demolished include, but are not limited to paved surfaces 
including streets, roadways, driveways, sidewalks, curbs, and gutters, windfall, shrubs, headwalls, 
debris and debris piles, and all obstruction in the line of construction and or all items that deter or 
prevent the construction of the project as intended by the OWNER and including trees, shrubs, 
plants, etc. within OWNER's right-of-way which are directed by the OWNER to be removed.  

  

1.2 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 
Department of Transportation and Development, "Louisiana Standard Specifications for Roads 
and Bridges", 2006 Edition, except as may be modified herein:  

  

Section 202 - Removing or Relocating Structures and Obstructions  

  

 (a)  Subsection 202.07, Measurement and Subsection 202 .08, Payment are deleted.  
  

PART 2 - PRODUCTS (NOT USED)  

  

  

PART 3 - EXECUTION  

  

3.1 General: The CONTRACTOR shall remove and dispose of all structures and obstructions 
designated for demolition, etc. that would interfere with construction or are required to permit 
construction as designed. It shall include backfilling resulting trenches, holes, pits, etc.   Debris or 
excess material shall be disposed of off the project site.  

  

3.2 Material Difference In Conditions: If structures or obstructions are encountered which differ 
materially from those ordinarily encountered, said conditions shall be immediately reported to the 
ENGINEER and the scope of work determined and appropriate costs negotiated for a change order.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Removal of existing concrete pavement of the thicknesses stated in each pay 
item satisfactorily completed and accepted as specified, as shown on the Drawings or as directed, 
will be measured by the square yard of surface actually broken out, removed, hauled off and legally 
disposed of. Removal of concrete curbs or curbs and gutters will be included in the square yard 
measurement.  
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4.2 Payment: Removal of existing concrete pavement including curbs and/or gutters measured as 
provided above, will be paid at the Contract unit price per square yard of the thickness specified, 
which price and payment shall constitute full compensation for furnishing all materials, equipment, 
tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals necessary to 
complete this item in accordance with the Drawings and Specifications.  

  

4.3 Pay Item: Payment will be made under Removal of Structures and Obstructions (Pavement 
Removal) (                 Thickness) (Including Curbs with Gutters) 02202 per Square Yard.  

  

  

  

  

  

- END OF SECTION -  
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SECTION 02203  

EXCAVATION AND EMBANKMENT  

PART 1 - GENERAL  

  

1.1 Scope: This Section covers the work required for excavations and embankment and backfill 

related to concrete panel repairs, concrete pavements and appurtenances for the construction of this 

project. It covers general, drainage and muck excavation.  Also classification of soils that may be 

used to fill mucked ditches, stump holes and holes left from removal of structures and obstructions. 

It identifies the methods to be used for classifying soils which are referred to for other uses in other 

Sections of the specifications.  

  

1.2 Referenced Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  
  

Section 203 - Excavation and Embankment  

  

 (a)  Subsections pertaining to Measurement and Payment are deleted.  
  

1.3 Applicable Publications: The publications listed below form a part of this Specification to the 

extent referenced. The publication may be referred to in the text by basic designation only:  
  

American Society for Testing and Materials (ASTM)  
  

  

  

PART 2 PRODUCTS  

  

2.1  Embankment and Backfill Material:  
  

A. Non Paved Areas: Embankment and backfill materials for non-paved areas shall be 

"Useable Soils" as defined in Paragraph 203.06(a) of the Referenced Standard.  

  

B. Paved Area: Embankment and  backfill  materials  for paved areas or areas to be 

paved shall be "Selected Soils" as defined in Paragraph 203.06(b) of the referenced 

standard.  

D698  

  

Test Method for Laboratory Compaction Characteristics of Soil 

Using Standard Effort  

D2487  

  

Classification of Soils for Engineering Purposes 

(Unified Soil Classification System)  
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PART 3 - EXECUTION  

  
3.1 General: Excavation, embankment and backfill work shall be in accordance with the reference 

Standard except as modified herein.  
  

3.2 Stripping: Topsoil shall be removed to its full depth or to a minimum of six (6) inches where it 

occurs in areas to be filled or excavated and shall be stockpiled for use in finish grading. All precautions 

shall be taken to avoid contamination of topsoil by other excavated material and to prevent washing of 

topsoil into excavations, drainage or watercourses.  
  

3.3 Filling and Embankment:  

  
A. Fill shall be placed in horizontal layers not exceeding eight (8") inches in loose thickness, 

or six (6") inches when hand operated compactors are used. After placing, each layer shall be 

plowed, disked, or otherwise broken up, moistened or aerated as necessary, thoroughly mixed 

and compacted as specified using rubber-tired, and/or pneumatic rollers using strict moisture 

control.  
  

B. Embankment shall not begin until construction below finish grade has been approved, 

underground utilities systems have been inspected, tested and approved, forms removed, and 

the excavation cleaned of trash and debris. Embankment shall not be placed in wet areas. Fill 

shall not be placed against foundation walls prior to seven (7) days after completion of the 

walls. As far as practicable, backfill shall be brought up evenly on each side of the wall and 

sloped to drain away from the wall.  
  

C. The top six (6) inches of fill material in non-paved areas shall have a pH between five 

(5) and eight (8) which will support adequate vegetation.  
  

3.4 Compaction: Compaction requirements as set forth in the referenced standard are hereby 

deleted. All embankment shall be compacted to not less than 95% Standard Proctor Density (ASTM 

D698) within two (2%) percent optimum moisture content.  
  

3.5 Excavation Near Existing Structures:  

  
A. Excavation near an existing structure shall not be allowed closer to the structure than the 

depth of the excavation below the bottom of the foundation without shoring the excavation 

with sheeting.  
  

B. The CONTRACTOR'S attention is directed to the fact that storm drains and other 

underground utilities may exist within or immediately adjacent to the areas of proposed 

construction. Some of these utilities are indicated on the Drawings; however, no attempt has 

been made to show all of the services, and the completeness and accuracy of the information is 

supplied for the purpose of providing the CONTRACTOR with an indication as to the 

approximate locations of utilities at the work areas so that the he will be made aware of their 

presence.  
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C. All utility lines shall be located on the ground with pipe locator equipment well ahead of the 

work at all times. All such locations shall be plainly marked by coded paint symbols on 

pavement or by marked stakes in the ground. Such locations shall be established at least 50 feet 

in advance of all excavation. All such location work shall be provided by the CONTRACTOR, 

to the satisfaction of the OWNER.  
  

D. As the excavation approaches pipe, conduits, or other underground structures, digging by 

conventional trenching machine methods shall be discontinued. Only manual methods of 

excavating shall be employed around buried utilities. The CONTRACTOR shall include 

manual excavation in the work to be done under this contract.  

  

 3.6  Protection of Existing Structures:  

  
A. All existing pipes, poles, wires, fences, curbing, property line markers, and other structures 

which in the opinion of the OWNER must be preserved in place without being temporarily or 

permanently relocated, shall be carefully supported and protected from damage by the 

CONTRACTOR. In case of damage, the CONTRACTOR shall notify the property Owner so 

that the proper steps may be taken to repair any and all damage done. When the property Owners 

do not wish to make the repairs themselves, all damage shall be repaired by the 

CONTRACTOR; or, if not promptly done by him, the Owner may have the repairs made at the 

expense of the CONTRACTOR.  

  

B. All utility services shall be supported by suitable means so that the services do not fail 

when tamping and settling occurs.  

  

 3.7  Sheeting and Bracing:  

  

A. The CONTRACTOR shall furnish, place, and maintain such sheeting and bracing as may 

be required to support the sides of excavation, to prevent any movements which might in any 

way diminish the width of the excavation below that necessary for proper construction, and to 

protect adjacent structures from undermining or other damage.  
  

B. Wherever possible, sheeting shall be driven ahead of the excavation to avoid loss of 

material from behind the sheeting. If it is necessary to excavate below the sheeting, care shall 

be taken to avoid trimming behind the face along which the sheeting shall be driven. Care shall 

be taken to prevent voids outside the sheeting; but, if voids are formed, they shall be filled 

immediately with sand and compacted.  
  

C. The OWNER may direct that any timber used for sheeting and bracing be cut off at any 

specified elevation.  
  

D. Sheeting and bracing not left in place shall be removed carefully so as not to endanger the 

work or other structures, utilities, or property. All voids left or caused by withdrawal of sheeting 
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and bracing shall immediately be backfilled with sand and compacted by ramming with tools 

especially adapted to that purpose, or by other means as may be directed.  

E. Sheeting and bracing that is ordered to be left in place by the OWNER shall be separately 

paid at a negotiated price and a change order issued for the work. Sheeting and bracing not left 

in place will not be measured and paid.  

  

 3.9  Drainage:  

  
A. At all times during construction, the CONTRACTOR shall temporarily provide, place and 

maintain ample means and devices with which to remove promptly, and dispose properly of, 

all water entering trenches and other excavations, or water that may flow along or across the 

site of the work. Excavations shall be kept dry until the structures, pipes and appurtenances to 

be built therein have been completed, to such extent that they will not be damaged. At that time, 

the CONTRACTOR may remove such temporary means and devices.  
  

B. All water pumped or drained from the work shall be disposed of in a manner satisfactory 

to the OWNER, without undue interference with other work or damage to pavements, other 

surfaces, or property.  

  

 3.10  Grading:  

  

A. Grading of filled and unfilled areas shall be to the lines and grades indicated on the 

Drawings or as specified by the OWNER. Grading shall be performed in conjunction with all 

the necessary clearing, grubbing, stripping, filling and compacting operations to the satisfaction 

of the OWNER. Grading shall be performed to such lines and grades as may be necessary to 

allow for the addition of loam, if required, to the proposed finished grade.  
  

B. Grading shall be done by bulldozer or other approved means. Areas adjacent to structures 

and other areas inaccessible to heavy grading equipment shall be graded by manual methods.  
  

C. Final grading shall be performed in such manner as to provide proper drainage from the 

project site. Finished grades shall be pitched to drain away from structures completed under this 

contract as indicated on the Drawings or as directed by the OWNER. In no case shall drainage 

from the project site be so alert or controlled as to result in damage, or the potential for damage, 

to adjacent property or to any portion of the work executed under this contract from erosion or 

flooding.  
  

3.11 Finishing: The surface of all excavations, fills, embankments, and raw subgrades shall be finished 

to a smooth and compact surface in accordance with the lines, grades, and cross sections or elevations 

shown. The degree of finish for all graded areas shall be within 0.1 foot of the grade and elevations 

indicated. Ditches shall be finished in a manner that will result in effective drainage. The surface of 

areas to be seeding shall be furnished to a smoothness suitable for the application.  
  

3.12 Protection: Settlement or washing that occurs in graded, top soiled, or embankment areas prior to 

acceptance of the work shall be repaired and grades reestablished to the required elevations and slopes.  
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PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Removal of existing pavement will be measured under Section 02202 

- Removal of Structures and Obstructions. Grading and reshaping of subgrade will not be 

measured for payment. Compacted Fill Material satisfactorily installed and accepted as 

specified, as shown on the Drawings or as directed, will be measured by the cubic yard in 

approved hauling vehicles as the point of delivery.  

  

4.2 Payment: Compacted  Fill Material  in place  and  accepted, measured as provided 

above, will be paid at the Contract unit price which price and payment shall constitute full 

compensation for furnishing all materials, equipment, tools, labor, hauling, safety items, and 

incidentals necessary to complete this item in accordance with the Drawing and Specifications.  

  

4.3 Pay Item(s):  

  

Compacted Fill Material ("Selected Soils") (Vehicular Measurement) (Paved Areas of 

Where Directed by Owner) 02203, per Cubic Yard.  

  

Compacted Fill Material ("Usable Soils") (Vehicular Measurement) (Non-Paved  

Areas) (To Supplement Native Materials or to Replace Native Materials Where Deemed 

Unusable by OWNER or Where Directed  by OWNER) 02203, per Cubic Yard.  

  

  

  

  

- END OF SECTION -  



 

   

 



 

 

  

SECTION 02204A  

  

SELECT FILL FOR SHOULDERS AND DRESSING 

AROUND DRIVEWAYS  

  

  

  

PART 1 - GENERAL  

  

1.1 Scope: This work consists of furnishing and placing select fill material to build up low 

shoulders and to dress around driveways to tie into the grades of the new roadway in conformity 

with the lines, grades, thickness and typical cross sections shown on the Drawings or established by 

the ENGINEER.  
  

1.2 Referenced Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  
  

Section 203 - Excavation and Embankment  
  

 (a)  Subsections pertaining to Measurement and Payment are deleted.  
  

1.3 Applicable Publications: The publications listed below form a part of this Specification to the 

extent referenced.  The publication may be referred to in the text by basic designation only:  
  

American Society for Testing and Materials (ASTM)  
  

 D698   Test Method for Laboratory Compaction Characteristics of Soil  

Using Standard Effort  

  

 D2487  Classification of Soils for Engineering Purposes  

  (Unified Soil Classification System)  
  

  

PART 2 -  

PRODUCTS  

  

2.1  Embankment Material:  (Refer to Paragraph 2.1, Section 02203 - Excavation 

and Embankment).  
  

PART 3 - EXECUTION  

  



 

 

3.1 General: Embankment and fill work shall be in accordance with the reference Standard except 

as modified herein.  
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3.2 Filling and Embankment: Fill shall be placed in horizontal layers not exceeding eight (8") inches in 

loose thickness, or six (6") inches when hand operated compactors are used  
  

3.3  Compaction: The selected soils shall be compacted to the satisfaction of the ENGINEER.  
  

3.4  Grading:  

  
A. Grading of filled and unfilled areas shall be to the lines and grades indicated on the 

Drawings or as specified by the OWNER. Grading shall be performed to such lines and grades 

as may be necessary to allow for the addition of loam, if required, to the proposed finished 

grade.  
  

B. Grading shall be done by mechanical equipment which will not damage the pavement or 

other approved means. Areas adjacent to structures and other areas inaccessible to heavy 

grading equipment shall be graded by manual methods.  

  

C. Final grading shall be performed in such manner as to provide proper drainage from the 

project site. Finished grades shall be pitched to drain away from structures completed under 

this contract as indicated on the Drawings or as directed by the OWNER. In no case shall 

drainage from the project site be so alert or controlled as to result in damage, or the potential 

for damage, to adjacent property or to any portion of the work executed under this contract 

from erosion or flooding.  
  

3.6 Finishing: The surface of all fills and embankments shall be finished to a smooth and compact 

surface in accordance with the lines, grades, and cross sections or elevations shown. Ditches shall be 

finished in a manner that will result in effective drainage. The surface of areas to be seeding shall be 

furnished to a smoothness suitable for the application.  
  

3.7 Protection: Settlement or washing that occurs in graded, top soiled, or embankment areas prior 

to acceptance of the work shall be repaired and grades reestablished to the required elevations and 

slopes  
  

  
PART 4 - MEASUREMENT AND PAYMENT:  

  



 

 

4.1 Measurement: Quantities of selected soils measured for payment will be measured by the cubic 

yard as specified in the Bid Form and adjustments thereto. Quantities will be measured by the cubic 

yard in approved hauling vehicles at the point of delivery. Materials delivered by volume will be 

measured by the cubic yard (vehicular measurement) to determine the final pay volume.  

  
4.2 Payment: Selected soils, measured as provided above, will be paid at the Contract unit price per 

cubic yard (vehicular measurement) which price and payment shall constitute full compensation for 

furnishing all materials, excavation, equipment, tools, labor, hauling, traffic control, signs, barricades, 

safety items and incidentals necessary to complete this item in accordance with the Drawings and 

Specifications.  
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4.3 Pay Item: Select Fill for Shoulders and Dressing Around Driveways (Vehicular 

Measurement) 02204A, per Cubic Yard.  
  

  
- END OF SECTION -  
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SECTION 02220  

  

  

EXCAVATION, BACKFILL AND COMPACTION FOR 

DRAINAGE CONDUITS  

  

  

  

PART 1 - GENERAL  

  

1.1 Scope: This Section covers the work required for all excavation, backfill and compaction 

related to the installation of drain pipe and utilities. Other excavation and embankment is covered 

under Section 02203 - Excavation and Embankment.  
  

1.2 Protection of Structures: Excavation, dewatering, sheeting, and bracing shall be carried out 

in such a manner as to eliminate any possibility of undermining or disturbing the foundations of any 

existing structure or any work previously completed under this contract.  
  

1.3 Care and Restoration of Property:  

  

A. Excavating machinery, cranes, and all other heavy equipment, shall be operated with 

care to prevent damage to trees. Where required, trees within or adjacent to the work site 

shall be braced by suitable means at the OWNER'S direction. Only those trees which are in 

direct physical interference with the work shall be removed unless otherwise noted.  
  

B. Branches, limbs, trunks, and roots shall not be cut except by permission of the 

OWNER.  All cutting shall be smoothly and neatly done without splitting or crushing.   In 

case of cutting or unavoidable damage to branches, limbs and trunks of trees, the cut or 

damaged portions shall be neatly trimmed and covered with an application of grafting wax 

or tree healing paint as directed.  
  

C. Cultivated hedges, shrubs, and plants which might be injured by the 

CONTRACTOR'S operations shall be protected by suitable means or shall be dug up and 

temporarily replanted and maintained. After the construction operations have been 

substantially completed, they shall be replanted in their original positions and cared for until 

growth is reestablished.   If cultivated hedges, shrubs, and plants are injured to such a degree 

as to affect their growth or diminish their beauty or usefulness, they shall be replaced by 

items of kind and quality at least equal to the kind and quality existing at the start of the 

work. Where cultivated hedges, shrubs and plants in physical interference with the work 

exist and encroach upon highway right-of-way, they shall be replanted inside the property 

line of their respective OWNER. If said OWNER desires, he may replant such cultivated 

hedges, shrubs and plants at other areas within his property after removal by the  

CONTRACTOR.  
  



 

 

D. On paved surfaces, the CONTRACTOR shall not use or operate tractors, bulldozers, 

or other power operated equipment that the treads or heels of which are so shaped as to cut 

or otherwise damage such surfaces.  
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E. All lawns, paved surfaces, roadways, and structures which have been damaged by the 

CONTRACTOR'S operations shall be restored to a condition at least equal to that in which they 

were found immediately prior to the beginning of operations.  
  

F. The restoration of existing property or structures shall be done as promptly as practicable 

and shall not be left until the end of the construction period.  
  

1.4 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2000 Edition, except as may be modified herein:  
  

Section 203 - Excavation and Embankment  

Section 701 - Culverts and Storm Drains  
  

 (a)  Subsections pertaining to Measurement and Payment are deleted.  
  

1.5 Applicable Publications: The publications listed below form a part of this Specification to the extent 

referenced.   The publication may be referred to in the text by basic designation only:  
  

American Society for Testing and Materials  

  
D698 Test Method for Laboratory Compaction Characteristics of Soil Using Standard 

Effort  
  

D2487  Classification of   Soils for   Engineering Purposes (Unified  Soil 

Classification System)  
  

  

PART 2 - PRODUCTS  

  

2.1   Backfill Materials: (Refer to paragraph 2.1, Section 02203 - Excavation and Embankment.)  

  
  

PART 3 - EXECUTION  

  

3.1  General Preparation:  

  
A. The CONTRACTOR shall make excavations in such a manner and to such a width as 

will give suitable room for building the structures or laying adjoining pipe; shall furnish and 

place all sheeting, bracing and supports; shall do all dewatering pumping, and draining; and 



 

 

shall render the bottom of the excavation firm and dry and in all respects acceptable. Bedding 

Material shall be placed in accordance with Louisiana Standard Specifications for Roads 

Bridges, 2006 Edition, and the BM-01 Standard Details.   
  

B. In no case shall the earth be plowed, scraped, or dug by machinery so near to the finished 

grade at the bottom of the excavation as to result in disturbance of material below said grade. 

The last of the material to be excavated shall be removed with pick and shovel just before 

placing pipe, masonry, or other structures. All loose materials shall be removed from the bottom 

of the excavation so that the bottom shall be in an undisturbed condition.  

  02220 - 2  
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3.2  Separation of Surface Materials:  

  

A. From areas within which excavations are made, loam and topsoil shall be carefully 

removed and separately stored to be used again as directed; or, if the CONTRACTOR prefers 

not to separate surface materials, he shall furnish, without additional compensation, clean loam 

and topsoil at least equal in quantity and quality to that excavated. When excavations are made 

in paved surfaces the pavement shall be removed so as to provide a clean uniform edge with a 

minimum disturbance of remaining pavement.  
  

B. If pavement is removed in large amount or pieces, it shall not be mixed with other 

excavated material, but shall be disposed of away from the work site before the remainder of 

the excavation is made.  
  

3.3 Sheeting and Bracing:  Refer   to Paragraph   3.7   Section 02203   - Excavation and 

Embankment.  
  

3.4 Drainage: Refer to Paragraph 3.9 Section 02203 - Excavation and Embankment.  
  

3.5 Excess Excavation:  

  
A. If, in the opinion of the OWNER, the material at or below the depth to which excavation 

for structures and pipes would normally be carried is unsuitable for foundation, it shall be 

removed to such widths and depths as directed by the OWNER and shall be replaced with 

suitable material.  
  

B. Where the bottom of the excavation shall, by error of the CONTRACTOR, have been 

taken to a depth greater than the depth specified, shown on the Drawings, or directed by the 

OWNER, said condition shall be corrected by refilling to the proper grade with screened gravel, 

crushed stone or shell, or the design shall be altered in a fashion acceptable to the OWNER to 

compensate for said error.  
  

C. If, through failure or neglect of the CONTRACTOR to conduct the excavation work in 

the proper manner, the surface of the subgrade is in an unsuitable condition for proceeding with 

construction, the CONTRACTOR shall, at his own expense, remove the unsuitable material 

and replace it with suitable material, compacted to meet with the approval of the OWNER 

before any work is placed thereon. Failure of the CONTRACTOR to control surface or ground 

waters adequately, premature excavation at the work site, or other manifestations of the 

CONTRACTOR'S neglect or improper conduct of work, as determined by the OWNER, shall 

be grounds for requiring removal and replacement of unsuitable subgrade.  
  

3.6  Trench Excavation in Fill:  Before laying pipe in areas of fill, the   following procedure shall 

be required:  

  

A. Fill material shall be placed and properly compacted to final grade or to three (3') feet 

above the top elevation of the pipe, whichever is less. Under certain circumstances the 
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CONTRACTOR may request modification of this requirement. Any modification must be 

detailed in writing as approved by the OWNER.  
  

  

B. Particular care shall be taken to ensure maximum consolidation of material over the 
pipe location.  

  
C. The pipe trench shall then be excavated in the prescribed manner as though in 
undisturbed soil.  

  

3.7 Miscellaneous Excavation: If the OWNER requires excavation for work not indicated on the 
Drawings or in the Specifications, the CONTRACTOR shall make such additional excavation in 
accordance with the Specifications for such work. The CONTRACTOR shall be issued a change 
order for extra work.  

  

3.8 Excavation Near Existing Structures: Refer to Paragraph 3.5, Section 02203 - Excavation 
and Embankment.  

  
3.9 Protection of Existing Structures: Refer to paragraph 3.6 Section 02203 - Excavation and 
Embankment.  

  

3.10 Backfilling and Compaction - General:  

  

A. Backfilling shall be done as promptly as is consistent with non-injury to the work but 
no backfilling shall be done without the OWNER'S express permission if he has requested 
to observe the installed work.  

  

B. A bulldozer or other blade shall not be used in placing backfill; however, placement 
of backfill by mechanical equipment with various type buckets may be permitted at the 
OWNER'S approval.  

  

C. Where the excavation is in a paved area, an area to be paved, under a paved vehicular 
traveled way, or the shoulder of a paved roadway, a suitable pavement base shall be 
provided.  

  

D. Unless otherwise specified or directed by the OWNER, compaction of backfill in 
unpaved and paved areas shall be to 95% Standard Proctor (ASTM D 698/02487). All 
densities to be within ± two (2%) percent of optimum moisture content.  

  

3.11 Backfilling in Open Trench:  

  

A. As soon as practicable after the pipe has been installed in accordance with the 
applicable technical specification and the pipe joints have been properly made, the 
backfilling shall begin, and shall continue without delay. If a screened gravel, shell, or 
concrete envelope is not used, the backfill material shall be placed simultaneously on both 
sides of the pipe, so that there will be no displacement of pipe alignment in strict 
conformance with manufacturer's recommendation. In placing the material, care should be 
taken not to strike the pipe.  
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B. The backfill at the sides of the pipe up to the top of the pipe shall be hand placed and 
thoroughly compacted using approved hand tampers.  

  

  

C. The backfill up to a level of one (1') foot above the top of the pipe shall be placed in 
six (6") inch layers, leveled along the length and width of the trench and thoroughly 
compacted with approved hand tampers.  

  

D. Care shall be taken in the use of mechanical tampers not to injure or move the pipe 
or to cause the pipe to be supported unevenly. Mechanical tampers shall not be used within 
one (1') foot of the top of the pipe.  

  

E. The backfill in the remainder of the excavation above the tamped backfill, or above 
the top of the screened gravel or sand envelope, if used, shall be placed by appropriate 
machine methods. Tamping will not be required in earth surface areas not subject to 
vehicular traffic. In vehicular traffic areas including driveways and streets the backfill shall 
be placed in approximately twelve (12") inch layers and promptly compacted by mechanical 
tamping.    Backfilling or tamping with trenching machines is prohibited.  

  

F. No stone or rock fragment shall be placed into the trench nor shall large masses of 
backfilling material be dropped into the tamped layers of backfill until one foot of earth 
backfill has been placed over the top of the pipe.  

  

G. Compaction by water jetting will not be permitted, unless specifically authorized by 
the OWNER.  

  
H. Whatever method of compacting backfill is used, care shall be taken that stones and 
lumps shall not become nested and that all voids between stones shall be completely filled 
with specified backfill material.  

  

I. No compacting shall be done when the material is too wet to be compacted properly; 
at such times the compacting work shall be suspended until the previously placed materials 
have dried out sufficiently to permit proper compacting, or such other precautions shall be 
taken as necessary to obtain proper compacting.  

  

J. Backfilled trenches in traveled areas shall be thoroughly surface tamped with kinetic 
energy tamping machine approved by the OWNER.  

  

3.12 Excavated Material:  
  

A. Excavated material shall be placed so as to minimize the inconvenience to occupants 
traveling on streets and driveways or adjoining properties. Excavated material shall not be 
deposited on private property unless written consent of the OWNER or OWNER'S thereof 
has been filed with the OWNER.  

  

B. It is expressly understood that no excavated materials shall be removed from the site 
of the work or disposed of by the CONTRACTOR except as directed or approved by the 
OWNER, or as noted below.  

  



 

  02220 - 6  

C. Suitable excavated material will be used as backfill, fill for embankments, or other 
parts of the work in accordance with the appropriate sections of the Specifications.  

  

  

D. Surplus excavated material, if any, shall be disposed of by the CONTRACTOR in a legal 

and environmentally sound area.  
  

E. Upon completion of the backfilling, the streets or property shall be cleaned, surplus 

material removed, and the surfaces restored to the condition existing before ground was broken. 

All materials left over in public highways shall become the property of the CONTRACTOR. If 

the CONTRACTOR fails to promptly remove such surplus material, the OWNER may have the 

same done, and charge the cost thereof as money paid to the  

CONTRACTOR.  

  

F. Material excavated from private property shall be disposed of by the CONTRACTOR at 

his own expense. If the CONTRACTOR fails to remove such surplus material, the OWNER 

may have the same done, and charge the cost thereof as money paid to the CONTRACTOR.  
  

  

PART 4 -MEASUREMENT AND PAYMENT  

  

4.1 Trench Excavation and Backfill: Trench excavation and backfill, except for select borrow 

material, will not be measured for payment. The cost of this work shall be included in other items to 

which it is subsidiary.  
  

4.2 Method and Measurement of Payment:    This work will not be measured for payment. The cost 

of this work shall be included in other items to which it is subsidiary.  
  

  

  
- END OF SECTION -  



 

 

  

  

SECTION 02241  

  

EROSION CONTROL AND SOIL STABILIZATION  

  

  

PART 1 - GENERAL  

  

1.1 Scope: This Section provides for the furnishing and placing of seed and fertilizer where shown 

on the Drawings or as directed by the ENGINEER. Generally, all areas disturbed due to 

construction shall be seeded and fertilized.  
  

1.2 Referenced Standard: Conform to the following Sections of the State of Louisiana, Department 

of Transportation and Development, Standard Specifications for Roads and Bridges, 2006 Edition; 

except as modified herein:  
  

Section 717 - Seeding  

Section 718 - Fertilizer and Agricultural Lime  
  

1.3 Submittals: Submittals shall be provided in accordance with Section 01340 - Shop Drawings, 

Samples and Project Data.  
  

  

PART 2 - PRODUCTS  

  

2.1 General: Materials related to erosion control and soil stabilization shall conform to the following 

subsections of the Referenced Standard:  

  

A. Seed          ..................................................................... 1018.18  

B. Water   ...................................................................  714.02  

C. Fertilizer      (8-8-8).................................................. 1018.16  
  

PART 3 - EXECUTION  

  

3.1 General: The CONTRACTOR shall neatly dress and prepare area designated for  

erosion control work as specified by the Engineer. Seeding and fertilizer shall be installed in 

accordance with the Referenced Standard except as modified herein.  

  

3.2 Application Rates: Seeding and fertilizer shall be applied at the maximum rates as specified 

in the Referenced Standard. Application shall not be limited to the initial application, but shall 

continue until all areas disturbed due to construction, and in particular, the street shoulders and 

recreation pad areas, are completely taken with live vegetative growth.  
  

3.3 Water:   Watering shall be in accordance with Section 714 of the referenced Standard.  
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PART 4 - MEASUREMENT AND PAYMENT  
  

4.1 Method of Measurement: Grading and preparation of ground surface will not be measured 
for payment. Erosion Control and Soil Stabilization with seed and fertilizer satisfactorily completed 
and accepted as Specified, as shown on the Drawings or as Directed, shall be measured by the 
square yard. The unit for each shall include watering and care to establish a satisfactory stand of 
grass.  

  

4.2 Payment:  Erosion Control and Soil Stabilization by the use of seeding and fertilization, in 
place and accepted, measured as provided above, will be paid at the Contract unit price per square 
yard, which price and payment shall constitute full compensation for furnishing all materials, 
equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 
necessary to complete this item in accord with the Drawings and Specifications.  

  

4.3 Pay Item: Payment will be made under Erosion Control and Soil Stabilization (Seeding and 
Fertilizing) 02241 per Square Yard.  

  

  

  

- END OF SECTION -  
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SECTION 02302  

CLASS II BASE COURSE  

  

  

PART 1 - GENERAL  
  

1.1 Scope:  This work consists of furnishing and placing a base course on a prepared surface in 

conformity with the lines, grades, thicknesses and typical cross section shown on the Drawings or 

established by the ENGINEER.  
  

1.2 Referenced Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  
  

Section 302 - Class II Base Course  
  

 (a)  Subsection 302.14, Measurement and Subsection 302.15, Payment are deleted.  
  

PART 2 - PRODUCTS  
  

2.1   General:   The allowable material for base course shall be "stone", Section 1003.03(b) of the 

referenced Standard.  
  

  

PART 3 - EXECUTION  
  

3.1 General: All work related to this Section shall conform to applicable provisions of the referenced 

Standard except as amended herein.  
  

3.2 Compaction: Compaction shall be in accordance with Paragraph 302.07(c) of the referenced 

Standard. Minimum compaction shall be 95% of Standard Proctor Density within two (2%) percent 

optimum moisture content.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  
  

4.1 Measurement: Quantities of Class II Base Course (Stone) for payment will be the design areas 

per square yard for each depth as specified in the Bid Form and adjustments thereto. Design 

quantities are based the horizontal dimensions and compacted thickness of the completed base 

course shown on the Drawings. Design quantities will be adjusted if the ENGINEER makes 

changes to adjust to field conditions, if plan errors are proven or if design changes are necessary.  
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4.2 Payment: Class II Base Course (Stone) measured as provided above, will be paid at the Contract 
unit price per square yard for each thickness depth which price and payment shall constitute full 
compensation for furnishing all materials, equipment, tools, labor, hauling, traffic control, signs, 
barricades, safety items and incidentals necessary to complete this item in accordance with the 
Drawings and Specifications.  

  

4.3 Pay Item:  Payment will be made under Class II Base Course (Stone) (8" Thick) 02302 per 
Square Yard.  

  

  

- END OF SECTION -  
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SECTION 02303A  

  

IN-PLACE CEMENT TREATED BASE COURSE  

  

PART 1 - GENERAL  

  

1.1 Scope: This Section includes all labor and equipment to perform all work required to scarify, 

pulverize, blend, shape and treat the roadbed material with Portland Cement to the width, depth, 

cross sections and tolerances established by the ENGINEER.  
  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specification for Roads and Bridges"; 2006 Edition, 

except as modified herein:  
  

Section 308 - In-Place Cement Treated Base Course  

Section 506 - Asphalt Curing Membrane  

Section 1002- Asphaltic Materials and Additives  
  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

1.3 Equipment: CONTRACTOR shall use a "in-place mixer" machine to perform the work 

contained in the applicable provisions of the referenced Standard. The in-place mixer shall be 

equipped with a spray bar which has the capability of applying water across the full width of the 

cut and shall be adjusted to prevent overlap of water distribution of adjacent paths. The use of a 

conventional "motor-patrol " with scarifying teeth and blade is not acceptable.  
  

  

PART 2 - PRODUCTS  
  

2.1 Portland Cement: Portland Cement shall be in accordance with Subsections 1001.01 and 

1001.02 of the referenced standard.  
  

2.2  Asphalt Curing Membrane: Asphalt for curing membrane shall be an emulsified asphalt or 

an emulsified petroleum resin (EPR-1) conforming to Section 1002 of the referenced standard.  
  

 2.3  Water: Water shall comply with Subsection 1018.01.  
  

PART 3 - EXECUTION  

  

3.1 Preparation of Base: In addition to the requirements of Paragraph 308.04 of the referenced 

standard, the CONTRACTOR shall take particular care to ensure that the scarified and pulverized 

material is thoroughly blended from edge of base to edge of base to ensure that acceptable material 

shall be incorporated into the outer limits of the base course of the pavement. Application of the 

curing membrane and the placing and compacting of the specified asphaltic concrete surface shall 

immediately follow.  
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3.2 Cement Application: Cement shall be applied at a rate of 2%, 5%, 7%, or 9% by volume as 

directed by the project engineer.   
  

3.3 Thickness: The cement shall be uniformly incorporated into the base course. The completed 

thickness of the in-place cement treated base course shall be 14” or as directed by the Engineer   
  

3.4 Compaction: Road base shall be compacted least 95 percent of maximum dry weight density as 

determined in accordance with DOTD TR 401 and TR 418.  
  

  

PART 4 - MEASUREMENT AND PAYMENT:  
  

4.1 Measurement: In-place cement treated base course, satisfactorily completed and accepted as 

specified, as shown on the Drawings or as directed, will be measured by the square yard of surface 

actually completed, shaped and compacted at the average thickness specified.  
  

4.2 Payment:  In-place cement treated base course measured as provided above, will be paid at the 

Contract unit price per square yard, adjusted as specified in section 308.11 of the Referenced 

Standard, which price and payment shall constitute full compensation for furnishing all materials, 

equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications. Payment shall 

include furnishing all required water, Portland Cement and asphaltic curing membrane and 

performing necessary base preparation.  
  

4.3  Pay Items:    Payment will be made under:  
  

In-Place Cement Treated Base Course (Includes 2% Cement By Volume) (14" Thick) 

02303A per square yard.  
  

In-Place Cement Treated Base Course (Includes 5% Cement By Volume) (14" Thick) 

02303A per square yard.  
  

In-Place Cement Treated Base Course (Includes 7% Cement By Volume) (14" Thick) 02303A per 

square yard.  
In-Place Cement Treated Base Course (Includes 9% Cement By Volume) (14" Thick) 

02303A per square yard.  
  
  

  

  

- END OF SECTION -  
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SECTION 02304  

  

  
LIME TREATMENT  

  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section covers constructing a course of a mixture of lime, soil and water in conformity 

with the lines, grades, thickness, section and type indicated on the Drawings for the purpose of reducing 

the P.I. of the existing clay soil to 15 or less for construction of the Base Course.  

  
1.2 Referenced Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  

  

Section 304 - Lime Treatment  

  
(a)  Subsection 304.12, Measurement and Subsection 304.13, Payment are hereby deleted.  

  
1.3 Equipment: CONTRACTOR shall use a "in-place mixer/soil stabilizer" machine to perform the 

work contained in the applicable provisions of the referenced Standard. The in-place mixer/soil 

stabilizer shall be equipped with a spray bar which has the capability of applying water across the full 

width of the cut and shall be adjusted to prevent overlap of water distribution of adjacent paths. The 

use of only a conventional "motor-patrol " with scarifying teeth and blade is not acceptable.  

  

PART 2 - PRODUCTS  

  
2.1      Lime: Lime shall be in accordance with Section 1018.03 of the referenced standard.  

  

  

PART  3 - EXECUTION  

  
3.1 Preparation   of   Base:     In addition to the requirements of Paragraph 304.05 of the referenced 

standard, the CONTRACTOR shall take particular care to ensure that the scarified and pulverized 

material is thoroughly blended from edge of base to edge of base to ensure that acceptable material 

shall be incorporated into the outer limits of the base course of the pavement. Application of primer 

and the placing and compacting of the specified asphaltic concrete surface shall immediately follow.  
  

3.2  Lime Application: Lime shall be applied at a rate of 25 lbs. per square yard for 12" depth.  
  

3.3  Thickness:    The lime shall be uniformly incorporated into the top 12" of the base course.  
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3.4 Compaction: Road base shall be compacted least 95 percent of maximum dry weight density 
as determined in accordance with DOTD TR 401 and TR 418.  

  

3.5 Lime Treatment shall be Type C in accordance with Section 304 of the referenced Standard.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Lime Treatment (Type C):  

  

4.2.1 Measurement:  Quantities of Lime   Treatment (Type C) for conditioning measured 
by the square yard for each rate and depth classification as specified in the Bid Form and 
adjustments thereto. Design quantities are based on the horizontal dimensions of the 
completed subbase shown on the Drawings. Design quantities will be adjusted if the 
ENGINEER makes changes to adjust to field conditions, or if design changes are necessary.  

  

4.2.2 Payment: Lime Treatment (Type C) measured as provided above, will be paid at the 
Contract unit price per square yard for each rate and depth classification which price 
and payment shall constitute full compensation for furnishing all materials, 
including lime, equipment, tools, labor, hauling, traffic control, signs, barricades, 
safety items and incidentals necessary to complete this item in accordance with the 
Drawings and Specifications.  

  

4.2.3 Pay Item: Payment will be made under Lime Treatment (Type C) (Includes 25 lbs 
Lime per Square Yard) (12" Thick) (Including Scarifying, Pulverizing and 
Conditioning Road Bed) 02304 per Square Yard.  
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- END OF SECTION -  
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SECTION 02306  

  

  

SCARIFYING AND COMPACTING ROADBED  

  

  

PART 1 - GENERAL  

  

1.1 Scope: This Section includes all labor and equipment to perform all work required to 

mechanically scarify, pulverize, blend, shape and compact the existing road surface and base to the 

width, depth, cross sections and tolerances established by the ENGINEER.  
  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges; 2006 Edition, 

except as modified herein:  
  

Section 306 -   Scarifying and Compacting Roadbed  

Section 505 -   Asphalt Prime Coat  

Section 1002 -   Asphalt Materials and Additives  
  

Delete all provisions concerning "Measurement and Payment" contained in the referenced Standard.  
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1.3 Equipment: CONTRACTOR shall use an "in-place mixer/soil stabilizer" machine to perform 

the work contained in the applicable provisions of the referenced Standard.  The in-place mixer/soil 

stabilizer shall be equipped with a spray bar which has the capability of applying water across the 

full width of the cut and shall be adjusted to prevent overlap of water distribution of adjacent paths. 

The use of only a conventional "motor-patrol" with scarifying teeth and blade is not acceptable.    

Final grading with a motor patrol is required.  

  

  

PART 2 - PRODUCTS  

  

2.1 Asphalt Prime Coat: Asphalt for curing membrane shall be an emulsified asphalt or an emulsified 

petroleum resin (EPR-1) conforming to Section 1002 of the referenced standard.  
  

  

PART 3 - EXECUTION:  

  

3.1 Scarifying and Compacting Roadbed: Scarifying, pulverizing, blending, shaping and 

compacting the existing roadbed to form a subbase or base course will be required on certain streets 

as specified or as directed by the ENGINEER. The CONTRACTOR shall scarify, pulverize, blend, 

shape and compact for the full width of the street a minimum depth of twelve inches (12"), for the 

full length or as directed by the ENGINEER. The CONTRACTOR shall avoid damaging 

underground structures and services by adjusting the depth of scarification in the immediate areas 

of underground structures and services. The existing asphaltic surface material shall be 

incorporated into the new base course. Pulverization shall be accomplished using an approved 

inplace mixer/soil stabilizer. Base shall be wetted as necessary, compacted and graded in 

accordance with the referenced Standard.    The completed roadbed shall have a  
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smooth, uniform, closely knit surface, free from ridges, waves, depressions or loose material. 

Application of primer and the placing and compacting of the specified asphaltic concrete surface 

shall follow immediately.  
  

3.2 Compaction: Road base shall be compacted to at least 95 percent of maximum dry weight 

density as determined in accordance with DOTD TR 401 and TR 418.  

  

  

PART 4 - MEASUREMENT AND PAYMENT:  

  

4.1 Measurement and Payment: Scarifying, pulverizing and compacting roadbed, satisfactorily 

completed and accepted as specified, as shown on the Drawings, and as directed, will be measured 

by the Square Yard.  
  

4.2 Payment: In-place cement treated base course measured as provided above, will be paid at the 

Contract unit price per square yard, adjusted as specified in section 308.11 of the Referenced 
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Standard, which price and payment shall constitute full compensation for furnishing all materials, 

equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications. Payment shall 

include furnishing all required water, Portland Cement and asphaltic curing membrane and 

performing necessary base preparation.  
  

4.3  Pay Items:    Payment will be made under:  
  

Pulverize, Reshape, and Recompact Existing Asphalt and Base, 02306, per Square Yard.  

  

  

- END OF SECTION -  
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SECTION 02401  

  

SAND-CLAY-GRAVEL AND AGGREGATE SURFACE COURSES FOR SHOULDERS  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section covers the reconstruction of shoulders with sand-clay-gravel or the 

specified aggregate material after the street overlay is complete as shown on the Drawings and as 

directed by the ENGINEER.  

  
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2000 Edition, 

except as modified herein:  

  

Section 401 - Aggregate Surface Course  

Section I 003 - Aggregates  
  

Delete all provisions concerning "Measurement and Payment" contained m the referenced Standard.  

  
1.3 Selection: OWNER shall select · for each street or segment thereof whether sand-claygravel or 

crushed stone or reclaimed asphaltic concrete will be used for shoulder restoration.  

  

  

PART 2 - PRODUCTS:  

  
2.1 Sand-Clay-Gravel surface course material for shoulder restoration and dressing shall be 

untreated sand-clay-gravel and shall confo1m to the following subsection of the referenced 

Standard:  
  

Sand-Clay-Gravel .................. 1003.04(b)  
  

2.2 Crushed stone aggregate material where selected for shoulder restoration and dressing shall be 

" Dense Grade Aggregate" as provided by Luhr Brothers (318) 487 - 9263 or approved equal and 

shall conform to the following subsection of the referenced Standard:  
  

Stone ......................................1003.04 (a)  

  

2.3 Reclaimed asphaltic concrete shall be milled asphalt pavement and shall conform to the 

following subsection of the referenced Standard:  
  

Reclaimed Asphaltic Pavement (RAP) ....................................... 1003.04 (d)  
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PART 3 - EXECUTION:  

  
3.1 Each street shall be thoroughly prepared and de-grassed by scraping or blading the shoulders and 

loose driveway material flush with or below the existing surface up to three (3') feet away from the edge 

of the roadway and sloped down away from the roadway.  
  

3.2 After completion of the overlay procedure, including compaction and curing of the asphalt, a two 

(2) to four (4") inch thick sand, clay, gravel or crushed aggregate or reclaimed asphaltic shoulder 

(selection by OWNER) shall be constructed against the outer edge of the asphalt with the specified 

material extending out a width of up to three (3') feet from the edge of the asphalt. The material shall 

be compacted and shaped to slope down away from the roadway surface. Placing of material shall be 

in strict accordance with paragraph 401.05 of the referenced Standard.  

  

3.3 After placement and compaction of the new shoulder material, the material that was bladed away 

from the original roadway shall be worked and shaped to transition from the new shoulder to adjacent 

areas without blocking drainage or creating ponding along the shoulders or roadway. Any excess 

materials or debris shall be picked up and satisfactorily disposed of by the CONTRACTOR. No 

material or debris of any nature resulting from the work will be allowed to remain in the ditches or 

drainage ways or on the shoulders.  

  

  

Part 4- MEASUREMENT AND PAYMENT:  

  

4.1  Stone Aggregate Surface Course For Shoulders:  

  

A. Measurement: Grading, removal of existing shoulder material and reshaping of areas 

beyond the shoulder will not be measured for payment. Stone aggregate surface course 

("D.G.A"Stone.) satisfactorily installed  and accepted as specified, as shown on the Drawings 

or as directed, will be measured by the cubic yard in approved hauling vehicles at the point of 

delivery.  
  

B. Payment: Stone aggregate surface course ("D.G.A."Stone) in place and accepted, 

measured as provided above, will be paid at the Contract unit price which price and payment 

shall constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, 

safety items, and incidentals necessary to complete this item in accordance with the Drawings 

and Specifications.  
  

C. Pay Item: Payment will be made under Stone Aggregate Surface Course for Shoulders 

(Vehicular Measurement) (DGA Crushed Stone) 02401 per C.Y.  
  

4.2  Untreated Sand - Clay - Gravel Surface Course For Shoulders:  

  

A. Measurement: Grading, removal of existing shoulder material and reshaping of areas 

beyond the shoulder will not be measured for payment. Sand-Clay-Gravel surface course 

(untreated sand-clay-gravel) satisfactorily installed and accepted as specified, as shown on the 
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Drawings or as directed, will be measured by the cubic yard in approved hauling vehicles at the 

point of delivery.  
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B. Payment: Sand-Clay-Gravel surface course for shoulders (Untreated Sand-Clay- Gravel) 

in place and accepted, measured as provided above, will be paid at the Contract unit price and 

payment shall constitute full compensation for furnishing all materials, equipment, tools, labor, 

hauling, safety items, and incidentals necessary to complete this item in accordance with the 

Drawings and Specifications.  

  

C. Pay Item: Payment will be made under Untreated Sand-Clay-Gravel Aggregate Surface 

Course For Shoulders (Vehicular Measurement) 02401 per C.Y.  
  

 4.3  Reclaimed Asphaltic Pavement Aggregate Surface Course For Shoulders:  

  
A. Measurement: Grading, removal of existing shoulder material and reshaping of areas 

beyond the shoulder will not be measured for payment. Reclaimed asphalt pavement aggregate 

surface course satisfactorily installed and accepted as specified, as shown on the Drawings or 

as directed, will be measured by the cubic yard in approved hauling vehicles at the point of 

delivery.  

  

B. Payment: Reclaimed asphalt pavement aggregate surface course in place and accepted, 

measured as provided above, will be paid at the Contract unit price which price and payment 

shall constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, 

safety items, and incidentals necessary to complete this item in accordance with the Drawings 

and Specifications.  

  

C. Pay Item. Payment will be made under Reclaimed Asphalt Pavement Aggregate Surface 

Course for Shoulders (Vehicular Measurement) 02401 per C.Y.  
  

  
- END OF SECTION-  
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SECTION 02402  

  

BLADING AND RESHAPING EXISTING SHOULDERS  

  

  

PART 1 - GENERAL  

  
1.1 Scope: Furnish all labor, tools and equipment, and perform all operations required for Blading 

and Reshaping Existing Shoulders.  

PART 2 - PRODUCTS (NOT USED)  

PART 3 - EXECUTION  

3.1 Blading and shaping of existing shoulders shall be in a neat and safe manner as directed and so 

as not to damage the adjacent pavement. The blading and shaping of the shoulders shall be 

completed prior to the placement of the permanent striping of the roadway edge line.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  

  
4.1 Measurement: The length of blading and shaping of the shoulders will be measured by the 

mile of individual roadway shoulder.  

  

4.2 Payment: Blading and shaping of the shoulders measured as provided above, will be paid at 

the Contract unit price per mile which price and payment shall constitute full compensation for 

furnishing all equipment, tools, labor, safety items and incidentals necessary to complete this item 

in accordance with the Specifications.  

  

4.3 Pay Item: Payment will be made under Blading and Reshaping Existing Aggregate Shoulders 

(02402) per Mile.  
  

- END OF SECTION -  
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SECTION 02501  

  

ASPHALT CONCRETE PAVING AND OVERLAY  

  

  

PART 1 - GENERAL  

  

1.1 Scope: This Section includes the furnishing of all labor, materials, and equipment to perform 

all operations necessary to construct asphaltic concrete surfaces including, roadways and roadway 

overlays, trails, and walkways, drives and parking areas to the lines, grades, thicknesses and 

tolerances as shown on the Drawings or as directed by the OWNER.  
  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 

2006 Edition, except as modified herein:  
  

Section 502 - Superpave Asphaltic Concrete Mixtures Section 

503 - Asphaltic Concrete Equipment and Processes Section 

504 - Asphalt Tack Coat.  

Section 505 - Asphalt Prime Coat.  
  

Delete all provisions concerning "Measurement and Payment" contained in the referenced 

Standard.  
  

1.3 Submittals: Submittals shall be provided in accordance with Section 01340 - Shop Drawings, 

Samples and Project Data.   Submittals shall include the following:  

  

A. Product data sheets for asphaltic tack coat and prime coat.  
  

B. Certificates of delivery for asphaltic tack coat and prime coat.  
  

C. Mix design for asphaltic concrete.  
  

  

PART 2 - PRODUCTS  

  

2.1 Asphaltic Concrete: Asphaltic concrete for leveling and wearing course shall conform to 

Section 502 - "Superpave Asphaltic Concrete Mixtures" and referenced Sections and Subsections 

of the State of Louisiana, Department of Transportation and Development, "Standard Specification 

for Roads and Bridges", 2006 Edition, except as modified herein.  
  

2.2 Mix Design: The asphaltic concrete mixture shall be a Superpave Level A in accordance with 

the Referenced Standard. Asphaltic cement shall be AC-30, polymer not required.   No recycled 

portland cement concrete will be permitted.  
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2.3 Asphaltic Tack Coat: Asphaltic tack coat shall be Grade SS-1 conforming to Section 1002 of 

the referenced Standard.  

02501 I 

  

2.4 Asphaltic Prime Coat: Asphaltic prime coat shall be in accordance with Section 505 of the 

referenced standard.  
  

  
PART 3 - EXECUTION  

  

3.1  General:  

  
A. Streets shall be cleaned, tack coated and overlaid from edge-to-edge as shown on the 

Drawings or as determined in the field by the ENGINEER.  
  

B. Some streets or portions of streets shall be cold-planed as shown on the Drawings or as 

determined in the field by the ENGINEER to remove old overlays, provide smooth transitions, 

to remove obstructions, and to remove bumps or high spots.  
  

C. Where settlement or distortion of the old surface is excessive, the construction of leveling 

wedges will be required as directed by the ENGINEER.  
  

D. In some cases, local repairs of pavement and base failures shall be made by removal of 

the failed areas to the appropriate depth with straight, square sides and edges and patching with 

limestone and asphalt as directed by the Engineer.  
  

  

3.2  Transitions:  

  
A. Asphaltic concrete overlay shall be feathered out on driveways in such form as to insure 

a smooth transition and to assure drainage of the driveway and of the street and gutter.    These 

areas shall be separately rolled with a two-ton roller.  

  

B. Asphaltic concrete turn outs and flares at intersections and transitions shall be formed 

and feathered out so as not to impede drainage and to assure a smooth riding surface.   These 

areas shall be separately rolled with a two-ton roller.  
  

3.3  Asphaltic Concrete (Overlays, Paved Drives, Turnouts, Leveling, Recreation Pads, Trails, 

Parking Areas and Walkways):  

  
A. Asphaltic concrete for overlays, paved drives, turnouts, recreation pads, trails, parking 

areas, walkways, and leveling courses shall conform to Section 502 - "Superpave Asphaltic 

Concrete Mixtures" and referenced Sections and Subsections of the State of Louisiana, 
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Department of Transportation and Development, "Standard Specification for Roads and 

Bridges", 2006 Edition, except as modified herein.  
  

B. The asphaltic concrete wearing course shall have a nominal thickness of 1-1/2'' or  2".  

  
C. The asphaltic concrete job mix formula shall be that specified in Paragraph 2.1 of this 

section.  

D. Maximum thickness of any pass with the paver shall be two inches (2"). Maximum 

thickness of a transition course, leveling course or leveling wedge of asphaltic concrete shall 

be two and one-half inches (2-1/2”). Overlays thicker than two inches (2") shall be made in 

multiple passes of a thickness equal to one-half the thickness of the finished overlay.  
  

E. Subsection 502.08(b) "Hauling, Paving and Finishing" of the Standard Specifications 

is amended as follows: "A material transfer vehicle (MTV) shall not be required. The 

traveling stringline and automatic slope control method shall be used on mechanical pavers.    

Pavers without automatic screed control shall not be used."  
  

F. The application of asphaltic concrete overlay to drives simultaneous with the street 

overlay at that location will not be permitted. Asphaltic concrete overlay for drives shall be 

applied after the road overlay at that location is complete.  The use of a two (2) ton roller is 

required for all pavement edge transitions, turnout apron transitions and driveway 

transitions, and other short irregular sections.  
  

G. Subsection 502.11 - "Roadway Acceptance", of the Standard Specifications is 

amended as follows:  
  

"Roadway density and surface tolerance requirements will not be applied for short 

irregular sections, such as drives, aprons, turnouts and leveling courses; however, 

mix shall be placed in such a manner as to provide a neat and uniform appearance 

and shall be compacted by methods satisfactory to the ENGINEER."  
  

H. Payment will be made with per ton weight measurement (2,000 pounds) from printed 

weight tickets. Stamped printer tickets will be issued for each truck load of material 

delivered. That portion of material lost, wasted, rejected or applied contrary to these 

Specifications will not be measured for payment.  
  

3.4 Leveling: Leveling of areas   designated by the   ENGINEER or   ENGINEER'S representative 

shall be accomplished with asphaltic concrete.  
  

A. Where the ENGINEER determines that a leveling course(s) or leveling wedges of 

asphaltic concrete is required to provide a proper surface for application of the wearing 

course, the CONTRACTOR shall make such application of leveling course or courses and 

wedges with the asphalt mix as specified in paragraph 2.1. Prior to placing asphalt for 

leveling, the surface shall be cleaned and treated with asphaltic tack coat in accordance with 

Section 504 of the referenced Standard, as applicable. Spreading, finishing and compaction 

of asphaltic concrete for leveling shall result in a smooth surface level with the edge of the 

existing pavement.  
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B. The maximum thickness of any leveling course shall be two and one-half inches (2- 

1/2").    Subsequent leveling courses shall not be placed upon prior leveling courses for   a 

minimum period of 24 hours.  
  

3.5  Asphaltic Concrete Equipment and Processes Standard Specification Amendments:  

  

A. Subsection 503.01 - "Description" of the Standard Specifications is amended as 

follows:  

  
"Conventional pavers without electronic screed and slope control devices will not be 

permitted."  

  
B. Subsection 503.17 - "Compaction Equipment" of the Standard Specifications is 

amended as follows:  
  

(d) "The use of a vibratory plate compactor, minimum 2000 lb exciter force, is 

required along curbs, around manholes and valve boxes and in all locations that 

cannot be satisfactorily compacted by rollers".  
  

(e) "The use of a two-ton roller is required for all pavement edge transitions, 

turnout apron transitions and driveway transitions".  
  

C. A strike off assembly or box extension shall not be used for paving within the traveled 

way, except when approved for short irregular sections or sections which are exceptions to 

the typical.  

  
D. Subsection 203. 10 "Material Transfer Vehicle" of the standard specifications is 

hereby deleted.  
  

3.6 Asphalt Tack Coat Standard Specification Amendments:  

  
Subsections 504.06 and 505.06 - "Application" of the Standard Specifications is amended 

as follows:  
  

The last sentence of this subsection is deleted and the following substituted:  
  

"Tack coat and prime coat shall be applied in such manner as to cause the least 

inconvenience to traffic. For asphaltic concrete overlay course, the tack coat shall be 

applied on the same day as the mixture laydown. For asphaltic concrete paving courses on 

reconstructed base, the CONTRACTOR will be permitted to apply the primer coat one (1) 

calendar day prior to the mixture laydown; however, if primer coat has been damaged by 

traffic pick-up or contamination by dirt, dust or mud, the surface shall be cleaned and re-

primed prior to the mixture laydown."  
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3.7 High Spots: CONTRACTOR shall remove any obvious existing high spots or raised 

pavement areas as directed by ENGINEER to enhance overlay surface and reduce quantities of 

leveling prior to asphaltic concrete overlay operations and no direct payment will be made therefor.  
  

3.8 Street Width: Where the existing street does not have curbs, the CONTRACTOR will layout 

the outer edges of the street with string line to take the average outer edge of the existing asphalt 

in each stretch of 300 feet to eliminate irregularities by extending the overlay beyond the existing 

pavement a few inches if necessary to make a long straight outer edge.  
  

3.9 Shoulder Preparation: CONTRACTOR shall blade back existing grass, gravel and shoulder 

material to allow for a clean laying surface and no direct payment will be made therefore.  

Unsuitable material shall be separated from the bladed material.  After placement of the asphaltic 

concrete and construction of the new shoulder, the laid back material, having been suitably 

separated, shall be neatly bladed back to the new edge. The materials shall be reshaped, and blended 

and bladed with several passes with a motor grader or box blade, until a suitable and neat 

appearance is obtained.    See Section 02402 of these specifications.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1  Asphaltic Concrete Surfacing for Overlays, Leveling, Turnouts and Transitions:  

  

A. Measurement: Cleaning, tack coat, primer coat, etc. will not be measured for payment. 

Asphaltic Concrete Surfacing, Overlays, Leveling, Turnouts, and Transitions satisfactorily 

completed and accepted as specified, as shown on the Drawings or as Directed, will be 

measured by the ton (2000 pounds).  
  

B. Payment: Asphaltic Concrete Surfacing, Overlays, Leveling, Turnouts and 

Transitions in place and accepted, measured as provided above, will be paid at the Contract 

unit price per ton, · which price and payment shall constitute full compensation for 

furnishing all materials, equipment, tools, labor, hauling, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications.  

  

C. Pay Item: Payment will be made under Asphaltic Concrete (2" or Greater Total 

Thickness) (Surfacing, Overlays, Leveling, Turnouts, and Transitions) 02501 per Ton.  
  

4.2  Asphaltic Concrete Surfacing for Trails, Paths and Sidewalks and Parking Areas:  

  

A. Measurement: Cleaning, tack coat, primer coat, etc. will not be measured for 

payment. Asphaltic Concrete Surfacing for Recreation Pads, Trails, Paths, Sidewalks and 

Parking Areas satisfactorily completed and accepted as specified, as shown on the 

Drawings or as Directed, will be measured by the ton (2000 pounds).  
  

B. Payment: Asphaltic Concrete Surfacing for Recreation Pads, Trails, Paths, Sidewalks 

and Parking Areas in place and accepted, measured as provided above, will be paid at the 

Contract unit price per ton, which price and payment shall constitute full compensation for 
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furnishing all materials, equipment, tools, labor, hauling, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications.  
  

C. Pay Item: Payment will be made under Asphaltic Concrete (1-1/2'' Total Thickness) 

(Trails, Paths, Sidewalks, and Parking Areas Including Preparation and Tack or Prime Coat) 

02501 per Ton.  
  
  

  

- END OF SECTION -  
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SECTION 02545  

AGGREGATE SURFACE COURSE  

PART 1 - GENERAL  

  

1.1 Scope: This Section includes the furnishing and installation of crushed stone or reclaimed 

asphaltic pavement (RAP) surfacing for trails, paths, driveways and parking areas in accordance 

with these Specifications and in conformity with the lines, grades and thicknesses shown on the 

Drawings or as directed by the OWNER.  

  

1.2 Referenced Standard: Conform to the following Section of the State of Louisiana, Department 

of Transportation and Development, "Louisiana Standard Specifications for Roads and Bridges", 

2006 Edition, except as modified herein:  
  

Section 401 - Aggregate Surface Course  

Section 1003 - Aggregates  
  

All references made therein to measurement and payment are hereby deleted.  
  

  

PART 2 - PRODUCTS  

  

2.1 Crushed Stone:  Materials for stone aggregate surface course shall be stone conforming to 

Section 1003.01 and 1003.04(a) of the referenced Standard. Aggregate surface course shall be 

"Dense Grade Aggregate" as provided by Luhr Brothers (318) 487-9263 or approved equal.  
  

2.2 Reclaimed Asphaltic Pavement (RAP): Materials for reclaimed asphaltic concrete surface 

course shall be milled asphalt pavement conforming to Section I003.04(d) of the referenced 

standard.  
  

  

PART 3 - EXECUTION  

  

3.1 General: All work related to this section shall conform to applicable provisions of the referenced 

specification. Construct all crushed stone surfacing to the lines, depth and grades as shown on the 

Drawings.  

  

3.2 Subgrade Preparation: The subgrade shall be proof rolled with a sheepsfoot roller. Subgrade 

preparation consists of filling and grading as directed by the ENGINEER.  The surface course shall 

be installed on a neat, smooth subgrade free of vegetation, mud and other objectionable material as 

identified by the ENGINEER.  
  

3.3 Construction of Crushed Stone or Reclaimed Asphaltic Pavement: The aggregate surface shall 

be placed, shaped and compacted in accordance with Section 401- Aggregate Surface Course of 
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the Referenced Standard which requires the use of a pneumatic tire or steel wheel roller.    The 

surface shall be tight and smooth.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1  Crushed Stone Aggregate Surface Course:  

  
A. Adjusted Vehicular Measurement: Grading, removal of existing shoulder material and 

reshaping of areas beyond the shoulder will not be measured for payment. Aggregate Surface 

Course (crushed stone) satisfactorily installed and accepted as specified, as shown on the 

Drawings or as directed, will be measured by the cubic yard in approved hauling vehicles at the 

point the delivery in accordance with Subsection 109.01. Materials delivered by volume will 

be measured by the cubic yard in hauling vehicles and divided by the factors in Table 401-1, to 

determine the pay volume.  

  
B. Payment: Aggregate surface course (crushed stone) in place and accepted, measured as 

provided above, will be paid at the Contract unit price which price and payment shall constitute 

full compensation for furnishing all materials, equipment, tools, labor, hauling, safety items, 

and incidentals necessary to complete this item in accordance with the Drawings and 

Specifications.  

  

C. Pay Item: Payment will be made under Aggregate Surface Course (D.G.A. Stone) 

(Adjusted Vehicular Measurement) 02545 per C.Y.  
  

4.2  Reclaimed Asphaltic Pavement (RAP) Aggregate Surface Course:  

  
A. Adjusted Vehicular Measurement: Grading, removal of existing shoulder material and 

reshaping of areas beyond the shoulder will not be measured for payment. Aggregate surface 

course (reclaimed asphaltic pavement) satisfactorily installed and accepted as specified, as 

shown on the Drawings or as directed, will be measured by the cubic yard in approved hauling 

vehicles at the point the delivery in accordance with Subsection 109.01.  Materials delivered 

by volume will be measured by the cubic yard in hauling vehicles and divided by the factors in 

Table 401-1, to determine the pay volume.  

  
B. Payment: Aggregate surface course (reclaimed asphaltic pavement) in place and 

accepted, measured as provided above, will be paid at the Contract unit price which price and 

payment shall constitute full compensation for furnishing all materials, equipment, tools, labor, 

hauling, safety items, and incidentals necessary to complete this item in accordance with the 

Drawings and Specifications.  

  
C. Pay Item: Payment will be made under Aggregate Surface Course (reclaimed asphaltic 

pavement) (Adjusted Vehicular Measurement) 02545 per C.Y.  
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Table 401-1  

Adjusted Vehicular Measurement (materials delivered by volume)  

MATERIAL  FACTOR 
 
 

Stone  1.3  

Reclaimed Asphaltic Pavement (RAP)  1.5  

  

  

  

  

  

  

  

  

  

  

- END OF SECTION -  
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SECTION 02612  

  

  

ASPHALT CONCRETE PAVEMENT WIDENING  

  

  

  

PART 1 - GENERAL  

  

1.1 Scope: The CONTRACTOR shall furnish all labor, materials, tools and equipment, and 

perform operation necessary to widen asphaltic concrete streets in accordance with these 

Specification and in conformity with the lines and grades as shown on the Drawings or established 

by the ENGINEER.  

  
1.2 Submittals: Submit product data in accordance with provisions of Section 01340 -Shop 

Drawings, Samples And Project Data.  

  
1.3 Work Not Listed: Removal and replacement of paving for the convenience of the 

CONTRACTOR will not be considered for payment.  
  

1.4 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department of Transportation and Development, Standard Specifications for Roads and Bridges, 

2006 Edition, except as modified herein:  
  

Section 302   -   Class II Base Course  

Section 502 -  Superpave Asphaltic Concrete Mixtures  

Section 503 -  Asphaltic Concrete Equipment and Processes  

Section 504   -   Asphalt Tack Coat  

Section 505 -   Asphalt Prime Coat  

Section 510 - Asphaltic Concrete Pavement Patching, Widening and Joint Repair 

Section 1003 - Aggregates  
  

  

PART 2 - PRODUCTS  

  

2.1 Asphaltic Concrete Widening: The material used to widen the existing road shall be full depth 

asphaltic concrete, and shall conform to Section 510 - "Asphaltic Concrete Pavement Patching, 

Widening and Joint Repair" of the referenced standard.  
  

2.2 Asphaltic Concrete: This material shall conform to Section 502 - "Superpave Asphaltic 

Concrete Mixtures" of the referenced standard.  

  
2.3 Asphaltic Tack Coat: This material shall conform to Section 504 - "Asphalt Tack Coat" of the 

referenced standard.  



 

 

  
2.4 Asphaltic Prime Coat: This material shall conform to Section 506 - "Asphalt Prime Coat" of 

the referenced standard.  
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PART 3 - EXECUTION  

  

3.1 Asphaltic Concrete Surfacing: The widening of existing asphaltic concrete streets, at a 

thickness of nine (9") inches shall conform to Section 510 - "Asphaltic Concrete Pavement 

Patching, Widening and Joint Repair" and Section 502 - "Superpave Asphaltic Concrete Mixtures" 

of the referenced standard. Contact surfaces of the existing road and base shall be cleaned and 

spayed with a uniform coat of asphaltic tack coat before asphaltic cement is placed against them. 

The surface of the embankment/soil to receive the widening shall be primed in accordance with 

Section 505 - "Asphalt Prime Coat" of the referenced standard.  
  

3.2 Trimming and Tacking of Asphaltic Concrete Edges: Prior to the installation of the asphaltic 

concrete (hot mix), all adjacent or abutting wearing or base surfaces shall be trimmed to a straight 

line subject to approval of the ENGINEER. The trimmed edges shall be stable and unyielding. All 

edges shall be thoroughly broomed and coated with an approved asphalt tack coat before the finish 

coat is spread.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Widening of the existing asphaltic concrete road includes all work, labor, 

material, tools equipment and incidentals required to complete the item as shown on the 

Drawings, as specified herein and or as directed by the ENGINEER, will be measured by 

the square yard.  

  

4.2 Payment: Pavement widening will be paid by the square yard, accepted by the ENGINEER.  
  

4.3 Pay Item: Asphaltic Concrete Pavement Widening (9"Thick) 02612, per S.Y.  
  

- END OF SECTION -  
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SECTION  02701  

CATCH BASIN RESTORATION  

  

PART 1 - GENERAL  

  

 1.1  Scope:   This Section covers repairs and restoration of catch basins.  
  

1.2 Referenced Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  
  

Section 701 - Culverts and Storm Drains  

Section 702 - Manholes, Junction Boxes, Catch Basins and End  

Treatments   

Section 901 - Portland Cement Concrete  

  

All references therein to measurement or payment are hereby deleted.  
  

  

PART 2 - PRODUCTS  

  
2.1 General: Materials related to storm drainage catch basins shall conform to the following Sections 

or Subsections of the referenced Standard as specifically listed herein:  
  

(1) Reinforced  Concrete  Pipe ..........................................  1006.03  

(2) Geotextile Fabric and Geocomposite Systems ..........  1019  

(3) Masonry  Units............................................................  1004  

(4) Preformed   Joint Fillers...............................................  1005.01  

(5) Portland  Cement Concrete .........................................  901  

(6) Gasket    Materials   ........................................................ 1006.06 (7) Reinforcing    Steel   

....................................................... 1009.01  
  

2.2 Compressive   Strength   (Concrete)   Catch   Basin   Aprons:  Refer   to   Section   03300 - Cast-

in-place Concrete.  

  

  
PART 3 - EXECUTION  

  

3.1 Catch Basins: Existing catch basins shall be restored by removing the existing frame and grate, 

cleaning and removing all dirt and debris from inside the catch basin, cleaning and resetting the existing 

frame and grate with cement grout, patching the top surface of the catch basin with cement grout to 



 

 

grade, and forming and pouring a concrete apron 1' - 6' wide on all four (4) sides at grade, and sloped 

so as to drain the street into the catch basin. Catch basins adjacent to curbs or sidewalks will require the 

apron on three (3) sides.  Refer to Standard Details CB-01, CB-02, and CB-06  
  

3.2 Backfill and Compaction:  Repaired catch basins shall be backfilled with compacted suitable 

material.  
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PART 4 - MEASUREMENT AND PAYMENT  

  

4.1  Catch Basin Restoration  

  

4.1.1 Method of Measurement: Catch Basin Restoration, satisfactorily completed and accepted as 
specified, as shown on the Drawings or as directed by the ENGINEER shall be measured by a 
count of the number of structures restored. The item shall include, but not be limited to, furnishing 
and installing complete all concrete, reinforcing steel, form work, foundation, grouting, cleaning, 
etc.  

  

4.1.2 Payment: Catch Basin Restoration, complete and accepted as specified, measured as 
provided above, will be paid at the contract price per Each, which payment shall constitute full 
compensation for furnishing all supplies, equipment, tools, labor, excavation and backfilling, 
hauling, traffic control, signs, barricades, safety items and incidentals necessary to complete this 
item in accord with the Drawings and Specifications.  

  

4.1.3 Pay Item: Payment will be made under Catch Basin Restoration (Including Remove and 
Reset Catch Basin Grate Inlet and Frame, Regrouting Frame and Including 1' - 6' Wide 6" Thick 
Reinforced Concrete Apron All Around or On Three (3) sides.) 02701 per Each.  

  

  

  

 - END OF SECTION  -  
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SECTION 02701A  

  

STORM DRAINAGE PIPE AND CATCH BASINS  

  

PART 1 - GENERAL  
  

1.1 Scope: This Section covers the installation of storm drainage pipe (reinforced concrete pipe 

(RCP) or bituminous coated corrugated steel storm drainage pipe (BCCSP) and concrete catch 

basins to be constructed on this project.  
  

1.2 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  
  

Section 701 - Culverts and Storm Drains  

Section 702 - Manholes, Junction Boxes, Catch Basins and End Treatments Section  

901 - Portland Cement Concrete  

Section 1016 - Precast Reinforced Concrete Drainage Units  
  

1.3 Applicable Publications:  The publication listed below form a part of this Specification to the 

extent referenced. The publication may be referred to in the text by basic designation only: 

American Society for Testing and Materials  
  

A123 Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products  
  

1.4 Submittals: Submittals consisting of product data sheets and manufacturer’s certifications shall 

be provided in accordance with Section O 1340 - Shop Drawings, Samples and Project Data.  
  

  

PART 2 - PRODUCTS  

  

2.1 General: Materials related to storm drainage piping and catch basins shall conform to the 

following Sections or Subsections of the Reference Standard as specifically listed herein:  

  

(1) Reinforced   Concrete  Pipe ........................................................  1006.03  

(2) Brick............................................................................   ...............  1004.01  

(3) Asphaltic  Varnish ......................................................................  1008.03  

(4) Manhole Frames, Grates and Covers.........................................  1018.04  

(5) Portland Cement Concrete....... ..................................................  901  

(6) Reinforcing Steel ................................................... ....................  1009.01  

 . (7) Bituminous Coated Corrugated Steel Pipe (***).......................  1007.02  

(8) Geotextile Fabric (Plastic Filter Cloth)......................... .............  1019  

(9) Preformed Joint Filler .......................................................... ......  1005.01  

 



 

 

(10) Gasket Material..........................................................................  1006.06  

(11) Pipe Joints (BCCSP).................................................................. 1007.09 *** 12"-30" 

DIA. - 14 Gauge (0.079") and 48"-72" DIA. - 12 Gauge (0.109").  
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2.2 Reinforced Concrete Pipe: Reinforced concrete pipe shall conform to ASTM C76 Class III, 

Wall A, B, or C.  
  

2.3 Reinforced Concrete Pipe Arch:  Reinforced concrete pipe arch shall conform to ASTM  C 

506 Class A-III.  
  

2.4 RCP Pipe Joints: Joints for reinforced concrete pipe shall be Type 3 in accordance with 

Section 1006.05 of the above referenced Standard.  
  

2.5 BCCSP Pipe: BCCSP Pipe shall conform to Section 1007.02 of the above referenced 

Standard.  

  
2.6 BCCSP Pipe Joints: Joints for bituminous  coated  corrugated  steel  pipe  shall  be  a Type 

1joint with coupling bands with rubber  gaskets.  
  

2.7 Bedding Material:    Refer to Section 02726 - Bedding Material.  
  
  

PART 3 - EXECUTION  
  

3.1 Storm Drainage Pipe: Storm drainage pipe shall be installed in  conformance  with Section 

701 of the Reference Standard and in accordance with Section . 02220 - Excavation, Backfill and 

Compaction for Trenches.  

  

3.2 Reinforced Concrete Pipe Joints: Joints of reinforced concrete pipe shall be wrapped a 

minimum of eighteen (18") inches on each side of the joint  with approved filter cloth.  
  

3.3 Bituminous Coated Corrugated Steel Pipe Joints: Joints for bituminous coated corrugated 

steel pipe shall be coupling bands with rubber gaskets in accordance with section 1007.09 of the 

Reference Standard.  
  

3.4 Bedding Material : Refer to Section 02726 - Bedding Material  

  

3.5 Backfill and Compaction: Refer to Section 02220 - Excavation, Backfill and Compaction for 

Trenches.  
  

  

PART 4 -MEASUREMENT AND PAYMENT  
  

4.1  Reinforced Concrete Pipe:  
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A. Measurement: Reinforced concrete pipe, of the various types and sizes will be 

measured by the Linear Foot installed, with measurements being made from end to end of 

conduits, inner wall to inner wall of drainage structures, inner wall of drainage structure  to 

end of conduit, or any combination thereof. The unit for each shall include all excavation, 

backfill, compaction, bedding material, disposal of excess or unsatisfactory material, 

providing and installing reinforced concrete pipe, etc. necessary to complete  each unit.  

  

  

  

  

B. Payment: Reinforced concrete pipe, measured as provided above, will be paid at the 
Contract unit price per Linear Foot, completed and accepted, which price and  payment 
shall constitute full compensation for furnishing all materials, equipment, tools, labor, 
hauling, traffic control, signs, barricades, safety items and incidentals necessary to 
complete this item in accordance with the Drawings and Specifications, as specified herein, 
and/or as directed by the ENGINEER.  

  

C. Pay Items: Payment will be made under:  

12" RCP, (02701A), per Linear Foot.  

15" RCP, (02701A),per Linear Foot.  

18"RCP, (02701A), per Linear Foot.  

24" RCP, (02701A), per Linear Foot.  

30" RCP, (02701A), per Linear Foot.  

36" RCP, (02701A), per Linear Foot.  

48" RCP, (02701A), per Linear Foot.  

15"RCPA, (02701A), per Linear Foot.  

18"RCPA, (02701A), per Linear Foot.  

24"RCPA, (02701A), per Linear Foot.  

30" RCPA, (02701A), per Linear Foot.  

36" RCPA, (02701A), per Linear Foot. 42" 

RCPA. (02701A), per Linear Foot.  
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4.2  Bituminous Coated Corrugated Steel Pipe:  

  

A. Measurement: Bituminous coated corrugated steel pipe, of the various types and sizes 
will be measured by the Linear Foot installed, with measurements being made from end to 
end of conduits, inner wall to inner wall of drainage structures, inner wall of drainage 
structure to end of conduit, or any combination thereof. The unit for each shall include all 
excavation, backfill, compaction, bedding material, disposal of excess or unsatisfactory 
material, providing and installing bituminous coated corrugated steel pipe, etc. necessary 
to complete each unit.  

  

  

  

B. Payment: Bituminous coated corrugated steel pipe, measured as provided above, will be 

paid at the Contract unit price per Linear Foot, completed and accepted, which price and 

payment shall constitute full compensation for furnishing all materials, equipment, tools, labor, 

hauling, traffic control, signs, barricades, safety items and incidentals necessary to complete 

this item in accordance with the Drawings and Specifications, as specified herein, and/or as 

directed by the ENGINEER.  
  

C. Pay Items:    Payment will be made under:  
  

24" Bituminous Coated Corrugated Steel Pipe, (02701A), per Linear Foot.  

30" Bituminous Coated Corrugated Steel Pipe, (02701A), per Linear Foot.  

36" Bituminous Coated Corrugated Steel Pipe, (02701A), per Linear Foot.  

42"Bituminous Coated Corrugated Steel Pipe. (02701A), per Linear Foot.  

  

- END OF SECTION -  
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SECTION 02702  

  

ADJUSTING MANHOLE FRAMES AND VALVE BOXES  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section includes the furnishing of all labor, materials (including new manhole frames 

and covers and valve boxes and covers), and equipment necessary for the adjustment of the grade, 

elevation and slope of new manhole frames and valve boxes to conform to the grade, elevation and slope 

of the new street surface.  
  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department of 

Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 Edition, 

except as modified herein:  

  
 Section 702  - Manholes, Junction Boxes, Catch Basins and End Treatments  
  

Delete all provisions concerning "Measurement and Payment" contained in the referenced Standard.  

  

  
PART 2 - PRODUCTS:  

  

2.1 General:    Materials shall be subject to the ENGINEER'S approval.  

  

2.2 Manhole Frames and Covers: New manhole frames and covers shall be C-2358-WT frame as 

manufactured by Vulcan Foundry, Inc., Denham Springs, Louisiana. The cover of each manhole shall 

be flush with the top of the frame within 1/8".  
  

2.3 Water Valve Boxes: New valve boxes shall be three (3) piece adjustable, five and onequarter (5 

1/4") inch shaft diameter, high grade screw-type cast iron valve boxes as manufactured by the Tyler 

Corporation of Tyler, Texas, Series 6850 or approved equal. The cast iron valve shall have a base large 

enough to fit completely over the valve bonnet and shall have the word "Water" embossed on the top 

side of its cover. If existing bases are satisfactory in the judgement of the OWNER'S representative, 

they may remain in place.  
  

2.4 Concrete Pads: Concrete for squares around adjusted manholes and catch basins and valve frames 

shall contain "black " dye admixture as Specified, and shall be Class A-3,800 psi in accordance with 

Section 03300 - Cast-In-Place Concrete.  
  

  



 

 

2.5 Bricks and Mortar: Bricks and mortar for adjusting manhole frames, covers and catch basins shall 

comply with the requirements of Section 702 of the Referenced Standard.  
  

2.6 "Black" Dye Concrete Admixture:     Admixture shall be Davis Coloring "black" dye concrete 

admixture as supplied by Texas Industries (TXI), or approved equal.  
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PART 3 - EXECUTION:  
  

3.1 General: The CONTRACTOR shall adjust the grade, elevation, and slope of existing manhole 

frames and valve boxes by installing new frames and covers and new valve boxes to conform to the 

grade, elevation and slope of the new pavement or overlay. Adjustment for overlays on existing 

pavement shall be made after installation of the overlay. Existing sewer manholes and water valve 

box settings that would be covered over or affected by the new overlay shall be adjusted to match 

the grade of the new pavement surface. Manholes and valve box settings will be adjusted using new 

frames and covers and valve boxes. The frames and covers and valve boxes shall be adjusted after 

the new overlay and shall be adjusted and the black concrete pad constructed so that there is no 

noticeable grade difference any direction when measured with straight edge.  
  

3.2 Manholes:  

  

A. The CONTRACTOR shall remove 5' foot square of pavement from around the frame, 

properly reconstruct the walls, and set new frames to the desired elevation, grade and slope. 

The CONTRACTOR shall be careful to ensure that new manhole frames confirm with the 

roadway elevation, grade and slope. Pavement cuts for adjustments in asphalt pavement 

shall be made by use of an air chisel or spade. Cuts in concrete pavement shall be made by 

sawcutting. All pavement cuts shall be straight, neat, vertical and square. A concrete pad 

shall be poured around the frame flush with the surface of the proposed pavement in 

accordance with the details shown in this Section.  A "black " colored dye (admixture) shall 

be added to the concrete to produce a dry colored pavement equivalent to the color of the 

new asphalt overlay.  
  

B. The CONTRACTOR shall be solely responsible for the accuracy of the adjustment to 

conform to the new overlay. If the frame is not constructed flush, at the same elevation, 

grade and slope with the new overlay surface, the CONTRACTOR shall cut out and remove 

a minimum 6' foot square of pavement and readjust to the proper elevation, grade and slope 

at no further payment. The work shall conform to the Drawings and to these Specifications.  
  

3.3  Valve Boxes:  

  

A. The CONTRACTOR shall remove 3' foot square of pavement from around the valve 

box frame and properly extend, or reset the valve box to the desired elevation, grade and 

slope. The CONTRACTOR shall be careful to ensure that new manhole frames confirm 

with the roadway elevation, grade and slope.  Pavement cuts for valve box adjustments in 



 

 

asphalt pavement shall be made by use of an air chisel or spade. Cuts in concrete pavement 

or base shall be made by jack hammering. All pavement cuts shall be straight, neat, vertical 

and square. A concrete pad shall be poured around the valve box frame flush with the surface 

of the proposed pavement in accordance with the details shown in this Section. A "black" 

colored dye (admixture) shall be added to the concrete to produce a dry colored pavement 

equivalent to the color of the new asphalt overlay.  
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B. The CONTRACTOR shall be solely responsible for the accuracy of the valve box 

adjustment to conform to the new overlay. If the valve box frame is not flush at the same 

elevation, grade and slope with the new overlay surface, the CONTRACTOR shall cut out and 

remove a minimum 4' foot square of pavement and readjust the valve box to the proper elevation 

grade and slope at no further payment. The work shall conform to the Drawings and to these 

Specifications.  

  

3.4 Barricades and Traffic Control:    Contractor shall provide adequate markers, barricades and traffic 

control to alleviate the hazard to the public and to prevent damage to the work. Refer to Section 02713 

Traffic Regulations of these Specifications.  
  

  

PART 4 - MEASUREMENT AND PAYMENT:  

  

4.1  Adjusting Manhole Frame with New Frame and Lid:  

  
A. Measurement: New manhole frames installed and satisfactorily adjusted to grade, 

elevation and slope and accepted as specified, as shown on the Drawings or as directed, will be 

measured by a count of the actual number completed.  
  

B. Payment: New manhole frames installed, adjusted and accepted, measured as provided 

above, will be paid at the Contract unit price per each which price and payment shall constitute 

full compensation for furnishing all equipment, tools, labor, hauling and incidentals necessary 

to complete this item in accordance with the Drawings and Specifications.  

  
C. Pay Item: Payment will be made under Adjusting Manhole Frame with New Frame and 

Lid (Including Sawcutting) 02702 per Each.  
  

4.2  Adjusting Valve Boxes:  

  



 

 

A. Measurement: New valve boxes satisfactorily adjusted to grade, elevation and slope, and 

accepted as specified, as shown on the Drawings or as directed, will be measured by a count of 

the actual number completed.  
  

B. Payment: New valve boxes installed, adjusted and accepted, measured as provided 

above, will be paid at the Contract unit price per each, which price and payment shall constitute 

full compensation for furnishing all materials, equipment, tools, labor, hauling, traffic control, 

safety items and incidentals necessary to complete this item in accordance with the Drawings 

and Specifications.  

  
C. Pay Item: Payment will be made under Adjust Water Valve Box with New Valve Box 

(Including Sawcutting) 02702 per Each.  
  

  

  

  

  

- END OF SECTION -  
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SECTION 02702A  

  

ADJUSTING MANHOLE FRAMES WITH ADJUSTMENT RINGS  

  

  

PART 1 - GENERAL  

  

1.1.  Scope: This Section includes the furnishing of all labor,  materials,  and  equipment necessary for 

the adjustment of the grade, elevation and slope of existing manhole frames with adjustment rings 

to conform to the grade, elevation and slope of the new street overlay.  

  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department   of   

Transportation   and   Development,   "Standard   Specifications   for   Roads and Bridges", 2006 

Edition, except as modified herein:  
  

Section 702     -   Manholes, Junction Boxes, Catch Basins and End Treatments.  

  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

  

PART 2 - PRODUCTS :  



 

 

  

2.1 General:   Materials shall be subject to the ENGINEER'S approval.  

  

2.2 Riser Rings: Riser rings used to adjust the top of the manhole to final grade shall be precast 

concrete rings furnished the manhole manufacturer or cast iron rings approved by the 

ENGINEER.  

  

A. Precast Concrete: New precast concrete riser rings, free from cracks, voids and other 

defects shall conform to ASTM C478. Contractor shall use precast concrete riser rings of a 

nominal thickness of not less than four (4) inches and not more than six (6) inches for 

reconstruction and/or adjustment of the manhole frame and cover.  
  

B. Cast Iron: New cast iron riser rings shall be of domestic origin, conform to the latest 

edition of AASHTO M306, and designed for H-20 traffic load rating. Contractor shall use cast 

iron riser rings for construction and/or adjustment of the manhole frame and cover with an 

adjustment height of two (2") inches per each ring.  
  

  

PART 3 - EXECUTION:  

  

3.1 General: The CONTRACTOR shall adjust the grade, elevation, and slope of existing manhole 

frames to conform to the grade, elevation and slope of the new pavement.  Adjustments, if any, shall 

be made after installation of the pavement. Existing sewer manholes that would be covered over or 

affected by the new work shall be adjusted to match the grade of the new pavement surface. Manholes 

will be adjusted using adjustment rings where possible. The adjustment ring shall be installed and 

shall be adjusted so that there is no noticeable grade difference in any direction when measured with a 

straight edge.  

(Revised Per Addendum No. 1)  

   

  

02702A - 1  



 

  -   

  

3.2 Manholes:  

  

A. The CONTRACTOR shall be solely responsible for the accuracy of  the adjustment to 

conform to the new surface. The riding surface in the area of the manhole frame and 

cover shall be smooth with no bumps or dips. If the frame is not constructed flush, at 

the same elevation, grade and slope with the new pavement surface, the 

CONTRACTOR shall cut out and remove a minimum 6' foot square of pavement and 

readjust to the proper elevation, grade and slope at no further payment. The work shall 

conform to the Drawings and to these Specifications.  
  

3.3 Barricades and Traffic Control: Contractor shall provide adequate markers, barricades and traffic 

control to alleviate the hazard to the public and  to prevent  damage to the work. Refer to Section 02713 

- Traffic Regulations of these Specifications.  
  

  
PART 4 - MEASUREMENT AND PAYMENT:  

  

4.1  Adjusting  Manhole  Frames with Adjustment  Rings:  

  

A. Measurement: Adjustment rings satisfactorily set to grade, elevation and slope and 

accepted as specified, as shown on the Drawings or as directed, will be measured by a count of 

the actual number of two (2") inch high rings installed and completed.  
  

B. Payment: Adjustment rings and accepted, measured as provided above, will be paid at the 

Contract unit price per each which price and payment shall constitute full compensation for 

furnishing all equipment, tools, labor, hauling and incidentals necessary to complete this item 

in accordance with the Drawings and Specifications.  
  

C. Pay   Item:     Payment   will   be   made  under   Adjusting   Manhole   Frames with 

Adjustment Rings, 02702A, per Each.  
  

  

  

  

  

  



 

  -   

- END OF SECTION -  
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SECTION 02707  

  

CONCRETE CURB OR CURB AND GUTTER  

PART 1 - GENERAL  

1.1 Scope: This Section includes the furnishing of all labor, material, tools, and equipment 

necessary to remove and replace curbs or curb and gutters, or, construct new curbs or curb and 

gutters to the lines, grades, dimensions and details shown on the Drawings and as directed.  
  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein:  
  

 Section 302  -  Class II - Base Course  

 Section 707  -  Curbs and Gutters  

Section 1003   - Aggregates  
  

Delete all provisions concerning "Measurement and Payment" contained in the Referenced 

Standard.  

  

PART 2 - PRODUCTS  
  

2.1  Concrete: Refer to Section 03300 - Cast-In-Place Concrete of these Specifications.  
  

2.2  Steel Reinforcement:   Refer   to   Section 03200   -  Concrete   Reinforcement of these 

Specifications.  
  

2.3  Stone: Stone base for curb and gutter shall comply with the requirements for stone aggregate 

Class II base course in Section 02302, Class II Base Course of these Specifications ("Dense Grade 

Aggregate").  

  



 

  -   

  

PART 3 - EXECUTION  

  

3.1 General:   Where an existing curb or    curb and gutter is designated to be replaced, the old curb 

or curb and gutter shall be removed and hauled off. The soil shall be removed to a depth of 811 below 

the bottom of the new curb or curb and gutter. The sub-grade shall be shaped and compacted to a 

firm, even surface. A new 8" stone base shall be placed, compacted and graded in accord with the 

specifications followed immediately by the application of primer.  The new curbs or curb and gutter 

shall be constructed to the same shape as the existing curbs or curb and gutter and shall be 

constructed of Class "M" concrete as shown on the Drawings. The invert of the gutter shall be 

carefully formed to grade in a straight line between the ends of the existing gutter remaining in 

place. All new curb or curb and gutters shall be poured monolithically. Prior to the asphalt paving 

work, all required curbs or curb and gutters, or drainage construction or reconstruction shall be 

performed.  
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PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Stone base for curb or curb and gutter construction will not be measured for 
payment. Concrete curb and curb and gutter satisfactorily completed and accepted as specified, as 
shown on the Drawings or as directed, will be measured by the linear foot of length actually 
constructed.    The length shall be the distance from end to end of the new work.  

  

4.2 Payment: Concrete curbs or curb and gutter in place and accepted, measured as provided above, 
will be paid at the Contract unit price per linear foot, which price and payment shall constitute full 
compensation for furnishing all materials, equipment, tools, labor, hauling, traffic control, signs, 
barricades, safety items and incidentals necessary to complete this item in accordance with the 
Drawings and Specifications. Cost of breaking out and removing existing curb and curb and gutter 
shall be included in this item.  

  
4.3 Pay Item: Payment will be made under Remove and Replace of Concrete Curb or Curb and 
Gutter (Including 8" Compacted Stone Base) 02707 per L.F.  

  

  

  

  

- END OF SECTION -  



 

  -   
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SECTION 02713  

TRAFFIC REGULATION PART 1 

- GENERAL  

  
1.1 Scope: This Section provides for project construction signing, traffic control devices, other 

materials, and manpower required for proper routing, regulation, direction, and maintenance of local 

vehicular and pedestrian traffic and to provide safe access through the construction project.  

  
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department of 

Transportation and development, "Louisiana Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein:  
  

Section 713 - Temporary Traffic Control  

Section 729 - Traffic Signs and Devices  

Section 1015 - Signs and Pavement Markings  

Section 1018 - Miscellaneous Materials  

  

As a minimum, signing shall comply with the Manual of Uniform Traffic Control Devices as referred 

to in the Referenced Standard.  

  
Delete all provisions concerning "Measurement and Payment" contained in the referenced Standard.  

  

  
PART 2 - PRODUCTS  

  
2.1 Materials and devices shall conform to the following sections subsections of the Referenced 

Standard:  

Materials and fabrication for temporary signs ........................ 729  

 Temporary Sign Panels  .......................................................           1015.04(b)  

Barricade Warning Lights ........................................................ 1018.12 Temporary 

Pavement Markings ............................................... 1015.08  
  

  

PART 3 - EXECUTION  

  

3.1  General:  

  
A. The CONTRACTOR shall be responsible for providing safe and expeditious movement 

of traffic through construction zones. A construction zone is defined as the immediate areas of 
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actual construction and all abutting areas which are used by the CONTRACTOR and which 

interfere with driving or walking public.  
  

B. Remove temporary equipment and facilities when no longer required, restore area to 

original, or to specified conditions.  
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C. Portions of this project are located along heavily traveled streets. The CONTRACTOR 

is required to maintain at least one lane of traffic with barricades and flagmen at all times.  
  

3.2  Procedure:  

  
A. The necessary precautions shall include, but not be limited to, such items as proper 

construction warning signs, signals, lighting devices, markings, barricades, channelization, and 

hand signaling devices.  

  

B. The CONTRACTOR shall provide at least five (5) working days notification to the 

ENGINEER of the necessity to close any portion of a roadway carrying vehicles or pedestrian 

traffic so that the final approval of the OWNER's Public Works Department can be obtained. At 

no time will more than one (1) lane of a roadway be closed to vehicles and pedestrians. With 

such closings, adequate provision shall be made for the safe expeditious movement of each.  

  

C. The CONTRACTOR shall also be responsible for notifying Fire, Police and Ambulance 

Departments whenever roads are impassible at least 24 hours in advance of any closure.  

  
D. The CONTRACTOR shall be responsible for removal, relocation, or replacement of any 

traffic control device in the construction area which exists as part of the normal preconstruction 

traffic control scheme.  
  

E. The CONTRACTOR shall immediately notify the OWNER of any vehicular or 

pedestrian safety or efficiency problems incurred as a result of the construction of the project.  

  

F. Construction signing, detours, and traffic control devices shall be in accordance with the 

Louisiana Manual of Uniform Traffic Control Devices.  
  

G. The CONTRACTOR shall maintain pedestrian traffic with the use of plywood, handrails, 

temporary steps, etc. as required to safely and satisfactorily maintain public access to sidewalks, 

entrances, etc.  

  
H. The CONTRACTOR shall erect barricades with flashing lights on public streets where 

construction excavation, debris, equipment, material, etc. is left overnight. All materials 

furnished and work performed as provided by this section shall be considered as a subsidiary 

obligation under this contract with no separate pay item provided.  
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I. The CONTRACTOR shall schedule and conduct a safety meeting at least once per 

month.  

  
J. The CONTRACTOR shall provide a normal "moving work crew" sign and barricade 

package operation. The package shall consist of portable or moveable warning and regulatory 

signs including, but not limited to "Flagman Ahead", "One Lane Road Ahead", "Speed Zone 

Ahead", "Speed Limit 20 mph", and other necessary signs, delineators, barricades and 

channelization markers and devices as well as qualified flag persons with appropriate signaling 

devices, all in accord with the Louisiana Manual of Uniform Traffic Control Devices.  

  

K. Where manholes, valve boxes or other structures have been raised to the new grade or 

where cold planning or other removal has resulted in objects protruding two inches (2") or more 

above the traveled surface prior to the overlay work, the Contractor shall provide and maintain 

a Type I or II barricade or drum with warning light at or on each such hazard.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  

  
4.1 Measurement: Traffic control including temporary signs and barricades, "moving work crew" 

package and traffic flagging satisfactorily provided, performed and completed as described above will 

be measured for each Work Task which requires traffic control. This item will not be measured for any 

Work Task for which traffic control is not required.  
  

4.2 Payment: Traffic control measured as provided above, will be paid at the Contract unit price, 

which price and payment shall constitute full compensation for furnishing all traffic control, signs, 

barricades, safety items, flagmen, and incidentals necessary to complete this item in accordance with 

the Drawings and Specifications.  

  

4.3 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required (For 

Task Orders Less than $25,000) (Per Work Task) 02713 per each.  
  

4.4 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required (For 

Task Orders Greater than $25,000 and Less than $200,000) (Per Work Task) 02713 per each.  

  

4.5 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required (For 

Task Orders Greater than $200,000 and Less than $500,000) (Per Work Task) 02713 per each.  

  

4.6 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required (For 

Task Orders Greater than $500,000) (Per Work Task) 02713 per each.  
  

  

  

  
- END OF SECTION -  
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SECTION 02724  

PAVEMENT PATCHING  

  

PART 1   -  GENERAL  

  

1.1 Scope: This Section includes the furnishing of all labor, material, 

tools, and equipment necessary to remove and replace existing 

pavements in accordance with these Specifications, with the 

specified materials and to the lines, grades and typical sections 

or thicknesses shown on the Drawings or as directed by the 

ENGINEER.  

  

1.2 Pavement patching shall be: A. 2" Asphalt over 9" stone base  

B. 12" Asphaltic Concrete  

C. Full Depth Patching of Jointed Concrete Paving as selected by 

the Engineer for each patch.  
  

1.3 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein:  

  

Section 302 - Class II Base Course  

Section 502 - Superpave Asphaltic Concrete Mixtures  

Section 503 - Asphaltic Concrete Equipment and Processes  

Section 504 - Asphalt Tack Coat  

Section 505 - Asphalt Prime Coat  

Section 601 - Portland Cement Concrete Pavement   

Section 602 - Portland Cement Concrete Pavement  

Rehabilitation                                           

Section 806 - Reinforcement   

Section 723 - Granular Material  

Section 901 - Portland Cement Concrete  

Section 1003 Aggregates  

Section 1009 – Reinforcing Steel and     Wire 

Rope  
  

  

Delete all provisions concerning "Measurement and Payment" contained m the referenced 

Standard.  
  

  

PART 2 - PRODUCTS  

  

2.1 Asphaltic Concrete, Tack Coat, Prime Coat, Etc.: Refer to Section 02501 - Asphaltic Concrete 

Paving and Overlay of these Specifications.  
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 2.2  Stone: Stone shall be in accordance with paragraph I003.03(b) of the referenced Standard.  
  

2.3 Portland Cement Concrete: Refer to Section 601 of "Standard Specifications for Roads and 

Bridges", 2006 Edition  

  

  

PART 3 - EXECUTION  

  

3.1 General: Patching shall be made by removal of designated failed areas and replacing with the 

specified materials to the required surface. Areas, locations and quantities of Pavement Patching 

will be determined in the field OWNER'S representative.   This work shall   be performed where 

directed in areas to be overlayed or in isolated areas not be overlayed. When patching areas in 

streets designated only for "Overlay" contractor shall adjust patch grade flush with existing to 

accommodate the 4" and 2" overlay asphalt thickness.   
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 3.2  Pavement Patching with 2" Asphaltic Concrete and 9" Stone Base:  

  

A. Pavement Patching shall be made by cutting, breaking out (as directed) and removing the 

designated area of asphalt pavement and excavating sufficient depth to allow for 12" base 

course, 9"patch overlay and 2" asphaltic concrete patch surface course.  
  

B. Removed and excavated materials shall be hauled off and disposed of at an approved 

landfill.  

  
C. Pavement Patching requirements including 9" base course and 2" asphaltic concrete surface 

course shall be performed in areas designated by the OWNER'S representative. The 

requirements for asphaltic concrete pavement patching are identical in areas to be overlayed 

and isolated areas not to be overlayed within existing asphaltic concrete streets.  

  
D. Grade, crown and alignment shall match the existing adjacent surface.  

  

E. Asphaltic concrete shall conform to Section 02501 - Asphaltic Concrete Paving and Overlay 

of these Specifications.  

  

F. Cutting or sawcutting of existing pavement and base shall be as specified under Section 

02902, of these Specifications.  

  
G. Stone base shall conform to Section 02401 - Sand-Clay-Gravel and Aggregate Surface.  

  

 3.3  Pavement Patching with 12" Asphaltic Concrete:  

  
A. Asphaltic Concrete pavement patching shall be made by breaking out (as  directed) and 

removing the designed area of asphalt pavement and base and excavating sufficient depth to 

allow for 12" asphaltic concrete patch.  

  

B. Removed and excavated materials shall be hauled off and disposed of at an approved 

landfill.  

  
C. Pavement Patching with Asphaltic Concrete requirements shall be performed in areas 

designated by the OWNER'S representative. The requirements for asphaltic concrete pavement 

patching are identical in areas to be overlayed and isolated areas not to be overlayed within 

existing asphalt streets.  
  

D. Grade, crown and alignment shall match the existing adjacent surface.  

  
E. Asphaltic concrete shall conform to section 02501 - Asphaltic Concrete Paving and Overlay 

of these Specifications.  

  
F. Cutting or sawcutting of existing pavement and base shall be as specified under Section 

02902, of these Specifications.  
  

 3.4  Full Depth Concrete Pavement Patching:  
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 A. Refer to Sections 601, 602, 806, 901, and 1009 of  Louisiana "Standard Specifications for Roads 
and Bridges", 2006 Edition, for installation  details. 

PART 4 - MEASUREMENT AND PAYMENT  

  

 4.1  Pavement Patching with 2" Asphaltic Concrete and 9" Stone Base:  

  

A. Measurement: Removal and disposal of existing surface, base and subbase will not be 

measured for payment. Prime coat will not be measured for payment. Asphalt Pavement 

Patching with Asphaltic concrete of the thickness specified, satisfactorily completed and 

accepted, as specified, as shown on the Drawings or as directed, will be measured by the 

square yard.  
  

B. Payment: Pavement Patching with asphaltic concrete in place and accepted, measured 

as provided above, will be paid at the Contract unit price and payment shall constitute full 

compensation for furnishing all materials, equipment, tools, labor, hauling, safety items and 

incidentals necessary to construct this item in accordance with the Drawings and 

Specifications.  

  
C. Pay Item: Payment will be made under Pavement Patching (2" Asphaltic Concrete with 

9" Compacted Stone Base) 02724 per S.Y.  
  

 4.2  Pavement Patching with 12" Asphaltic Concrete:  

  

A. Measurement: Removal and disposal of existing surface, base and subbase will not be 

measured for payment. Prime coat will not be measured for payment. Asphalt pavement 

patching with asphaltic concrete of the thickness specified, satisfactorily completed and 

accepted, as specified, as shown on the Drawings or as directed, will be measured by the 

square yard.  

  
B. Payment: Pavement patching with asphaltic concrete in place and accepted, measured 

as provided above, will be paid at the Contract unit price and payment shall constitute full 

compensation for furnishing all materials, equipment, tools, labor, hauling, safety items and 

incidentals necessary to construct this item in accordance with the Drawings and 

Specifications.  

  
C. Pay Item: Payment will be made under Pavement Patching (12" Asphaltic Concrete) 

02724 per S.Y.  
  

  

 4.3  Full Depth Patching of Jointed Concrete Pavement:  

  

A. Measurement: Removal and disposal of existing surface, base and subbase will not be 

measured for payment. Concrete Pavement Patching satisfactorily completed and accepted, 

as specified, as shown on the Drawings or as directed, will be measured by the square yard.  
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B. Payment: Pavement patching with concrete in place and accepted, measured as provided 

above, will be paid at the Contract unit price and payment shall constitute full compensation 

for furnishing all materials, equipment, tools, labor, hauling, safety items and incidentals 

necessary to construct this item in accordance with the Drawings and Specifications.  

  

C. Pay Item: Payment will be made under Full Depth Patching of Jointed Concrete 

Pavement (Depth Varies) 02724 per S.Y.  

  

  

  

  

  

  

  

  

  
- END OF SECTION -  



 

   

  

  

 



 

 

  

SECTION  02725  

MAILBOXES AND MAILBOX SUPPORTS  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section covers the furnishings of all labor, materials, tools and equipment, and 
performing all operations necessary to install new mailboxes and mailbox supports as indicated on 
the Drawings and as directed by the ENGINEER.  

  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 
of Transportation and development, "Louisiana Standard Specifications for Roads and Bridges", 
2006 Edition, except as modified herein:  

  

Section 735 - Mailboxes and Mailbox Supports  
  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

  

PART 2 - PRODUCTS  

  
2.1 Mailboxes: Shall be fabricated of light sheet metal or plastic complying with the requirements 
of USPS. The replacement mailbox shall be the same size as the existing mailbox. Newspaper tubes 
shall be furnished by the property owner. Names and numbers on mailboxes will be the 
responsibility of the property owner.  

  

2.2 Mailbox Supports: Shall be galvanized and shall be metal posts with a strength no greater than 
a 2-inch diameter standard-strength steel pipe or a 2-pound per foot flanged channels. Mailbox 
support shall include an anti-twist device.  

  
2.3  Materials: Sampling and testing of materials will not be required.  
  

  

PART 3 - EXECUTION  

  

3.1  Erection:  

  
A. Mailbox supports shall be installed a maximum of 24 inches in the ground and shall 
not be set in concrete. Support-to-box attachment shall be sufficient to prevent the box from 
separating from the support if the support is struck by an automobile or light truck. 
Newspaper tubes shall be mounted below the mailbox on the side of the mailbox support.  

  

B. Disposal of materials by the contractor shall be in accordance with   Subsection 
202.02 at no direct pay.  
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PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Mailboxes will be measured per each and will include furnishing new 
mailboxes. Mailbox supports will be measured per each and will include all materials, bolts, nuts, 
washers and other components, equipment, and labor necessary to remove and replace mailbox 
supports, install mailboxes, and install newspaper delivery tubes.  

  

4.2 Payment: Payment will be made at the contract unit price per each. This includes all materials, 
labor, equipment to install mailboxes and mailbox supports.  

  
4.3 Pay Item: Payment will be made under Remove and Reset Existing Mailboxes and Mailbox 
Supports 02725, per Each.  

  

  

- END OF SECTION -  
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SECTION 02726  

BEDDING MATERIAL  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section covers all operations necessary to provide bedding material for concrete 
pipe and drainage structures.  

  
1.2 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 
Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 
Bridges", 2006 Edition, except as may be modified herein:  

  

Section 726 - Bedding Material  
  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

1.3 Submittals: Submit product data in accordance with provisions of Section 01340 - Shop 
Drawings, Samples and Project Data.  

  

  

PART 2 - PRODUCTS  
  

2.1 Bedding Material: Bedding material shall conform to subsection 1003.08(c)(l )  - Gravel or 
subsection 1003.08 (c)(2) - Recycled Portland Cement Concrete, Crushed Slag or Stone; or 
subsection 1003.08 (c)(3) - Granular Material of the referenced Standard as accepted by the 
ENGINEER.  

  
2.2 Geotextile Fabric: Geotextile Fabric shall comply with Section 1019.01 of the referenced 
Standard.  

  

  

PART 3 - EXECUTION  

  
3.1 General: Bedding material with Geotextile Fabric shall be installed as   described in Section 
726 of the referenced Standard and accepted by the ENGINEER.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Bedding Material (Vehicular Measurement) when directed and/or where 
authorized by the OWNER will be measured by the cubic yard in approved hauling vehicles, upon 



 

 

receipt of certified tickets, installed and compacted, and including all work, labor, tools, equipment, 
materials and incidentals as required to complete the item.  

  

4.2 Payment: Payment will be at the Contract unit price per Cubic Yard, measured as provided 
above, in approved hauling vehicles upon submittal of certified receipts.  
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4.3  Pay Items: Payment will be made under Bedding Material (Where Authorized) 02726, per Cubic 

Yard.  
  

  

  

  

  

  

  

  

- END OF SECTION -  



 

 

  02726 - 2  

  

SECTION 02736  

  

COLD PLANING ASPHALT PAVEMENT  

  

  

PART 1   -   GENERAL  

  

1.1 Scope: This Section includes the furnishing of all labor, tools, and equipment to perform all 

work required to mechanically remove existing asphaltic concrete surfacing to the width, depth, 

cross sections and tolerances as directed by the ENGINEER.  

  

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein:  

  

 Section 509  - Cold Planning Asphalt Pavement  
  

Delete all provisions concerning "Measurement and Payment" contained in the referenced Standard.  

PART 2 - PRODUCTS: (NOT USED)  

PART 3 - EXECUTION:  

  

3.1 Cold Planning:  Cold planning to remove old overlays will be required on certain streets as 

shown on the Drawing, as specified or as directed by the ENGINEER. Cold planning may be 

required over the full width of the street from edge to edge, curb to curb or gutter to gutter and for 

the full length of the overlay. Minor cold planning may be required in small designated areas to 

provide smooth transitions, to remove obstructions at catch basins, and to remove bumps or high 

spots as shown on the Drawings or as directed by the ENGINEER.  No more than two inches (2") 

of material shall be removed on each pass of the machine or as directed by the ENGINEER.  
  

3.2  Reclaimed Asphaltic Pavement (RAP): All the RAP milled from Parish streets will 

become the property of the Parish.  

  

3.3 Barricades and Traffic Control: Contractor shall provide adequate markers, barricades and 

traffic control to alleviate the hazard to the public and to prevent damage to the work. Refer to 

Section 02713 Traffic Regulations of these specifications.  
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PART 4 - MEASUREMENT AND PAYMENT:  

  

4.1  Cold Planning Asphaltic Pavement:  

  

A. Measurement: Cold Planning Asphaltic Pavement satisfactorily completed and 
accepted as specified, as shown on the Drawings or as directed, will be measured by the 
square yard of surface actually removed at the average thicknesses specified.  The unit for 
each shall include delivering the removed material to the OWNER.  

  

B. Payment: Cold Planning Asphaltic Pavement complete, measured as provided above, 
will be paid at the Contract unit price per square yard at the average thickness specified 
which price and payment shall constitute full compensation for furnishing all equipment, 
tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 
necessary to complete this item in accordance with the Drawings and Specifications.  

  
C. Pay Item: Payment will be made under Cold Planning Asphaltic Pavement (2" 
Average Thickness) 02736 per S.Y.  

  

  

  

- END OF SECTION -  
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SECTION 02737  

PAINTED TRAFFIC STRIPING  

   

PART 1 - GENERAL  

  

1.1 Scope: This Section covers the requirements for temporary and permanent traffic striping and 

pavement markings and including all work, labor, materials, tools, equipment and incidentals 

required to complete the requirements as shown on the Drawings, as specified herein, as directed 

by the ENGINEER to the satisfaction of the OWNER.  
  

1.2 Referenced Standard: Work shall conform to the following Sections of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition  
  

 Section 737  Painted Traffic Striping  

 Section 1015   -  Signs and Pavement Markings  

  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

  

1.3  Submittals: Submit products and sample data in conformance with Section 01340- "Shop  

Drawings, Samples and Project Data" including the following;  
  

A. Paint: Provide letter of certification from the paint manufacturer for each paint color 

to be used. Letters shall certify to inclusion on LDOTD QPL 36.  
  

B. Glass Beads: Provide a Certificate of Delivery for the beads; i.e., sample only if 

questionable.  
  

  

PART 2 - PRODUCTS  

  

2.1 Paint: Paint for traffic striping and marking shall be quick dry alkyd or waterbased traffic 

paint for use with hot application equipment. Paint shall be listed in QPL 36 and shall comply with 

Section 1015.12 of the referenced Standard.  
  

2.2 Glass Beads: Glass beads shall conform to Section 1015.13 of the referenced Standard.  
  

  

PART 3 - EXECUTION  
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3.1 General: Install painted traffic striping and markings in conformance with Section 737 of the 

referenced Standard, except as may be modified herein.  
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3.2 Equipment: Paint application equipment shall be equipped with a heat exchanger to heat the 

paint to reduce drying time. The operation shall include a traveling vehicle equipped with a flashing 

"Arrow" board.  
  

3.3 Surface Preparation: Surfaces to receive painting shall be cleaned of materials that my reduce 

adhesion of paint to pavement. Surfaces shall be kept clean and dry at the time of application. Only 

those surfaces prepared and approved by the ENGINEER will be painted.  
  

3.4 Application Rate:  

  
3.4.1 Paint: Shall be applied at the specified widths as shown on the Drawings. Paint shall 

be applied at the rate of 25 gallons per mile at a thickness of 22 wet mils and 15 dry mils to 

produce a 4-inch wide solid line.  
  

3.4.2 Glass Beads: Shall be applied at the same time as the paint but in a separate operation 

at the rate of 10 pounds of beads per gallon of paint.  
  

3.5 Protection: Protect newly applied wet paint in strict conformance with 737.09 of the referenced 

Standard. Traffic shall be prevented from crossing a wet stripe. The contractor shall use flaggers or 

other methods to prevent traffic from crossing the wet stripe or adjust the operation. Stripes that 

have been marred or picked up by traffic before they have dried shall be repaired by the contractor 

at no direct pay. The CONTRACTOR shall be responsible for clean-up, traffic marks, etc., outside 

of painted areas at no cost to the OWNER.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Painted traffic striping applied as specified including all work, labor, material, 

tools, equipment and incidentals required to complete the item as shown on the Drawings, as 

specified herein and or as directed by the ENGINEER, will be measured by the linear foot of single 

stripe per roadway, exclusive of gaps.  
  

4.2 Payment: Painted traffic striping and markings, measured as provided above, will be paid by 

the L.F. of single stripe per roadway, installed and accepted.  
  

4.3 Pay Item: Payment will be made under Painted Traffic Striping (Solid Line) (4" Width with 

Reflective Beads) 02737, per Mile and Painted Traffic Striping (Broken Line) (4" Wide with 

Reflective Beads) (1O' Length) (40' Centers) 02737, per Mile.  
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- END OF SECTION -  
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SECTION  02738  

TEMPORARY PAVEMENT MARKING TAPE  

  

  

PART 1 - GENERAL  

  

1.1 Scope: This Section covers the requirements for temporary striping tape, etc., and including all 
work, labor, materials, tools, equipment and incidentals required to complete the requirements as 
specified herein, as directed by the ENGINEER to the satisfaction of the OWNER.  

  

1.2 Referenced Standard: Work shall conform to the following Sections of the State of Louisiana, 
Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 
Bridges", 2006 Edition  

  

 Section 1015.08(a)  Temporary Pavement Marking Tape  
  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

  

PART 2 - PRODUCTS  

  

2.1 Temporary Tape: Temporary Tape shall comply with ASTM D4592, Type l(Removable) and 
shall be an approved product listed on the La Dots Qualified Products list 60.  

  

2.2  Glass Beads: Glass beads shall conform to Section 1015.13 of the referenced Standard.  
  

  

PART 3 - EXECUTION  

  

3.1 General: Install Temporary Pavement Marking Tape in conformance with Section 713 of the 
referenced Standard, except as may be modified herein. Temporary Pavement Marking Tape shall 



 

  -   

be in place at the end of each day's operation. Temporary striping tape shall be applied by approved 
methods to the satisfaction of the ENGINEER.  

  

3.2 Striping Placement: Temporary striping shall be 4 inch wide by 4 feet long broken line striping 
placed as indicated on the Drawing or as directed by the ENGINEER.  Temporary striping shall 
have a standard 36-foot gap between each strip.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Temporary Pavement Marking Tape applied as specified including all work, 
labor, material, tools, equipment and incidentals required to complete the item as directed by the 
ENGINEER, will be measured by the mile of single stripe per roadway. No deduction will be made 
for the standard 36-foot gaps in broken-line striping; however, deductions will be made for the 
length of other omitted sections.  
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4.2 Payment: Temporary Pavement Marking Tape, measured as provided above, will be paid by the 

mile of single stripe per roadway, installed and accepted.  
  

4.3  Pay Item: Temporary Pavement Marking Tape (Broken Line) (4" width) (4' Length), (02738), 

per mile.  
  

  

  

- END OF SECTION -  
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SECTION 02765  

  

PLASTIC PAVEMENT MARKINGS  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section includes requirements for installation of Plastic Pavement Markings as 

indicated on the Drawings and as specified herein.  
  

1.2 Reference Standard: Work shall conform to the following Section(s) of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein:  
  

Section 732 Section 

1015  

Plastic Pavement Markings 

Signs and Pavement Markings  

  

(a) Subsections pertaining to Measurement and Payment are deleted.  
  

  
1.3 Submittal: Products and sample data shall be submitted in conformance with Section 01340- "Shop 

Drawings, Samples and Project Data" including the following:  
  

A. Surface Primer:  Visual inspection by the Engineer to ensure that the manufacturer 's 

recommendations are being followed.  
  

B. Glass Beads: Provide a Certificate of Delivery for the beads; i.e., sample only if 

questionable.  

  

C. Preformed Plastic Marking Tape: Shall be approved by DOTD QPL  64; also, provide a 

Certificate of Delivery for the material.  
  

D. Thermoplastic Marking (Hot Applied):  Shall be approved by DOTD QPL 63; also, 

provide a Certificate of Delivery for the materials.  
  

  
PART 2 - PRODUCTS  

  

2.1 Thermoplastic Markings: Shall be a plastic compound reflectorized by internal and external 

application of glass beads, complying with Subsections 1015.10 & 105.13. Width and color of markings 

shall be as specified.  
  

2.2 Preformed Plastic Markings: Shall comply with Subsection 1015.11.  
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2.3 Surface Primer: A single component surface primer or two component epoxy primer sealer shall 

be provided by the contractor for the appropriate application in accordance with Subsection 732.03(e). 

The primer shall form a continuous film that dries rapidly and adheres to the pavement.  
  

2.4 Glass Beads: Used for drop-on application to molten plastic shall be shipped in moisture 
resistant sacks (containers). Glass beads for standard (flat) thermoplastic markings shall be in 
accordance with Subsection 1015.13.  

  

  

PART 3 - EXECUTION  

  

3.1 Weather Limitations: Application of markings will not be permitted when there is excessive 
pavement moisture or when the surface temperature or ambient temperature is below 50 degrees 
Fahrenheit. See Subsection 732.03 (b) for additional details.  

  

3.2 Cleaning of Surface: Surfaces on which markings are to be applied shall be cleaned of 
materials that may reduce adhesion of the thermoplastic marking materials to the pavement. 
Cleaning shall be done by blast cleaning or grinding. Surfaces shall be kept clean until placement 
of markings.  

  

3.3 Application:  

  

A. A single component surface primer will be required prior to placement of preformed 
plastic markings over an existing painted stripe, over old bleached asphalt, on portland 
cement concrete surfaces, or all surfaces when ambient temperatures are below 70 degrees 
Fahrenheit unless otherwise directed by the Engineer. A two component epoxy primer sealer 
will be required prior to placement of thermoplastic materials on portland cement concrete 
surfaces or all surfaces when ambient temperatures are below 70 degrees Fahrenheit unless 
otherwise directed by the Engineer.  

  

B. Install pavement markings according to manufacturer 's recommended procedures for 
the specified material.  See Subsection 732.03(f).  

  

3.4 Corrective Work: Any line found to be defective shall be restriped or replaced as directed by 
the Engineer. The corrective work shall also be subject to these requirements. The contractor shall 
replace the pavement marking material at no cost to the Owner.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Plastic striping will be measured by the mile, exclusive of gaps. No deduction 
will be made for standard 30-foot design gaps in broken-line striping; however, deductions will be 
made for the length of other gaps or omitted sections. Plastic legends and symbols will be measured 
per each legend or symbol. Symbols shall include all letters, lines, bars or markings necessary to 
convey the message at each location.  
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4.2 Payment: Plastic striping will be measured as provided above and paid by the mile. Plastic 
stop bars will be paid by the linear foot.  Plastic legends and symbols will be paid per each legend 
or symbol.  

  

  

  

4.3 Pay Item: Payment will be made under:  

Plastic Pavement Striping (Solid Line) (4" Width with Beads) 02765, per Mile.  

Plastic Pavement Striping (Broken Line) (10' Length) (40' Center) (4" Width with Beads) 02765, 

per Mile.  

Plastic Pavement Striping (Solid Line) (24" Width with Beads) (STOP Bar) 02765, per L.F. Plastic 

Pavement Legends and Symbols (Type) 02765, per Each.  
  

- END OF SECTION -  



 

   

  

  

 



 

 

  

  

  

SECTION 02902  

SAW CUT PAVEMENT  

  

PART 1 - GENERAL  

  
1.1 Scope: Furnish all labor, materials, tools and equipment, and perform all operations required for 

abrasive or diamond abrasive saw cutting of pavement surfaces in accordance with the Specifications.  

  

  
PART 2 - PRODUCTS (NOT USED)  

  

  
PART 3 - EXECUTION  

  
3.1 Saw cuts shall be cut in a neat and straight manner as directed and so as not to damage the 

surrounding pavement.  
  

3.2  The saw cut joint shall be full depth of the thickness of the existing pavement.  

  
  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement: Quantities of saw cutting of asphaltic or portland cement concrete will be measured 

by the inch-foot (measurement of the thickness of pavement cut in inches, multiplied by the length of 

cut in feet).  

  
4.2 Payment: Saw cutting of asphaltic or portland cement concrete pavement measured as provided 

above, will be paid at the Contract unit price per inch-foot which price and payment shall constitute 

full compensation for furnishing all materials, equipment, tools, labor, hauling, safety items and 

incidentals necessary to complete this item in accordance with the Drawings and Specifications.  

  
4.3 Pay Item: Payment will be made under Saw Cutting of Asphaltic or Portland Cement Concrete 

Pavement (Full Depth) 02902 per Inch-Foot.  

  
- END OF SECTION -  
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ASCENSION PARISH COUNCIL   

  

ASPHALT CONCRETE  

RECONSTRUCTION & OVERLAY IMPROVEMENTS  (INDEFINITE  

DELIVERY/INDEFINITE QUANTITY  

CONTRACT) - 2024  

  

(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT)  

  

DIVISION 03 - CONCRETE  

 Section 03100  - CONCRETE FORMWORK  

 Section 03200  - CONCRETE REINFORCEMENT  

 Section 03300  - CAST-IN-PLACE CONCRETE  

  



 

 

  

  

SECTION 03100  

  

  

CONCRETE FORMWORK  

  

PART 1 - GENERAL  

  
1.1 Scope:  This Section includes the furnishing of all labor, materials, tools and equipment,  and 

perform all operations necessary to furnish, place, finish and cure Portland Cement concrete for 

structures requiring form work.  
  

 1.2  Storage and Handling:  

  

A. Forms shall be stored in a neat and orderly fashion and protected from damage.  
  

B. If any form is deemed by the ENGINEER to be unfit for use, it shall be removed from 

the job.  
  

C. Forms shall be cleaned and stacked immediately after stripping from concrete.  
  

1.3 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein:  
  

Section 805 - Structural Concrete  

Section 901 - Portland Cement Concrete  

  

Delete all provisions concerning "Measurement and Payment" contained m the referenced 

Standard.  

  

  

PART 2 - PRODUCTS  

  
2.1 General: Materials shall conform to applicable provisions of Sections or Subsections referred 

to in the Referenced Standard.  

  

  

PART 3 - EXECUTION  

  
3.1 General: All work related to this Section shall conform to the applicable provisions contained 

in the referenced Standard.  
  

  



 

 

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1 Measurement and Payment: This work will not be measured for payment. The cost of this work 

shall be included in other items to which it is subsidiary.  
  

- END OF SECTION -  
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SECTION 03200  

  

  

CONCRETE REINFORCEMENT  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section includes furnishing all labor, materials, tools and equipment, and 

perform all operations necessary for concrete reinforcement work indicated on Drawings and as 

directed by the ENGINEER.  
  

1.2 Reference Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein:  
  

Section 806 - Reinforcement  

Section 1009 - Reinforcing Steel and Wire Rope  
  

Delete all provisions concerning "Measurement and Payment" contained m the referenced 

Standard.  
  

  

PART 2 - PRODUCTS  
  

2.1       General:    Reinforcement shall conform to Section 1009 of the Referenced Standard, except 

that all reinforcement shall be Grade 60.  
  

  

PART 3 - EXECUTION  

  
3.1 General: All work related to this Section shall conform to the applicable provisions contained 

in the Referenced Standard.  
  

  

PART 4 - MEASUREMENT AND PAYMENT  

  

4.1   Measurement and Payment:   This work will not be measured for payment.    The cost of this 

work shall be included in other items to which it is subsidiary.  
  

  

  

  

  

- END OF SECTION -  
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SECTION 03300  

  

  

CAST-IN-PLACE CONCRETE  

  

  

PART 1 - GENERAL  

  
1.1 Scope: This Section covers all operations necessary for cast-in-place concrete work 
indicated on the Drawings and specified herein.  

  
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specifications for Roads and 
Bridges", 2006 Edition, except as modified herein:  

  

Section 901 - Portland Cement Concrete  

  
Delete all provisions concerning "Measurement and Payment" contained m the referenced 
Standard.  

  

  

PART 2 - PRODUCTS  

  
2.1 General: Material for Portland Cement concrete shall conform to the applicable sections and 
subsections of the referenced Standard.  

  

2.2 Flyash:   No flyash shall be used for any structure for this project.  

  

2.3 Portland Pozzolan Cement: No Portland Pozzolan Cement shall be used for any structure 

for this project.  

  

2.4 Non-Shrink Cement Grout: Non-shrink cement grout shall consist of cement, aggregate and 
additives formulated to meet the following volume change requirements. Early volume change 
(within 24 hours) as tested by ASTM C827 shall be limited to zero (0) percent shrinkage and four 
(4) percent maximum expansion. Long term volume change, of hardened non-shrink cement grout 
(after 1 day for cure) shall conform to the Corps of Engineers Specification for Non-Shrink Grout, 
CRD-C621-82B. Shrinkage shall be zero (0) percent and expansion limited to a maximum of 0.4 
percent volume change. Cement additives required to meet this specification shall be 
recommended by the grout manufacturer but shall be non-staining and non-metallic. Grout shall 
be equal to "Five Star" cement products manufactured by the U.S. Grout Corporation.  

  

2.5 Non-Shrink Epoxy Grout: Non-shrink epoxy grout shall meet plastic volume changes within 
the first four (4) hours of zero (0) percent slu-inkage and four (4) percent maximum expansion as 
tested by ASTM C827. Restrained hardened epoxy grout shall have zero (0) percent shrinkage as 
tested by ASTM C537.  Epoxy grout shall have zero (0) percent expansion in volume change after 



 

 

set under constant temperature conditions. Epoxy grout shall be 100 percent   solids   formulated   
with   resin, hardener   and   aggregate   as   recommended   by the  
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manufacturer.    Epoxy grout shall be equal to "Five Star" epoxy products manufactured by the U.S. 

Grout Corporation.  
  

  

PART 3 - EXECUTION  

  
3.1 General: All work related to this Section shall conform to the applicable provisions contained 

in the referenced Standard.  
  

3.2 Concrete Compressive Strength: The average compressive strength in 28 days of portland 

cement concrete shall be 3,000 psi (Class M) or greater for drives, curbs and gutters, and 4,000 psi 

(Pavement Class) or greater for manhole pads, valve box pads and roadway pavement.  

  

  

PART 4 - MEASUREMENT AND PAYMENT  

  
4.1   Measurement and Payment:   This work will not be measured for payment.   The cost of this 

work shall be included in other items to which it is subsidiary.  

  

  

  

  

- END OF SECTION -  
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